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ADVERTISEMENT FOR BIDS

Sealed bids for the construction of MARTIN LUTHER KING JR. STREET RESURFACING & DRAINAGE
IMPROVEMENTS in Elba, Alabama will be received by the City of Elba in the meeting room at the
City Hall until 10:00 AM, Friday, March 24, 2023, and then at said location publicly opened and
read aloud.

The work under the Base Bid generally consists of 1,500 tons of asphalt resurfacing and
miscellaneous drainage improvements.

The information for Bidders, Form of Bid, Form of Contract, Plans, Specifications, and form of Bid
Bond, Performance and Payment Bond, and other Contract Documents may be examined at the
City Hall of Elba at 200 Buford Street; Elba, Alabama 36323 and at the office of Southern
Engineering Solutions, Inc., 201 East Troy Street, Andalusia, Alabama, 36420.

To be eligible for consideration, bids must be submitted on complete proposals made available by
the Owner. Complete digital project bidding documents are available upon an online payment of a
non-refundable fee of $40.00 by visiting our website - www.southernengineeringsolutions.com and
clicking the “Currently Bidding” link at the top of the page. A free one-time membership
registration with Quest CDN will be required. Please contact questcdn.com at 952-233-1632 or
info@qguestcdn.com if you require assistance in registration, downloading, or working with this
digital project information. Optional complete paper bid documents are available at Southern
Engineering Solutions, Inc.; P O Box 610; 201 East Troy Street; Andalusia, Alabama 36420, upon
payment of a refundable (if plans are returned in reusable condition within 10 days of bid opening)
deposit of $80.00. Bid documents will be mailed only upon receipt of deposit. If paper option is
chosen, checks shall be made payable to Southern Engineering Solutions, Inc. No paper bid
documents will be distributed later than 48 hours prior to the scheduled opening of bids.

The Owner reserves the right to reject any or all bids and to waive any informalities.

Each bidder must submit with his bid, security in the amount, form, and subject to the conditions
provided in the Information for Bidders. The successful bidder will be required to submit a 100%
performance bond and a 50% payment bond.

All bidders must comply with the requirements of the Contractor's Licensing Law of the State of
Alabama and be certified for the type of work for which a proposal is submitted. The submission of
the Bidders' current State of Alabama license number will be required before his/her bid will be
received or considered.

No bidder may withdraw his bid within 30 days after the actual date of the opening thereof.
Tom Maddox

Mayor
City of Elba


http://www.southernengineeringsolutions.com/
mailto:info@questcdn.com

INFORMATION FOR BIDDERS

Bids will be received by the City of Elba, Alabama (herein called the Owner) at Elba City Hall, 200
Buford Street; Elba, Alabama 36323 until 10:00 a.m., Friday, March 24, 2023, and then at said
location publicly opened and read aloud.

Delivery of Proposal. Each bid must be submitted in a sealed envelope, addressed to the City of
Elba; 200 Buford Street; Elba, Alabama 36323.

Each sealed envelope containing a bid must be plainly marked on the outside as "Bid for Martin
Luther King Jr. Street Resurfacing & Drainage Improvements" and the envelope should bear on
the outside the name of the Bidder, his address, his license number and the name of the project for
which the bid is submitted. If forwarded by mail, the sealed envelope containing the bid must be
enclosed in another envelope addressed to the City of Elba, 200 Buford Street; Elba, Alabama
36323.

Preparation of Bid Form. All bids must be made on the required bid form. All blank spaces for bid
prices must be filled in, in ink or typewritten, and the bid form must be fully completed and
executed when submitted. Only one copy of the bid form is required.

Withdrawal of Bids. Any bid may be withdrawn prior to the above scheduled time for the opening
of the bids or authorized postponement thereof, provided a request in writing executed by the
Bidder or his duly authorized representative is filed with the Owner prior to that time. Upon
receipt and confirmation of such notice, the unopened bid will be promptly returned. Except as
provided in the foregoing, no bid may be withdrawn.

General. The Owner may waive any informalities or minor defects or reject any and all bids. Any
bid received after the time and date specified shall not be considered. Except for the condition
described below, no Bidder may withdraw a bid within 30 days after the actual date of the opening
thereof. Should there be reasons why the contract cannot be awarded within the specified period,
the time may be extended by mutual agreement between the Owner and the Bidder.

Mistakes. The low bidder may seek withdrawal of his bid without forfeiture by providing written
notice to the Owner within three working days after the date of the bid opening by providing
convincing evidence he made a mistake in his bid caused by calculation or clerical error, an
inadvertent omission, or a typographical error which causing his bid to be substantially out of
proportion to that of other bidders. The Owner will make a decision within 10 days of receipt of
the bidder’s notice, or by the next regular meeting of the awarding authority. In no event, shall a
mistake of law, judgement, or opinion constitute valid grounds for withdrawal of a bid without
forfeiture. Upon withdrawal of bid without forfeiture, the low bidder who withdraws his bid due to
a mistake shall not be allowed to participate in any work on the contract in any capacity, and shall
not be allowed to participate in a rebid of the project.

A conditional or qualified Bid will not be accepted.



Award will be made to the lowest responsible Bidder.

Interpretation of the Quantities in Bid Schedule. Bidders must satisfy themselves of the accuracy of
the estimated quantities in the Bid Schedule by examination of the site of the proposed work and a
review of the drawings and specifications, including Addenda. After bids have been submitted, the
Bidder shall not assert that there was a misunderstanding concerning the quantities of work or of
the nature of the work to be done. Although the estimate of quantities of work listed in the Bid
Schedule are the results of calculations made from field survey, they are to be considered as only
approximate estimates of the quantities of the different pay items and are to be used only as a
basis for comparing bids for awarding the contract. Payment to the Contractor will be made only
for the actual quantities of work performed in accordance with the plans and specifications. If,
upon completion of construction, the actual quantities of work performed under unit price bids
shall show either increase or decrease from the quantities shown in the Bid Schedule, the unit
prices bid will prevail, except as otherwise provided for herein.

The right is reserved to increase or decrease any or all of the amounts given in the approximate
guantities as shown in the Bid Schedule, with the understanding that the work to be done and the
materials to be furnished under unit price bids may be increased or decreased not exceeding
twenty-five percent (25%) of the total money value of the contract without in any way invalidating
the bid prices.

Examination of Specifications, Special Provisions and Site of Work. All Bidders are required to
examine carefully the site of the proposed work, the Bid Form, Plans, Standard Specifications,
Supplemental Specifications, Special Provisions, Agreement Form and Bond Forms. The submission
of a Bid Form shall be prima facie evidence that the Bidder has made such examination and has
judged for and satisfied himself as to the conditions to be encountered; as to the character quality
and quantities of work to be performed and materials to be furnished; as to the requirements of
Plans, Specifications, Supplemental Specifications, Special Provisions, Agreement and Bonds; and as
to the contingencies. No adjustments or compensation will be allowed for losses caused by failure
to comply with the above requirements.

Familiarity with Laws and Ordinances. All applicable laws, ordinances, and the rules and
regulations of all authorities having jurisdiction over construction of the Project shall apply to the
contract throughout. Bidders shall familiarize themselves with all such applicable laws, ordinances
and regulations, and comply with their requirements which may directly or indirectly affect the
work or its prosecution, and any materials or equipment used in the work. No adjustments or
compensation will be allowed for losses caused by failure to comply with the above requirements.

Details. The Bidder must specify for both dollars and cents (without interlineation, alterations or
erasures, unless initialed by the signer of the proposal) a unit price for each of the separate items
for which a quantity is given in the proposal form (except when alternate bids are called for on
items) and shall show the products of the respective unit prices and the estimated quantities in the
columns provided for that purpose except that any item noted for a "Lump Sum" bid shall have the
same amount under the column provided in the proposal for "Unit Price" as that written
numerically in the "Amount Bid" column. All figures shall be inked or typed. The Owner will check
the extension of each item given in the proposal and correct all errors or discrepancies. The gross
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sum obtained by adding all of the products of the unit prices and the various estimated quantities
listed in the proposal with the lump sum items shall prevail and this shall be the contract bid price.
Signing. The Bidder's proposal must be signed in ink by the individual, by one or more members of
the partnership, or by one or more offices of a corporation, or by an agent of the Contractor legally
qualified and acceptable to the Owner. If the proposal is made by an individual, his name and post
office address must be shown; by a corporation, the name of the corporation and the business
address of its corporate officials must be shown. The proposal Bid Bond shall be properly signed by
the Bidder and the surety.

Irregular Proposal. Proposals will be considered irregular and may be rejected if they contain any
omissions, alterations of form, additions not called for, alternate bids unless called for, incomplete
bids, erasures or alterations not initialed by the person signing the proposal, or other irregularities
of any kind.

Information. The Owner shall provide to Bidders prior to Bidding, all information which is pertinent
to, and delineates and describes, the land owned and rights-of-way acquired or to be acquired.

Contract Documents. The Contract Documents contain the provisions required for the construction
of the Project. Information obtained from an officer, agent, or employee of the Owner or any other
person shall not affect the risks or obligations assumed by the Contractor or relieve him from
fulfilling any of the conditions of the contract.

Bond Requirements. Each Bid must be accompanied by a Bid Bond payable to the Owner for five
percent of the total amount of the Bid not to exceed $10,000.00. As soon as the Bid prices have
been compared, the Owner will return the Bonds of all except the three lowest responsible Bidders.
When the Agreement is executed, the Bonds of the two remaining unsuccessful Bidders will be
returned. The Bid Bond of the successful Bidder will be retained until the Payment Bond and
Performance Bond have been executed and approved, after which it will be returned. A certified
check may be used in lieu of a Bid Bond.

A Performance Bond in the amount of 100 percent of the Contract price, with a corporate surety
approved by the Owner, will be required for the faithful performance of the contract.

A Payment Bond in the amount of 50 percent of the Contract price, with a corporate surety
approved by the Owner, will be required to guarantee the payment by the Contractor of all costs of
labor, materials, equipment, subcontractors, etc. necessary to complete the work in accordance
with the Contract.

Attorneys-in-fact who sign Bid Bonds or Payment Bonds and Performance Bonds must file with
each Bond a certified and effective dated copy of their power of attorney.

Execution of Agreement. The party to whom the contract is awarded will be required to execute
the Agreement and obtain the Performance Bond and Payment Bond within fifteen (15) calendar
days from the date when Notice of Award is delivered to the Bidder. The Notice of Award shall be
accompanied by the necessary Agreement and Bond forms. In case of failure of the Bidder to
execute the Agreement, the Owner may at his option consider the Bidder in default, in which case
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the Bid Bond accompanying the proposal shall become the property of the Owner to be processed
in accordance with prevailing law.

The Owner within twenty (20) days of receipt of acceptable Performance Bond, Payment Bond and
Agreement signed by the party to whom the Agreement was awarded shall sign the Agreement and
return to such party an executed duplicate of the Agreement. Should the Owner not execute the
Agreement within such period, the Bidder may by Written Notice withdraw his signed Agreement.
Such notice of withdrawal shall be effective upon receipt of the notice by the Owner.

Notice to Proceed. The Notice to Proceed shall be issued within fifteen (15) days of the execution
of the Agreement by the Owner. Should there be reasons why the Notice to Proceed cannot be
issued within such period, the time may be extended by mutual agreement between the Owner
and the Contractor. If the Notice to Proceed has not been issued within the fifteen (15) day period
or within the period mutually agreed upon, the Contractor may terminate the Agreement without
further liability on the part of either party.

Qualifications of Bidders. The Owner may make such investigations as he deems necessary to
determine the ability of the Bidder to perform the work, and the Bidder shall furnish to the Owner
all such information and data for this purpose as the Owner may request. The Owner reserves the
right to reject any Bid if the evidence submitted by, or investigation of, such Bidder fails to satisfy
the Owner that such Bidder is properly qualified to carry out the obligations of the Agreement and
to complete the Work contemplated therein.

Responsibilities of Bidders. Each Bidder is responsible for inspecting the site and for reading and
being thoroughly familiar with the Contract Documents. The failure or omission of any

Bidder to do any of the foregoing shall in no way relieve any Bidder from any obligation in respect
to this Bid.

The low Bidder shall supply the names and addresses of major material Suppliers, and
Subcontractors when requested to do so by the Owner.

Engineer. The Engineer is Southern Engineering Solutions, Inc., P. 0. Box 610 (201 East Troy Street),
Andalusia, Alabama 36420.



BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as Principal, and

as Surety, are hereby held and firmly bound unto the City of

Elba as OWNER in the penal sum of

for the payment of which, well and truly to be made, we hereby jointly and severally bind

ourselves, successors and assigns. Signed, this day of ,2023.

The Condition of the above obligation is such that whereas the Principal has submitted to
the City of Elba a certain BID, attached hereto and hereby made a part hereof to enter into a
contract in writing, for the
MARTIN LUTHER KING JR. STREET RESURFACING & DRAINAGE IMPROVEMENTS
NOW THEREFORE,
(a) If said BID shall be rejected, or
(b) If said BID shall be accepted and the Principal shall execute and deliver a contract in
the Form of Contract attached hereto (properly completed in accordance with said
BID) and shall furnish a BOND for his faithful performance of said contract, and for
the payment of all persons performing labor or furnishing materials in connection
herewith, and shall in all other respects perform the agreement created by the
acceptance of said BID,
then this obligation shall be void, otherwise the same shall remain in force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder

shall, in no event, exceed the penal amount of this obligation as herein stated.



The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and
its BOND shall be in no way impaired or affected by any extension of the time within which the
OWNER may accept such BID; and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOQF, the Principal and the Surety have hereunto set their hands and seals, and

such of them as are corporations have caused their corporate seals to be hereto affixed and these
presents to be signed by their proper officers, the day and year first set forth above.

(L.S.)

Principal

Surety

By:

IMPORTANT -- Surety companies executing BONDS must appear on the Treasury Department's

most current list (Circular 570 as amended) and be authorized to transact business in the state
where the project is located.



Proposal for the Construction of

MARTIN LUTHER KING JR. STREET RESURFACING & DRAINAGE IMPROVEMENTS

For
CITY OF ELBA
Date:
Proposal of
(Legal Name of Bidder)
of
(Mailing Address of Bidder)
License No , for the construction of MARTIN LUTHER KING JR. STREET

RESURFACING & DRAINAGE IMPROVEMENTS
To the CITY OF ELBA, hereinafter referred to as the Owner:

The following proposal is made in behalf of the undersigned Bidder and no others. Evidence of
authority to submit the proposal is herewith furnished. The proposal is made without collusion on
the part of any other person, firm or corporation.

The undersigned Bidder certifies that he has carefully examined the Plans for this project and
Specifications attached, including the Special Provisions, and has personally examined the site of
the work. On the basis of the Specifications and Plans, the undersigned Bidder proposes to furnish
all necessary machinery, tools, apparatus, and other means of construction, and do all the work
and furnish all the material in the manner specified.

The undersigned Bidder agrees to commence work under this contract on or before a date to be
specified in a written Notice to Proceed issued by the Owner and to fully complete the project
within forty-five (45) calendar days thereafter.

The undersigned Bidder understands that the quantities below are approximate only and are
subject to either increase or decrease and hereby proposes to perform any increase or decrease in
quantities of work at the unit price bid.

The undersigned Bidder agrees to perform all "Force Account or Extra Work" that may be required
of him on the basis provided in the specifications attached, and to give such work his personal
attention in order to see that it is economically performed.

The undersigned Bidder also proposes to furnish a Performance Bond, in an amount equal to the
total amount of his bid. This bond shall serve not only to guarantee the completion of the work on
the part of the undersigned Bidder, but also to guarantee the excellence of both workmanship and
materials until the work is finally accepted.



The undersigned Bidder encloses a Certified Check or Bid Bond in the amount of 5% of amount bid,
not to exceed $10,000.00 and hereby agrees that in case of his failure to execute a contract and
furnish the required bond within 5 days after Notice of Award, the amount of the check or Bid bond
will be forfeited to the owner as liquidated damages arising out of his failure to execute a contract
as proposed. Itisunderstood that in case the work is not awarded to the undersigned Bidder, the
check or Bid bond will be returned as provided in the Specifications hereto attached.

The undersigned Bidder agrees to pay to the Owner as liquidated damages the amount of $500.00
per calendar day for any overrun in contract time for which a time extension is not granted by the
Owner, as provided in Section 5 of the Supplemental General Conditions.

The undersigned Bidder acknowledges receipt of the following Addenda:

No. , Dated . No. , Dated

No. , Dated . No. , Dated

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 calendar
days after the scheduled closing time for receiving bids, except as approved by the Owner.

The Bidder understands that the Owner reserves the right to reject any or all bids and to waive any
informalities in the bidding.

The following unit prices shall include all labor, materials, overhead, profit, insurance, etc., to cover
the finished work of the several kinds called for.

The undersigned Bidder agrees to perform all the work described in the Contract Documents for
the following unit prices:



PROPOSAL

MARTIN LUTHER KING JR. STREET RESURFACING AND DRAINAGE IMPROVEMENTS

CITY OF ELBA, ALABAMA

ITEM Qry UNIT UNIT PRICE TOTAL PRICE
1. Mobilization 1 LS S S
Superpave Bituminous Concrete Wearing Surface Layer, 1/2"
2. Maximum Aggregate Size Mix, ESAL Range A/B (165 Ib/sy) 1,100 TON S S
Superpave Bituminous Upper Binder Layer, Leveling, 1/2" Maximum
3. Aggregate Size Mix, ESAL Range A/B 350 TON $ S
Superpave Bituminous Upper Binder Layer, Patching, 1/2" Maximum
4. Aggregate Size Mix, ESAL Range A/B 25 TON S S
Crushed Aggregate Base Course, Type B, Plant Mix, 6" Compacted
5. Thickness 100 sy S S
6. Machine Graded Shoulders 71 STA S S
7. Unclassified Excavation 50 cYy s S
8. Select Backfill 25 cYy S S
9. Planning Pavement 1.0"-2.0" 12,600 sy S S
10. Tack Coat 1,100 GAL § S
11. Joint Sealant for Hot Mixed Asphalt 1.3 MILE $ S
12. 15" Arch Equivalent RCP 20 LF $ S
13. Minor Structure Concrete 2 cYy s S
14. Sawcut Driveway & Removal 5 sy S S
15. Concrete Flume 10 sy § S
16. Rip-Rap, Class 2 25 TON § S
17. Silt Fence 40 LF S S
18. Wattle 5 EA S S
19. Traffic Control Markings, Class 2, Type A (Stop Bars) 170 SF S S
20. Cleanup, Grassing and Seeding 1 LIS § S
21. Topsoil 250 cYy S S
22. Solid Sodding 110 sy § S
23. Traffic Control 1 LS S S
TOTAL BASE BID S
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Signature of Bidder (if a firm or individual)

By

Address of Bidder

Names and addresses of members of firm

Signature of Bidder (if a corporation)

President Address
Secretary Address
Treasurer Address

Corporate Seal

Attest:
Secretary

11

Name of state under the law of
which the corporation is chartered:




AGREEMENT

THIS AGREEMENT, made this day of , 2023, by and between the City of Elba,

hereinafter called "OWNER" and doing business as a

corporation hereinafter called "CONTRACTOR".
WITNESSETH: That for and in consideration of the payments and agreements hereinafter
mentioned:

1. The CONTRACTOR will commence and complete the construction of

MARTIN LUTHER KING JR. STREET RESURFACING & DRAINAGE IMPROVEMENTS

2. The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor
and other services necessary for the construction and completion of the PROJECT described herein.

3. The CONTRACTOR will commence the work required by the CONTRACT DOCUMENTS
within 10 calendar days after the date of the NOTICE TO PROCEED and will complete the same
within forty-five (45) calendar days unless the period for completion is extended otherwise by the
CONTRACT DOCUMENTS.

4, The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT
DOCUMENTS and comply with the terms therein for the sum  of

, or as shown in the BID

schedule.
5. The term "CONTRACT DOCUMENTS" means and includes the following:
(A) ADVERTISEMENT FOR BIDS
(B) INFORMATION FOR BIDDERS

(C) BID

12



(D)
(E)
(F)
(G)
(H)
(1)

()

(K)
(L)

(M)

(N)

(0)

BID BOND

AGREEMENT

GENERAL CONDITIONS
SUPPLEMENTAL GENERAL CONDITIONS
PAYMENT BOND

PERFORMANCE BOND

NOTICE OF AWARD

NOTICE TO PROCEED

CHANGE ORDER

DRAWINGS prepared by Southern Engineering Solutions, Inc. dated
January, 2023

SPECIFICATIONS prepared or issued by Southern Engineering Solutions, Inc.,

dated January, 2023

ADDENDA

No. ,dated ,20__
No.  ,dated ,20__
No._  , dated ,20__
No.  ,dated ,20__

6. The OWNER will pay to the CONTRACTOR in the manner and at such times as set

forth in the General Conditions such amounts as required by the CONTRACT DOCUMENTS.

7. This AGREEMENT shall be binding upon all parties hereto and their respective heirs,

executors, administrators, successors, and assigns.
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IN WITNESS WHEREOQOF, the parties hereto have executed, or caused to be executed by their duly
authorized officials, this Agreement in three (3) each of which shall be deemed an original on the
date first above written.

OWNER:
City of Elba

BY:

Name:  Tom Maddox
(Please Type)

Title: Mavyor

(SEAL)

ATTEST:

Name: _ Sally Bane
(Please Type)

Title: City Clerk

CONTRACTOR:

BY:

Name:

(Please Type)

(SEAL) Address:

ATTEST:

Name:

(Please Type)

14



PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

a ,herein called Principal, and

(Name of Surety)

(Address of Surety)
hereinafter called Surety, are held and firmly bound unto

City of Elba
200 Buford Street; Elba, Alabama 36323

hereinafter called OWNER, in the penal sum of Dollars, $( )in
lawful money of the United States, for the payment of which sum well and truly to be made, we
bind ourselves, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain
contract with the OWNER, dated the day of , 2023, a copy of which is hereto
attached and made a part hereof for the construction of:

MARTIN LUTHER KING JR. STREET RESURFACING & DRAINAGE IMPROVEMENTS

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms,
SUBCONTRACTORS, and corporations furnishing materials for or performing labor in the
prosecution of the WORK provided for in such contract, and any authorized extension or
modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal and
coke, repairs on machinery, equipment and tools, consumed or used in connection with the
construction of such WORK, and all insurance premiums on said WORK, and for all labor, performed
in such WORK whether by SUBCONTRACTOR or otherwise, then this obligation shall be void;
otherwise to remain in full force and effect.
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PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be
performed thereunder or the SPECIFICATIONS accompanying the same shall in any wise affect its
obligation on this BOND, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS.

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in five (5) counterparts, each one of which shall

be deemed an original, this the day of ,2023.
ATTEST:
(Principal) Secretary Principal
(SEAL)
By (s)
Witness as to Principal (Address)
(Address)
ATTEST:
(Surety) Secretary Surety
(SEAL)
By
Witness as to Surety Attorney-in-Fact
(Address) (Address)

NOTE: Date of BOND must not be prior to date of Contract.
If CONTRACTOR is Partnership, all partners should execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most

current list (Circular 570 as amended) and be authorized to transact business in the State where
the PROJECT is located.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

a , hereinafter called Principal, and (Corporation,
Partnership, or Individual)

(Name of Surety)

(Address of Surety)
hereinafter called Surety, are held and firmly bound unto

City of Elba
200 Buford Street; Elba, Alabama 36323

hereinafter called OWNER, in the penal sum of Dollars, S(__) in lawful money of the United
States, for the payment of which sum well and truly to be made, we bind ourselves, successors, and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain
contract with the OWNER, dated the day of , 2023, a copy of which is
hereto attached and made a part hereof for the construction of:

MARTIN LUTHER KING JR. STREET RESURFACING & DRAINAGE IMPROVEMENTS

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original
term thereof, and any extensions thereof which may be granted by the OWNER, with or without
notice to the Surety and during the one year guaranty period, and if he shall satisfy all claims and
demands incurred under such contract, and shall fully indemnify and save harmless the OWNER
from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse
and repay the OWNER all outlay and expense which the OWNER may incur in making good any
default, then this obligation shall be void; otherwise to remain in full force and effect.
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PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to WORK to be
performed thereunder or the SPECIFICATIONS accompanying the same shall in any wise affect its
obligation on this BOND, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS.

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in five (5) counterparts, each on of which shall

be deemed an original, this the day of ,2023.
ATTEST:
(Principal) Secretary Principal
(SEAL)
By (s)
Witness as to Principal (Address)
(Address)
ATTEST:
(Surety) Secretary Surety
(SEAL)
By
Witness as to Surety Attorney-in-Fact
(Address) (Address)

NOTE: Date of BOND must not be prior to date of Contract.
If CONTRACTOR is Partnership, all partners should execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most

current list (Circular 570 as amended) and be authorized to transact business in the state where the
PROJECT is located.
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NOTICE OF AWARD

To:

PROJECT Description: MARTIN LUTHER KING JR. STREET RESURFACING & DRAINAGE
IMPROVEMENTS

The OWNER has considered the BID submitted by you for the above described WORK in
response to its Advertisement for Bids dated , 2023, and Information for
Bidders.

You are hereby notified that your BID has been accepted for items in the amount of

You are required by the Information for Bidders to execute the Agreement and furnish the
required CONTRACTOR'S Performance BOND, Payment BOND and certificates of insurance within
five (5) calendar days from the date of this Notice to you.

If you fail to execute said Agreement and to furnish said BONDS within five (5) days from
the date of this Notice, said OWNER will be entitled to consider all your rights arising out of the
OWNER'S acceptance of your BID as abandoned and as a forfeiture of your BID BOND. The OWNER
will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER.

Dated this day of ,2023.
City of Elba
Owner
By
Tom Maddox
Title Mayor

ACCEPTANCE OF NOTICE
Receipt of the above NOTICE OF AWARD is hereby acknowledged

by ,

this the day , 2023

By

Title
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NOTICE TO PROCEED

To: Date:

PROJECT Description: MART LUTHER KING JR. STREET RESURFACING & DRAINAGE
IMPROVEMENTS

You are hereby notified to commence WORK in accordance with the Agreement dated

, 2023, on or before , 2023, and you are to complete the WORK within

forty-five (45) consecutive calendar days thereafter.

The date of completion of all WORK is therefore , 2023.
City of Elba
Owner
By
Tom Maddox
Title __Mayor

ACCEPTANCE OF NOTICE
Receipt of the above NOTICE OF AWARD is hereby acknowledged

by ,

this the day ,2023

By

Title
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CHANGE ORDER
Order No.
Date:
Agreement Date:
NAME OF PROJECT:
OWNER:
CONTRACTOR:
The following changes are hereby made to the CONTRACT DOCUMENTS:
Justification:
Change to CONTRACT PRICE:
Original CONTRACT PRICE: S
Current CONTRACT PRICE adjusted by previous CHANGE ORDER $

The CONTRACT PRICE including this CHANGE ORDER will be (increased) (decreased) by:
S

The new CONTRACT PRICE including this CHANGE ORDER will be $

Change to CONTRACT TIME:
The CONTRACT TIME will be (increased) (decreased) by calendar days.
The date for completion of all work will be (Date).

Approvals Required:

To be effective this Order must be approved by the Federal agency if it changes the scope or objective
of the PROJECT, or as may otherwise be required by the SUPPLEMENTAL GENERAL CONDITIONS.
Requested by:

Recommended by:

Ordered by:

Accepted by:

Federal Agency Approval (where applicable)
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CERTIFICATION BY OWNER

I, the undersigned, Tom Maddox, the duly authorized and acting official representative of the

City of Elba do hereby certify as follows:

This contract is let in compliance with the provisions of Title 39, Code of Alabama (1975, as

amended), and all other applicable provisions of law.

Signature

Title Mayor

Date
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GENERAL CONDITIONS

1.Definitions 17. Subsurface Conditions

2.Additional Instructions and Detail Drawings 18. Suspension of Work, Termination and Delay
3.Schedules, Reports and Records 19. Payments to Contractor
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14
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1.6

1.7

1.8

1.9

1.10

111

DEFINITIONS

Wherever used in the CONTRACT DOCU MENTS, the following terms shall have the meanings indicated which
shall be applicable to both the singular and plural thereof:

ADDENDA -- Written or graphic instruments issued prior to the execution of the Agreement which modify or
interpret the CONTRACT DOCUMENTS, DRAWINGS and SPECIFICATIONS, by additions, deletions, clarifications

or corrections.

BID -- The offer or proposal of the BIDDER submitted on the prescribed form setting forth the prices for the
WORK to be performed.

BIDDER -- Any person, firm or corporation submitting a BID for the WORK.

BONDS -- Bid, Performance, and Payment Bonds and other instruments of security, furnished by the
CONTRACTOR and his surety in accordance with the CONTRACT DOCUMENTS.

CHANGE ORDER -- A written order to the CONTRACTOR authorizing an addition, deletion or revision in the
WORK within the general scope of the CONTRACT DOCUMENTS, or authorizing an adjustment in the CONTRACT
PRICE or CONTRACT TIME.

CONTRACT DOCUMENTS -- The contract, including Advertisement For Bids, Information for Bidders, BID, Bid
Bond, Agreement, Payment Bond, Performance Bond, NOTICE OF AWARD, NOTICE TO PROCEED, CHANGE
ORDER, DRAWINGS, SPECIFICATIONS, and ADDENDA.

CONTRACT PRICE -- The total monies payable to the CONTRACTOR under the terms and conditions of the
CONTRACT DOCUMENTS.

CONTRACT TIME -- The number of calendar days stated in the CONTRACT DOCUMENTS for the completion of
the WORK.

CONTRACTOR -- The person, firm or corporation with whom the OWNER has executed the Agreement.

DRAWINGS -- The part of the CONTRACT DOCUMENTS which show the characteristics and scope of the WORK
to be performed and which have been prepared or approved by the ENGINEER.
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1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

2.1

2.2

ENGINEER -- The person, firm or corporation named as such in the CONTRACT DOCUMENTS.

FIELD ORDER -- A written order effecting a change in the WORK not involving an adjustment in the CONTRACT
PRICE or an extension of the CONTRACT TIME, issued by the ENGINEER to the CONTRACTOR during
construction.

NOTICE OF AWARD -- The written notice of the acceptance of the BID from the OWNER to the successful
BIDDER.

NOTICE TO PROCEED -- Written communication issued by the OWNER to the CONTRACTOR authorizing him to
proceed with the WORK and establishing the date of commencement of the WORK.

OWNER -- A public or quasi-public body or authority, corporation, association, partnership, or individual for
whom the WORK is to be performed.

PROJECT -- The undertaking to be performed as provided in the CONTRACT DOCUMENTS.

RESIDENT PROJECT REPRESENTATIVE -- The authorized representative of the OWNER who is assigned to the
PROJECT site or any part thereof.

SHOP DRAWINGS -- All drawings, diagrams, illustrations, brochures, schedules and other data which are
prepared by the CONTRACTOR, a SUBCONTRACTOR, manufacturer, SUPPLIER or distributor, which illustrate
how specific portions of the WORK shall be fabricated or installed.

SPECIFICATIONS -- A part of the CON-TRACT DOCUMENTS consisting of written descriptions of a technical
nature of materials, equipment, construction systems, standards and workmanship.

SUBCONTRACTOR -- An individual, firm or corporation having a direct contract with the CONTRACTOR or with
any other SUBCONTRACTOR for the performance of a part of the work at the site.

SUBSTANTIAL COMPLETION -- That date as certified by the ENGINEER when the construction of the PROJECT
or a specified part thereof is sufficiently completed, in accordance with the CONTRACT DOCUMENTS, so that
the PROJECT or specified part can be utilized for the purposes for which it is intended.

SUPPLEMENTAL GENERAL CONDITIONS -- Modifications to General Conditions required by a Federal agency for
participation in the PROJECT and approved by the agency in writing prior to inclusion in the CONTRACT
DOCUMENTS, or such requirements that may be imposed by applicable state laws.

SUPPLIER -- Any person or organization who supplies materials or equipment for the WORK, including that
fabricated to a special design, but who does not perform labor at the site.

WORK -- All labor necessary to produce the construction required by the CONTRACT DOCUMENTS, and all
materials and equipment incorporated or to be incorporated in the PROJECT.

WRITTEN NOTICE--Any notice to any party of the Agreement relative to any part of this Agreement in writing
and considered delivered and the service thereof completed, when posted by certified or registered mail to the
said party at his last given address, or delivered in person to said party or his authorized representative on the
WORK.

ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS

The CONTRACTOR may be furnished additional instructions and detail drawings, by the ENGINEER, as necessary
to carry out the WORK required by the CONTRACT DOCUMENTS.

The additional drawings and instruction thus supplied will become a part of the CONTRACT DOCUMENTS. The
CONTRACTOR shall carry out the WORK in accordance with the additional detail drawings and instructions.
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31

3.2

33

4.1

4.2

4.3

5.1

5.2

5.3

SCHEDULES, REPORTS AND RECORDS

The CONTRACTOR shall submit to the OWNER such schedule of quantities and costs, progress schedules,
payrolls, reports, estimates, records and other data where applicable as are required by the CONTRACT
DOCUMENTS for the WORK to be performed.

Prior to the first partial payment estimate the CONTRACTOR shall submit construction progress schedules
showing the order in which he proposes to carry on the WORK, including dates at which he will start the
various parts of the WORK, estimated date of completion of each part and, as applicable:

3.2.1 The dates at which special detail drawings will be required; and

3.2.2 Respective dates for submission of SHOP DRAWINGS, the beginning of manufacture, the testing and the
installation of materials, supplies and equipment.

The CONTRACTOR shall also submit a schedule of payments that he anticipates he will earn during the course
of the WORK.

DRAWINGS AND SPECIFICATIONS

The intent of the DRAWINGS and SPECIFICATIONS is that the CONTRACTOR shall furnish all labor, materials,
tools, equipment, and transportation necessary for the proper execution of the WORK in accordance with the
CONTRACT DOCUMENTS and all incidental work necessary to complete the PROJECT in an acceptable manner,
ready for use, occupancy or operation by the OWNER.

In case of conflict between the DRAWINGS and SPECIFICATIONS, the SPECIFICATIONS shall govern. Figure
dimensions on DRAWINGS shall govern over scale dimensions, and detailed DRAWINGS shall govern over
general DRAWINGS.

Any discrepancies found between the DRAWINGS and SPECIFICATIONS and site conditions or any inconsistencies
or ambiguities in the DRAWINGS or SPECIFICATIONS shall be immediately reported to the ENGINEER, in writing,
who shall promptly correct such inconsistencies or ambiguities in writing. WORK done by the CONTRACTOR
after his discovery of such discrepancies, inconsistencies or ambiguities shall be done at the CONTRACTOR'S risk.

SHOP DRAWINGS

The CONTRACTOR shall provide SHOP DRAWINGS as may be necessary for the prosecution of the WORK as
required by the CONTRACT DOCUMENTS. The ENGINEER shall promptly review all SHOP DRAWINGS. The
ENGINEER'S approval of any SHOP DRAWING shall not release the CONTRACTOR from responsibility for
deviations from the CONTRACT DOCUMENTS. The approval of any SHOP DRAWING which substantially deviates
from the requirement of the CONTRACT DOCUMENTS shall be evidenced by a CHANGE ORDER.

When submitted for the ENGINEER'S review, SHOP DRAWINGS shall bear the CONTRACTOR'’S certification that
he has reviewed, checked and approved the SHOP DRAWINGS and that they are in conformance with the
requirements of the CONTRACT DOCUMENTS.

Portions of the WORK requiring a SHOP DRAWING or sample submission shall not begin until the SHOP
DRAWING or submission has been approved by the ENGINEER. A copy of each approved SHOP DRAWING and
each approved sample shall be kept in good order by the CONTRACTOR at the site and shall be available to the
ENGINEER.
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6.1

6.2

6.3

6.4

6.5

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

MATERIALS, SERVICES AND FACILITIES

Itis understood that, except as otherwise specifically stated in the CONTRACT DOCUMENTS, the CONTRACTOR
shall provide and pay for all materials, labor, tools, equipment, water, light, power, transportation, supervision,
temporary construction of any nature, and all other services and facilities of any nature whatsoever necessary to
execute, complete, and deliver the WORK within the specified time.

Materials and equipment shall be so stored as to insure the preservation of their quality and fitness for the
WORK. Stored materials and equipment to be incorporated in the WORK shall be located so as to facilitate
prompt inspection.

Manufactured articles, materials and equipment shall be applied, installed, connected, erected, used, cleaned
and conditioned as directed by the manufacturer.

Materials, supplies and equipment shall be in accordance with samples submitted by the CONTRACTOR and
approved by the ENGINEER.

Materials, supplies or equipment to be incorporated into the WORK shall not be purchased by the CONTRACTOR
or the SUBCONTRACTOR subject to a chattel mortgage or under a conditional sale contract or other agreement
by which an interest is retained by the seller.

INSPECTION AND TESTING

All materials and equipment used in the construction of the PROJECT shall be subject to adequate inspection
and testing in accordance with generally accepted standards, as required and defined in the CONTRACT
DOCUMENTS.

The OWNER shall provide all inspection and testing services not required by the CONTRACT DOCUMENTS.

The CONTRACTOR shall provide at his expense the testing and inspection services required by the CONTRACT
DOCUMENTS.

If the CONTRACT DOCUMENTS, laws, ordinances, rules, regulations or orders of any public authority having
jurisdiction require any WORK to specifically be inspected, tested, or approved by someone other than the
CONTRACTOR, the CONTRACTOR will give the ENGINEER timely notice of readiness. The CONTRACTOR will
then furnish the ENGINEER the required certificates of inspection, testing or approval.

Inspections, tests or approvals by the engineer or others shall not relieve the CONTRACTOR from his obligations
to perform the WORK in accordance with the requirements of the CONTRACT DOCUMENTS.

The ENGINEER and his representatives will at all times have access to the WORK. In addition, authorized
representatives and agents of any participating Federal or state agency shall be permitted to inspect all work,
materials, payrolls, records of personnel, invoices of materials, and other relevant data and records. The
CONTRACTOR will provide proper facilities for such access and observation of the WORK and also for any
inspection, or testing thereof.

If any WORK is covered contrary to the written instructions of the ENGINEER it must, if requested by the
ENGINEER, be uncovered for his observation and replaced at the CONTRACTOR'S expense.

If the ENGINEER considers it necessary or advisable that covered WORK be inspected or tested by others, the
CONTRACTOR, at the ENGINEER'S request, will uncover, expose or otherwise make available for observation,
inspection or testing as the ENGINEER may require, that portion of the WORK in question, furnishing all
necessary labor, materials, tools. and equipment. Ifitis found that such WORK is defective, the CONTRACTOR
will bear all the expenses of such uncovering, exposure, observation, inspection and testing and of satisfactory
reconstruction. If, however, such WORK is not found to be defective, the CONTRACTOR will be allowed an
increase in the CONTRACT PRICE or an extension of the CONTRACT TIME, or both, directly attributable to such
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8.1

9.1

10.

10.1

10.2

10.3

11.

111

uncovering, exposure, observation, inspection, testing and reconstruction and an appropriate CHANGE ORDER
shall be issued.

SUBSTITUTIONS

Whenever a material, article or piece of equipment is identified on the DRAWINGS or SPECIFICATIONS by
reference to brand name or catalogue number, it shall be understood that this is referenced for the purpose of
defining the performance or other salient requirements and that other products of equal capacities, quality and
function shall be considered. The CONTRACTOR may recommend the substitution of a material, article, or
piece of equipment of equal substance and function for those referred to in the CONTRACT DOCUMENTS by
reference to brand name or catalogue number, and if, in the opinion of the ENGINEER, such material, article, or
piece of equipment is of equal substance and function to that specified, the ENGINEER may approve its
substitution and use by the CONTRACTOR. Any cost differential shall be deductible from the CONTRACT PRICE
and the CONTRACT DOCUMENTS shall be appropriately modified by CHANGE ORDER. The CONTRACTOR
warrants that if substitutes are approved, no major changes in the function or general design of the PROJECT
will result. Incidental changes or extra component parts required to accommodate the substitute will be made
by the CONTRACTOR without a change in the CONTRACT PRICE or CONTRACT TIME.

PATENTS

The CONTRACTOR shall pay all applicable royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and save the OWNER harmless from loss on account thereof, except that the
OWNER shall be responsible for any such loss when a particular process, design. or the product of a particular
manufacturer or manufacturers is specified, however if the CONTRACTOR has reason to believe that the design,
process or product specified is an infringement of a patent, he shall be responsible for such loss unless he
promptly gives such information to the ENGINEER.

SURVEYS, PERMITS, REGULATIONS

The OWNER shall furnish all boundary surveys and establish all base lines for locating the principal component
parts of the WORK together with a suitable number of bench marks adjacent to the WORK as shown in the
CONTRACT DOCUMENTS. From the information provided by the OWNER, unless otherwise specified in the
CONTRACT DOCUMENTS, the CONTRACTOR shall develop and make all detail surveys needed for construction
such as slope stakes, batter boards, stakes for pile locations and other working points, lines, elevations and cut
sheets.

The CONTRACTOR shall carefully preserve bench marks, reference points and stakes and, in case of willful or
careless destruction, he shall be charged with the resulting expense and shall be responsible for any mistakes
that may be caused by their unnecessary loss or disturbance.

Permits and licenses of a temporary nature necessary for the prosecution of the WORK shall be secured and
paid for by the CONTRACTOR unless otherwise stated in the SUPPLEMENTAL GENERAL CONDITIONS. Permits,
licenses and easements for permanent structures or permanent changes in existing facilities shall be secured
and paid for by the OWNER, unless otherwise specified. The CONTRACTOR shall give all notices and comply
with all laws, ordinances, rules and regulations bearing on the conduct of the WORK as drawn and specified. If
the CONTRACTOR observes that the CONTRACT DOCUMENTS are at variance therewith, he shall promptly
notify the ENGINEER in writing, and any necessary changes shall be adjusted as provided in Section 13,
CHANGES IN THE WORK.

PROTECTION OF WORK, PROPERTY AND PERSONS

The CONTRACTOR will be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the WORK. He will take all necessary precautions for the safety of, and will
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11.2

11.3

12,

12.1

13.

13.1

13.2

14.

14.1

provide the necessary protection to prevent damage, injury or loss to all employees on the WORK and other
persons who may be affected thereby, all the WORK and all materials or equipment to be incorporated therein,
whether in storage on or off the site, and other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation or
replacement in the course of construction.

The CONTRACTOR will comply with all applicable laws, ordinances, rules, regulations and orders of any public
body having jurisdiction. He will erect and maintain, as required by the conditions and progress of the WORK,
all necessary safeguards for safely and protection. He will notify owners of adjacent utilities when prosecution
of the WORK may affect them. The CONTRACTOR will remedy all damage, injury or loss to any property
caused. directly or indirectly, in whole or in part, by the CONTRACTOR, any SUBCONTRACTOR or anyone
directly or indirectly employed by any of them or anyone for whose acts any of them be liable, except damage
orloss attributable to the fault of the CONTRACT DOCUMENTS or to the acts or omissions of the OWNER or the
ENGINEER or anyone employed by either of them or anyone for whose acts either of them may be liable, and
not attributable, directly or indirectly, in whole or in part, to the fault or negligence of the CONTRACTOR.

In emergencies affecting the safety of persons or the WORK or property at the site or adjacent thereto, the
CONTRACTOR, without special instruction or authorization from the ENGINEER or OWNER, shall act to prevent
threatened damage, injury or loss. He will give the ENGINEER prompt WRITTEN NOTICE of any significant
changes in the WORK or deviations from the CONTRACT DOCUMENTS caused thereby, and a CHANGE ORDER
shall thereupon be issued covering the changes and deviations involved.

SUPERVISION BY CONTRACTOR

The CONTRACTOR will supervise and direct the WORK. He will be solely responsible for the means, methods,
techniques, sequences and procedures of construction. The CONTRACTOR will employ and maintain on the
WORK a qualified supervisor or superintendent who shall have been designated in writing by the CONTRACTOR
asthe CONTRACTOR'S representative at the site. The supervisor shall have full authority to act on behalf of the
CONTRACTOR and all communications given to the supervisor shall be as binding as if given to the
CONTRACTOR. The supervisor shall be present on the site at all times as required to perform adequate
supervision and coordination of the WORK.

CHANGES IN THE WORK

The OWNER may at any time, as the need arises, order changes within the scope of the WORK without
invalidating the Agreement. If such changes increase or decrease the amount due under the CONTRACT
DOCUMENTS, or in the time required for performance of the WORK, an equitable adjustment shall be
authorized by CHANGE ORDER.

The ENGINEER, also, may at any time, by issuing a FIELD ORDER, make changes in the details of the WORK. The
CONTRACTOR shall proceed with the performance of any changes in the WORK so ordered by the ENGINEER
unless the CONTRACTOR believes that such FIELD ORDER entities him to a change in CONTRACT PRICE or TIME,
or both, in which event he shall give the ENGINEER WRITTEN NOTICE thereof within seven (7) days after the
receipt of the ordered change. Thereafter the CONTRACTOR shall document the basis for the change in
CONTRACT PRICE or TIME within thirty (30) days. The CONTRACTOR shall not execute such changes pending
the receipt of an executed CHANGE ORDER or further instruction from the OWNER.

CHANGES IN CONTRACT PRICE
The CONTRACT PRICE may be changed only by a CHANGE ORDER. The value of any WORK covered by a

CHANGE ORDER or of any claim for increase or decrease in the CONTRACT PRICE shall be determined by one or
more of the following methods in the order of precedence listed below:
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15.

15.1

15.2

153

154

16.

16.1

16.2

17.

17.1

(a) Unit prices previously approved.

(b) An agreed lump sum.

(c) The actual cost for labor, direct overhead, materials, supplies, equipment, and other services
necessary to complete the work. In addition there shall be added an amount to be agreed upon but
not to exceed fifteen (15) percent of the actual cost of the WORK to cover the cost of general
overhead and profit.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

The date of beginning and the time for completion of the WORK are essential conditions of the CONTRACT
DOCUMENTS and the WORK embraced shall be commenced on a date specified in the NOTICE TO PROCEED.

The CONTRACTOR will proceed with the WORK at such rate of progress to insure full completion within the
CONTRACT TIME. ltis expressly understood and agreed, by and between the CONTRACTOR and the OWNER,
that the CONTRACT TIME for the completion of the WORK described herein is a reasonable time, taking into
consideration the average climatic and economic conditions and other factors prevailing in the locality of the
WORK.

If the CONTRACTOR shall fail to complete the WORK within the CONTRACT TIME, or extension of time granted
by the OWNER, then the CONTRACTOR will pay to the OWNER the amount for liquidated damages as specified
in the BID for each calendar day that the CONTRACTOR shall be in default after the time stipulated in the
CONTRACT DOCUMENTS.

The CONTRACTOR shall not be charged with liquidated damages or any excess cost when the delay in
completion of the WORK is due to the following, and the CONTRACTOR has promptly given WRITTEN NOTICE
of such delay to the OWNER or ENGINEER.

15.4.1 To any preference, priority or allocation order duly issued by the OWNER.

15.4.2 Tounforeseeable causes beyond the control and without the fault or negligence of the CONTRACTOR,
including but not restricted to, acts of God, or of the public enemy, acts of the OWNER, acts of another
CONTRACTOR in the performance of a contract with the OWNER, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, and abnormal and unforeseeable weather: and

15.4.3 Toany delays of SUBCONTRACTORS occasioned by any of the causes specified in paragraphs 15.4.1 and
15.4.2 of this article.

CORRECTION OF WORK

The CONTRACTOR shall promptly remove from the premises all WORK rejected by the ENGINEER for failure to
comply with the CONTRACT DOCUMENTS, whether incorporated in the construction or not, and the
CONTRACTOR shall promptly replace and re-execute the WORK in accordance with the CONTRACT
DOCUMENTS and without expense to the OWNER and shall bear the expense of making good all WORK of
other CONTRACTORS destroyed or damaged by such removal or replacement.

All removal and replacement WORK shall be done at the CONTRACTOR'S expense. If the CON-TRACTOR does
not take action to remove such rejected WORK within ten (10) days after receipt of WRITTEN NOTICE, the
OWNER may remove such WORK and store the materials at the expense of the CONTRACTOR.

SUBSURFACE CONDITIONS

The CONTRACTOR shall promptly, and before
such conditions are disturbed, except in the event of an emergency, notify the OWNER by WRITTEN NOTICE of:
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18.1
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17.1.1 Subsurface or latent physical conditions at the site differing materially from those indicated in the

CONTRACT DOCUMENTS: or

17.1.2 Unknown physical conditions at the site, of an unusual nature, differing materially from those ordinarily

encountered and generally recognized as inherent in WORK of the character provided for in the
CONTRACT DOCUMENTS.

The OWNER shall promptly investigate the conditions, and if he finds that such conditions do so materially
differ and cause an increase or decrease in the cost of, or in the time required for, performance of the WORK,
an equitable adjustment shall be made and the CONTRACT DOCUMENTS shall be modified by a CHANGE
ORDER. Any claim of the CONTRACTOR for adjustment hereunder shall not be allowed unless he has given the
required WRITTEN NOTICE; provided that the OWNER may, if he determines the facts so justify, consider and
adjust any such claims asserted before the date of final payment.

SUSPENSION OF WORK, TERMINATION AND DELAY

The OWNER may suspend the WORK or any portion thereof for a period of not more than ninety days or such
further time as agreed upon by the CONTRACTOR by WRITTEN NOTICE to the CONTRACTOR and the ENGINEER
which notice shall fix the date on which WORK shall be resumed. The CONTRACTOR will resume that WORK on
the date so fixed. The CONTRACTOR will be allowed an increase in the CONTRACT PRICE or an extension of the
CONTRACT TIME, or both, directly attributable to any suspension.

If the CONTRACTOR is adjudged as bankrupt or insolvent, or if he makes a general assignment for the benefit of
his creditors, or if a trustee or receiver is appointed for the CONTRACTOR or for any of his property, or if he
files a petition to take advantage of any debtor's act, or to reorganize under the bankruptcy or applicable laws,
or if he repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment, or if he
repeatedly fails to make prompt payments to SUBCONTRACTORS or for labor, materials or equipment or if he
disregards laws, ordinances, rules, regulations or orders of any public body having jurisdiction of the WORK or
if he disregards the authority of the ENGINEER, or if he otherwise violates any provision of the CONTRACT
DOCUMENTS, then the OWNER may, without prejudice to any other right or remedy and after giving the
CONTRACTOR and his surety a minimum of ten (10) days from delivery of a WRITTEN NOTICE, terminate the
services of the CONTRACTOR and take possession of the PROJECT and of all materials, equipment, tools,
construction equipment and machinery, thereon owned by the CONTRACTOR, and finish the WORK by
whatever method he may deem expedient. In such case the CONTRACTOR shall not be entitled to receive any
further payment until the WORK is finished. If the unpaid balance of the CONTRACT PRICE exceeds the direct
and indirect costs of completing the PROJECT, including compensation for additional professional services, such
excess SHALL BE PAID TO THE CONTRACTOR. If such costs exceed such unpaid balance, the CONTRACTOR will
pay the difference to the OWNER. Such costs incurred by the OWNER will be determined by the ENGINEER and
incorporated in a CHANGE ORDER.

Where the CONTRACTOR'S services have been so terminated by the OWNER, said termination shall not affect
any right of the OWNER against the CONTRACTOR then existing or which may thereafter accrue. Any retention
or payment of monies by the OWNER due the CONTRACTOR will not release the CONTRACTOR from
compliance with the CONTRACT DOCUMENTS.

After ten (10) days from delivery of a WRITTEN NOTICE to the CONTRACTOR and the ENGINEER, the OWNER
may, without cause and without prejudice to any other right or remedy, elect to abandon the PROJECT and
terminate the Contract. In such case, the CONTRACTOR shall be paid for all WORK executed and any expense
sustained plus reasonable profit.

If, through no act or fault of the CONTRACTOR, the WORK is suspended for a period of more than ninety (90)
days by the OWNER or under an order of court or other public authority, or the ENGINEER fails to act on any
request for payment within thirty (30) days after it is submitted or the OWNER fails to pay the CONTRACTOR
substantially the sum approved by the ENGINEER or awarded by arbitrators within thirty (30) days of its
approval and presentation, then the CONTRACTOR may, after ten (10) days from delivery of a WRITTEN NOTICE
to the OWNER and the ENGINEER, terminate the CONTRACT and recover from the OWNER payment for all
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19.1

19.2

19.3

19.4

19.5

WORK executed and all expenses sustained. In addition and in lieu of terminating the CONTRACT, if the
ENGINEER has failed to act on a request for payment or if the OWNER has failed to make any payment as
aforesaid, the CONTRACTOR may upon ten (10) days written notice to the OWNER and the ENGINEER stop the
WORK until he has been paid all amounts then due, in which event and upon resumption of the WORK,
CHANGE ORDERS shall be issued for adjusting the CONTRACT PRICE or extending the CONTRACT TIME or both
to compensate for the costs and delays attributable to the stoppage of the WORK.

If the performance of all or any portion of the WORK is suspended, delayed, or interrupted as a result of a
failure of the OWNER or ENGINEER to act within the time specified in the CONTRACT DOCUMENTS, or if no
time is specified, within a reasonable time, an adjustment in the CONTRACT PRICE or an extension of the
CONTRACT TIME, or both, shall be made by CHANGE ORDER to compensate the CONTRACTOR for the costs and
delays necessarily caused by the failure of the OWNER or ENGINEER.

PAYMENTS TO CONTRACTOR

At least ten (10) days before each progress payment falls due (but not more often than once a month), the
CONTRACTOR will submit to the ENGINEER a partial payment estimate filled out and signed by the
CONTRACTOR covering the WORK performed during the period covered by the partial payment estimate and
supported by such data as the ENGINEER may reasonably require. If payment is requested on the basis of
materials and equipment not incorporated in the WORK but delivered and suitably stored at or near the site,
the partial payment estimate shall also be accompanied by such supporting data, satisfactory to the OWNER,
as will establish the OWNER's title to the material and equipment and protect his interest therein, including
applicable insurance. The ENGINEER will, within ten (10) days after receipt of each partial payment estimate,
either indicate in writing his approval of payment and present the partial payment estimate to the OWNER, or
return the partial payment estimate to the CONTRACTOR indicating in writing his reasons for refusing to
approve payment. Inthe latter case, the CONTRACTOR may make the necessary corrections and resubmit the
partial payment estimate. The OWNER will, within ten (10) days of presentation to him of an approved partial
payment estimate, pay the CONTRACTOR a progress payment on the basis of the approved partial payment
estimate. The OWNER shall retain ten (10) percent of the amount of each payment until final completion and
acceptance of all work covered by the CONTRACT DOCUMENTS. The OWNER at any time, however, after fifty
(50) percent of the WORK has been completed, if he finds that satisfactory progress is being made, shall
reduce retainage to five (5%) percent on the current and remaining estimates. When the WORK is
substantially complete (operational or beneficial occupancy), the retained amount may be further reduced
below five (5) percent to only that amount necessary to assure completion. On completion and acceptance of
a part of the WORK on which the price is stated separately in the CONTRACT DOCUMENTS, payment may be
made in full, including retained percentages, less authorized deductions.

The request for payment may also include an allowance for the cost of such major materials and equipment
which are suitably, stored either at or near the site.

Prior to SUBSTANTIAL COMPLETION, the OWNER, with the approval of the ENGINEER and with the concurrence
of the CONTRACTOR, may use any completed or substantially completed portions of the WORK. Such use shall
not constitute an acceptance of such portions of the WORK.

The OWNER shall have the right to enter the premises for the purpose of doing work not covered by the
CONTRACT DOCUMENTS. This provision shall not be construed as relieving the CONTRACTOR of the sole
responsibility for the care and protection of the WORK, or the restoration of any damaged WORK except such
as may be caused by agents or employees of the OWNER.

Upon completion and acceptance of the WORK, the ENGINEER shall issue a certificate attached lo the final
payment request that the WORK has been accepted by him under the conditions of the CONTRACT
DOCUMENTS. The entire balance found to be due the CONTRACTOR, including the retained percentages, but
except such sums as may be lawfully retained by the OWNER, shall be paid to the CONTRACTOR within thirty
(30) days of completion and acceptance of the WORK.
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The CONTRACTOR will indemnify and save the OWNER or the OWNER'S agents harmless from all claims
growing out of the lawful demands of SUBCONTRACTORS, laborers, workmen, mechanics, materialmen, and
furnishers of machinery and parts thereof, equipment, tools, and all supplies, incurred in the furtherance of the
performance of the WORK. The CONTRACTOR shall, at the OWNER'S request, furnish satisfactory evidence that
all obligations of the nature designated above have been paid, discharged, or waived. Ifthe CONTRACTOR fails
to do so the OWNER may, after having notified the CONTRACTOR, either pay unpaid bills or withhold from the
CONTRACTOR'S unpaid compensation a sum of money deemed reasonably sufficient to pay any and all such
lawful claims until satisfactory evidence is furnished that all liabilities have been fully discharged whereupon
payment to the CONTRACTOR shall be resumed, in accordance, with the terms of the CONTRACT DOCUMENTS,
but in no event shall the provisions of this sentence be construed to impose any obligations upon the OWNER
to either the CONTRACTOR, his Surety, or any third party. In paying any unpaid bills of the CONTRACTOR, any
payment so made by the OWNER shall be considered as a payment made under the CONTRACT DOCUMENTS
by the OWNER to the CONTRACTOR and the OWNER shall not be liable to the CONTRACTOR for any such
payments made in good faith.

If the OWNER fails to make payment thirty (30) days after approval by the ENGINEER, in addition to other
remedies available to the CONTRACTOR, there shall be added to each such payment interest at the maximum
legal rate commencing on the first day after said payment is due and continuing until the payment is received
by the CONTRACTOR.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

The acceptance by the CONTRACTOR of final payment shall be and shall operate as a release to the OWNER of
all claims and all liability to the CONTRACTOR other than claims in stated amounts as may be specifically
excepted by the CONTRACTOR for all things done or furnished in connection with this WORK and for every act
and neglect of the OWNER and others relating to or arising out of this WORK. Any payment, however, final or
otherwise, shall not release the CONTRACTOR or his sureties from any obligations under the CONTRACT
DOCUMENTS or the Performance BOND and Payment BONDS.

INSURANCE

The CONTRACTOR shall purchase and maintain such insurance as will protect him from claims set forth below
which may arise out of or result from the CONTRACTOR'S execution of the WORK, whether such execution be
by himself or by any SUBCONTRACTOR or by anyone directly or indirectly employed by any of them, or by
anyone for whose acts any of them may be liable:

21.1.1 Claims under workmen's compensation disability benefit and other similar employee benefit acts;

21.1.2 Claims for damages because of bodily, injury, occupational sickness or disease, or death of his

employees;

21.1.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than his

employees;

21.1.4 Claims for damages insured by usual personal injury liability coverage which are sustained (1) by any

person as a result of an offense directly or indirectly related to the employment of such person by the
CONTRACTOR, or (2) by any other person; and

21.1.5 Claims for damages because of injury to or destruction of tangible property, including loss of use

resulting therefrom.
Certificates of Insurance acceptable to the OWNER shall be filed with the OWNER prior to commencement of

the WORK. These Certificates shall contain a provision that coverages afforded under the policies will not be
canceled unless at least fifteen (15) days prior WRITTEN NOTICE has been given to the OWNER.
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The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT TIME, liability
insurance as hereinafter specified;

21.3.1 CONTRACTOR'S General Public Liability and Property Damage Insurance including vehicle coverage

issued to the CONTRACTOR and protecting him from all claims for personal injury, including death, and
all claims for destruction of or damage to property, arising out of or in connection with any operations
under the CONTRACT DOCUMENTS, whether such operations be by himself or by any SUBCONTRACTOR
under him, or anyone directly or indirectly employed by the CONTRACTOR or by a SUBCONTRACTOR
under him. Insurance shall be written with a limit of liability of not less than, $500,000 for all damages
arising out of bodily injury, including death, at any time resulting therefrom, sustained by any one
person in any one accident; and a limit of liability of not less than $500,000 aggregate for any such
damages sustained by two or more persons in any one accident. Insurance shall be written with a limit
of liability of not less than $200,000 for all property damage sustained by any one person in any one
accident; and a limit of liability of not less than $200,000 aggregate for any such damage sustained by
two or more persons in any one accident.

21.3.2 The CONTRACTOR shall acquire and maintain, if applicable, Fire and Extended Coverage insurance upon

the PROJECT to the full insurable value thereof for the benefit of the OWNER, the CONTRAC-TOR, and
SUBCONTRACTORS as their interest may appear. This provision shall in no way release the
CONTRACTOR or CONTRACTOR'S surety from obligations under the CONTRACT DOCUMENTS to fully
complete the PROJECT.

The CONTRACTOR shall procure and maintain. at his own expense, during the CONTRACT TIME, in accordance
with the provisions of the laws of the state in which the work is performed, Workmen's Compensation
Insurance, including occupational disease provisions, for all of his employees at the site of the PROJECT and in
case any work is sublet, the CONTRACTOR shall require such SUBCONTRACTOR similarly to provide
Workmen's Compensation Insurance, including occupational disease provisions for all of the latter's
employees unless such employees are covered by the protection afforded by the CONTRACTOR. In case any
class of employees engaged in hazardous work under this contract at the site of the PROJECT is not protected
under Workmen's Compensation statute, the CONTRACTOR shall provide, and shall cause each
SUBCONTRACTOR to provide, adequate and suitable insurance for the protection of his employees not
otherwise protected.

The CONTRACTOR shall secure, if applicable, "All Risk" type Builder's Risk Insurance for WORK to be
performed. Unless specifically authorized by the OWNER, the amount of such insurance shall not be less than
the CONTRACT PRICE totaled in the BID. The policy shall cover not less than the losses due to fire, explosion,
hail, lightning, vandalism, malicious mischief, wind, collapse, riot, aircraft, and smoke during the CONTRACT
TIME, and until the WORK is accepted by the OWNER. The policy shall name as the insured the CONTRACTOR,
the ENGINEER, and the OWNER.

CONTRACT SECURITY

The CONTRACTOR shall within ten (10) days after the receipt of the NOTICE OF AWARD furnish the OWNER
with a Performance Bond and a Payment Bond in penal sums equal to the amount of the CONTRACT PRICE,
conditioned upon the performance by the CONTRACTOR of all undertakings, covenants, terms, conditions and
agreements of the CONTRACT DOCUMENTS. and upon the prompt payment by the CONTRACTOR to all
persons supplying labor and materials in the prosecution of the WORK provided by the CONTRACT
DOCUMENTS. Such BONDS shall be executed by the CONTRACTOR and a corporate bonding company
licensed to transact such business in the state in which the WORK is to be performed and named on the
current list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury Department
Circular Number 570. The expense of these BONDS shall be borne by the CONTRACTOR. If at any time a
surety on any such BOND is declared a bankrupt or loses its right to do business in the state in which the
WORK is to be performed or is removed from the list of Surety Companies accepted on Federal BONDS,
CONTRACTOR shall within ten (10) days after notice from the OWNER to do so, substitute an acceptable
BOND (or BONDS) in such form and sum and signed by such other surety or sureties as may be satisfactory to

33



23.

23.1

24.

241

24.2

24.3

25.

25.1

25.2

25.3

the OWNER. The premiums on such BOND shall be paid by the CONTRACTOR. No further payments shall be
deemed due nor shall be made until the new surety or sureties shall have furnished an acceptable BOND to
the OWNER.

ASSIGNMENTS

Neither the CONTRACTOR nor the OWNER shall sell, transfer, assign or otherwise dispose of the Contract or
any portion thereof or of his right, title or interest therein, or his obligations thereunder, without written
consent of the other party.

INDEMNIFICATION

The CONTRACTOR will indemnify and hold harmless the OWNER and the ENGINEER and their agents and
employees from and against all claims, damages, losses and expenses including attorney's fees arising out of
or resulting from the performance of the WORK. provided that any such claims, damage, loss or expense is
attributable to bodily injury sickness, disease or death. or to injury to or destruction of tangible property
including the loss of use resulting therefrom; and is caused in whole or in part by any negligent or willful act or
omission of the CONTRACTOR, and SUBCONTRACTOR, anyone directly or indirectly employed by any of them
or anyone for whose acts any of them may be liable.

In any and all claims against the OWNER or the ENGINEER, or any of their agents or employees, by any
employee of the CONTRACTOR, any SUBCONTRACTOR, anyone directly or indirectly employed by any of them,
or anyone for whose acts any of them may be liable, the indemnification obligation shall not be limited in any
way by any limitation on the amount or type of damages, compensation or benefits payable by or for the
CONTRACTOR or any SUBCONTRACTOR under workmen's compensation acts, disability benefit acts or other
employee benefits acts.

The obligation of the CONTRACTOR under this paragraph shall not extend to the liability of the ENGINEER, his
agents or employees arising out of the preparation or approval of maps, DRAWINGS, opinions, reports,
surveys, CHANGE ORDERS, designs or SPECIFICATIONS.

SEPARATE CONTRACTS

The OWNER reserves the right to let other contracts in connection with this PROJECT. The CONTRACTOR shall
afford other CONTRACTORS reasonable opportunity for the introduction and storage of their materials and
the execution of their WORK, and shall properly connect and coordinate his WORK with theirs. If the proper
execution or results of any part of the CONTRACTOR'S WORK depends upon the WORK of any other
CONTRACTOR, the CONTRACTOR shall inspect and promptly report to the ENGINEER any defects in such
WORK that render it unsuitable for such proper execution and results.

The OWNER may perform additional WORK related to the PROJECT by himself, or he may let other contracts
containing provisions similar to these. The CONTRACTOR will afford the other CONTRACTORS who are parties
to such Contracts (or the OWNER, if he is performing the additional WORK himself), reasonable opportunity
for the introduction and storage of materials and equipment and the execution of WORK, and shall properly
connect and coordinate his WORK with theirs.

If the performance of additional WORK by other CONTRACTORS or the OWNER is not noted in the CONTRACT
DOCUMENTS prior to the execution of the CONTRACT, written notice thereof shall be given to the
CONTRACTOR prior to starting any such additional WORK. If the CONTRACTOR believes that the performance
of such additional WORK by the OWNER or others involves him in additional expense or entitles him to an
extension of the CONTRACT TIME, he may make a claim therefor as provided in Sections 14 and 15.
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SUBCONTRACTING

The CONTRACTOR may utilize the services of specialty SUBCONTRACTORS on those parts of the WORK which,
under normal contracting practices, are performed by specialty SUBCONTRACTORS.

The CONTRACTOR shall not award WORK to SUBCONTRACTOR(s), in excess of fifty (50%) percent of the
CONTRACT PRICE, without prior written approval of the OWNER.

The CONTRACTOR shall be fully responsible to the OWNER for the acts and omissions of his
SUBCONTRACTORS, and of persons either directly or indirectly employed by them, as he is for the acts and
omissions of persons directly employed by him.

The CONTRACTOR shall cause appropriate provisions to be inserted in all subcontracts relative to the WORK to
bind SUBCONTRACTORS to the CONTRACTOR by the terms of the CONTRACT DOCUMENTS insofar as
applicable to the WORK of SUBCONTRACTORS and to give the CONTRACTOR the same power as regards
terminating any subcontract that the OWNER may exercise over the CONTRACTOR under any provision of the
CONTRACT DOCUMENTS.

Nothing contained in this CONTRACT shall create any contractual relation between any SUBCONTRACTOR and
the OWNER.

ENGINEER'S AUTHORITY

The ENGINEER shall act as the OWNER'S representative during the construction period. He shall decide
questions which may arise as to quality and acceptability of materials furnished and WORK performed. He
shall interpret the intent of the CONTRACT DOCUMENTS in a fair and unbiased manner. The ENGINEER will
make visits to the site and determine if the WORK is proceeding in accordance with the CONTRACT
DOCUMENTS.

The CONTRACTOR will be held strictly to the intent of the CONTRACT DOCUMENTS in regard to the quality of
materials, workmanship and execution of the WORK. Inspections may be made at the factory or fabrication

plant of the source of material supply.

The ENGINEER will not be responsible for the construction means, controls, techniques, sequences,
procedures, or construction safety.

The ENGINEER shall promptly make decisions relative to interpretation of the CONTRACT DOCUMENTS.

LAND AND RIGHTS-OF-WAY

Prior to issuance of NOTICE TO PROCEED, the OWNER shall obtain all land and rights-of-way necessary for
carrying out and for the completion of the WORK to be performed pursuant to the CONTRACT DOCUMENTS.
unless otherwise mutually agreed.

The OWNER shall provide to the CONTRACTOR information which delineates and describes the lands owned
and rights-of-way acquired.

The CONTRACTOR shall provide at his own expense and without liability to the OWNER any additional land

and access thereto that the CONTRACTOR may desire for temporary construction facilities, or for storage of
materials.
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GUARANTY

The CONTRACTOR shall guarantee all materials and equipment furnished and WORK performed for a period of
one (1) year from the date of SUBSTANTIAL, COMPLETION. The CONTRACTOR warrants and guarantees fora
period of one (1) year from the date of SUBSTANTIAL COMPLETION of the system that the completed system
is free from all defects due to faulty materials or workmanship and the CONTRACTOR shall promptly make
such corrections as may be necessary by reason of such defects including the repairs of any damage to other
parts of the system resulting from such defects. The OWNER will give notice of observed defects with
reasonable promptness. Inthe event that the CONTRACTOR should fail to make such repairs, adjustments, or
other WORK that may be made necessary by such defects, the OWNER may do so and charge the
CONTRACTOR the cost thereby incurred. The Performance BOND shall remain in full force and effect through
the guarantee period.

GOVERNING LAW AND DISPUTE RESOLUTION

30.1 This Agreement will be governed by the laws of the State of Alabama.

30.2

30.3

The parties agree that all disputes between them shall first be submitted to mediation. All disputes,
controversies or claims shall be subject to mediation as a condition precedent to the institution of legal or
equitable proceedings by either party. Request for mediation shall be filed in writing with the other party to
this Agreement and with the American Arbitration Association. The request may be made concurrently with
the filing of legal or equitable proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. The
parties shall share the mediator's fee and any filing fees equally. The mediation shall be held at the
Reservation of the Poarch Band of Creek Indians, unless another location is mutually agreed upon.
Agreements reached in mediation shall be enforceable as settlement agreements in any court having
jurisdiction thereof.

If the dispute cannot be so resolved, either Party may bring an action in a court of competent jurisdiction
located in the first instance in the United States District Court for the Southern District of Alabama, and if, and
only if, such court does not accept jurisdiction, then in the Circuit Court of Coffee County, Alabama.

30.4 The CONTRACTOR will carry on the WORK and maintain the progress schedule during any mediation or

31.
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litigation, unless otherwise mutually agreed in writing.

TAXES

The CONTRACTOR will pay all sales, consumer, use and other similar taxes required by the law of the place
where the WORK is performed.
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SUPPLEMENTAL GENERAL CONDITIONS

INSURANCE
The Contractor shall provide umbrella form general liability coverage with a limit of

liability of not less than $1,000,000 which applies to general and automobile liability
coverage.

PROTECTION OF OWNER

The Contractor hereby agrees to hold harmless, indemnify and defend the Owner, the
Owner's agent, the Consulting Engineer, and the Owner's employees while acting within the
scope of their duties from and against any and all liability, claims, damages, and cost of
defense arising out of the Contractor's performance of the work described herein but not
including the sole negligence of the Owner, his agents or employees. The Contractor will
require any and all subcontractors to conform with the provisions of this clause prior to
commencing any work. The Contractor shall furnish an Owner's Protective Liability Policy
which lists both the Owner and the Engineer as Named Insured. Thisinsurance coverage
shall be provided in a policy separate from the Contractor's insurance policies, and a copy
of the policy shall be provided to the Engineer. The limits of liability shall be not less than
$1,000,000.

ADVERTISEMENT OF CLOSING

The Contractor shall attach to the final payment estimate an affidavit of publication (with
clipping) from a newspaper of general circulation in the county where work was done, that
completion has been advertised weekly for four consecutive weeks. First notice must be
subsequent to completion. Employ the following copy:

“Notice is hereby given that (contractor and address) has completed all work on the
MARTIN LUTHER KING JR. STREET RESURFACING & DRAINAGE IMPROVEMENTS in Elba,
Alabama.” All persons having any claim for labor, materials, or otherwise in connection
with this project should immediately notify the above named contractor and the City Clerk
of the City of Elba.

SUBCONTRACTING

The Contractor shall not award work to subcontractor(s) in excess of fifty (50%) percent of
the contract price, without prior written approval of the Owner.
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TIME FOR COMPLETION AND LIQUIDATED DAMAGES

ARTICLE 15 of the GENERAL CONDITIONS is hereby revised to read as follows:

It is hereby understood and mutually agreed, by and between the Contractor and the
Owner, that the date of beginning and the time for completion as specified in the contract
of the work to be done hereunder are ESSENTIAL CONDITIONS of this Contract; and it is
further mutually understood and agreed that the work embraced in this Contract shall be
commenced on a date to be specified in the “Notice to Proceed.”

The Contractor agrees that said work shall be prosecuted regularly, diligently and
uninterruptedly at such rate of progress as will insure full completion thereof within the
time specified. Itis expressly understood and agreed, by and between the Contractor and
the Owner, that the time for the completion of the work described herein is a reasonable
time for the completion of the same, taking into consideration the average climatic range
and usual industrial conditions prevailing in this locality.

If the said Contractor shall neglect, fail or refuse to complete the work within the time
herein specified, or any proper extension thereof granted by the Owner, then the
Contractor does hereby agree, as a part consideration for the awarding of this Contract, to
pay to the Owner the amount specified in the Contract, not as a penalty but as liquidated
damages for such breach of contract as hereinafter set forth, for each and every calendar
day that the Contractor shall be in default after the time stipulated in the Contract for
completing the work.

The said amount is fixed and agreed upon by and between the Contractor and the Owner
because of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the Owner would in such event sustain, and said amount is agreed to be the
amount of damages which the Owner would sustain and said amount shall be retained from
time to time by the Owner from current periodical estimates.

It is further agreed that time is of the essence of each and every portion of this Contract
and the specifications wherein a definite and certain length of time is fixed for the
performance of any act whatsoever; and where under the Contract an additional time is
allowed for the completion of any work, the new time limit fixed by such extension shall be
of the essence of this Contract. Provided, that the Contractor shall not be charged with
liguidated damages or any excess cost when the Owner determines that the Contractor is
without fault and the Contractor’s reasons for the time extension are acceptable to the
Owner; provided, further, that the Contractor shall not be charged with liquidated damages
or any excess cost when the delay in completion of the work is due:

5.5.1 To any preference, priority or allocation order duly issued by the Government.

5.5.2 To unforeseeable cause beyond the control and without the fault or negligence of
the Contractor, including, but not restricted to, acts of God, or of the publicenemy,
acts of the Owner, acts of another Contractor in the performance of a contract with
the Owner, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes and severe weather.
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5.5.3 To any delays of Subcontractors or suppliers occasioned by any of the causes
specified in subsections (a) and (b) of this article.

Provided, further, that the Contractor shall, within ten (10) days from the beginning of such
delay, unless the Owner shall grant a further period of time prior to the date of final
settlement of the Contract, notify the Owner, in writing, of the causes of the delay, who
shall ascertain the facts and extent of the delay and notify the contractor within a
reasonable time of its decision in the matter.

PAYMENTS TO CONTRACTOR

Portions of ARTICLE 19 of the GENERAL CONDITIONS are revised to read as follows:

The OWNER shall retain five (5) percent of the amount of each payment until the project is
fifty (50) percent complete after which no further retainage shall be withheld. The
retainage stated above shall be held by the OWNER until final completion and acceptance
of the work, and meet all conditions of the Contract.

Prior to final payment, a NONRESIDENT CONTRACTOR shall satisfy the OWNER that he of
she has paid all taxes due and payable to the State of Alabama or any political subdivision
thereof. For the purpose of this Article, a NONRESIDENT CONTRACT is one who is neither
(a). organized and existing under the laws of the State of Alabama, nor (b). maintains its
principal place of business in the State of Alabama. A NONRESIDENT CONTRACTOR which
has maintained a permanent branch office within the State of Alabama for at least five
continuous years shall no thereafter be deemed to be NONRESIDENT CONTRACTOR so long
as the Contractor continues to maintain a branch office within Alabama.

Final Payment shall be made to the Contractor no less than 10 days following receipt by the
Owner of:

1. A properly executed, and duly certified payment estimate.
2. A release of all claims filed against the Contractor, or claims of lien filed
against the Owner, arising under or by virtue of the Contract or completed
work.
3. A proof of advertisement of project completion. However the final payment

shall not be made until the expiration of thirty days after completion of the
advertisement.

4, For NONRESIDENT CONTRACTORS, proof of payment of all taxes due

the State of Alabama, or any political subdivision thereof.

Only those portions of ARTICLE 19 of the GENERAL CONDITIONS which conflict with the

Articles above are revised. All other portions of Article 19 shall remain as stated in the
GENERAL CONDITIONS.
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CONTRACT SECURITY

ARTICLE 22 of the GENERAL CONDITIONS of the Contract are revised such that the
amount of the PAYMENT BOND will not exceed 50% of the Contract Price.

ASSIGNMENT
ARTICLE 23 of the GENERAL CONDITIONS is hereby revised to include the following:

Under no circumstances shall a contract be assigned to an unsuccessful bidder whose bid
was rejected because he or she was not a responsive bidder.

DOMESTIC PRODUCTS AND STEEL

The Contractor to whom the Construction Contract is awarded shall use materials, supplies,
and products manufactured, mined, processed, or otherwise produced in the United States
orits territories, if the same are available at reasonable and competitive prices, and are not
contrary to any sole source specification included in the Contract.

The Contractor shall use steel produced within the United States when the specifications
require the use of steel, and do not limit its supply to a sole source.

The Contractor shall provide the Owner a certification that only domestic products and
steel will be used in the completion of the work subsequent to the contract. The
Certification shall be provided prior to the execution of the contract, and shall be executed
by the same person who executes the Contract on behalf of the Contractor, and shall be
notarized. The Contractor shall also provide copies of similar certifications from material
and equipment suppliers as a part of any submittals presented to the Engineer for
approval.

In the event the Contractor violates the agreement to use domestic or steel, and domestic

products or steel are not used, there shall be a downward adjustment in the contract price
equal to any realized savings or benefits to the Contractor.

COMPLIANCE WITH PL 91-596 AND PL 91-54

The Contractor shall comply with the Department of Labor Safety and Health Regulations
for construction promulgated under the Occupational Safety and Health Act of 1970 (PL91-
596) and under section 107 of the Contract Work Hours and Safety Standards Act (PL 91-
54).
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EXPERIENCE CLAUSE

The general use of experience clauses requiring equipment manufacturers to have a record

of satisfactory operation for a specific period of time or bonds or deposits to guarantee
replacement in the event of failure is restricted to special cases where the grantee's
engineer adequately justifies any such requirement in writing. Where such justification has
been made, submission of a bond or deposit shall be permitted in lieu of a specified
experience period, and the period of time for which such bond or deposit is required
should not exceed the period specified.
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SPECIAL SPECIFICATIONS
FOR
MARTIN LUTHER KING JR. STREET RESURFACING & DRAINAGE IMPROVEMENTS
CITY OF ELBA, ALABAMA

GENERAL

The work to be done under this Contract includes the construction of Storm Drainage
Improvements and Resurfacing of Martin Luther King Street and Adkinson Avenue in the City of
Elba. The City opened bids to replace the water main along this street on February 23, 2023. The
paving contractor (this contract) cannot start the resurfacing portion of this project until the water
main has been replaced, tested and placed into service.

When no bid item is provided for work described by the plans or these specifications, the work shall
be considered incidental to the project and the cost shall be included in other items of work
provided in the Proposal.

Any work under this Contract not specifically covered by the Plans or these Specifications shall
comply with the applicable sections of the State of Alabama Department of Transportation Standard
Specifications for Highway Construction (ALDOTSSHC), Latest Edition.

ASBUILTS

The Contractor shall be responsible for providing a full set of as-built drawings to the Engineer upon
completion of the project. All costs associated with providing these as-builts on a clean set of plans
shall be included in the unit prices bid. No additional payment will be made to the Contractor for
providing these as-builts. The as-builts should be made at the same rate as construction and should
at a minimum show the placement of the storm sewers, locations of all inlets, ditch grading and
valley gutter. In showing the placement of the above-mentioned items on the plans, the Contractor
shall at a minimum locate these items with measurements from at least two prominent features
(i.e. — site-built house corners, fire hydrants, power poles, etc.) and the two adjacent sewer main
manhole covers. Final payment of retainage will be withheld until the As-Builts are received in
satisfactory condition by the Engineer.

TIME FOR COMPLETION, LIQUIDATED DAMAGES, & WORK SCHEDULE

The Contractor must commence work on or before a date to be specified in a written "Notice to
Proceed" issued by the Owner and must fully complete the project within forty-five (45)
consecutive calendar days thereafter. For each calendar day thereafter, the Contractor shall be
subject to a charge of $500.00 per day as liquidated damages.
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6.1

The Contractor shall notify the Engineer at least 48 hours prior to performing any work in order that
arrangements can be made for a construction observer to be on site during the construction.

The time for completion of this Contract is based on a standard weekly work schedule of Monday

through Friday. No work shall be scheduled or performed on Saturday, Sunday, or holidays, except
for any required emergency maintenance work, without the prior approval of the Engineer.

SUBCONTRACTING

The Contractor shall not subcontract more than 50% of the contract work without written
permission of the Owner. The Owner shall approve all subcontractors. Prior to beginning any work
on the contract, the Contractor shall submit a list of all subcontractors along with a description of
the work planned for each subcontractor; a list of previous projects completed; a list of references;
a list of the subcontractor's equipment to be used on the project; a list of credit references; and a
copy of the proposed contract between the prime contractor and subcontractor.

No subcontractor will be approved for work on this Contract who cannot demonstrate ability to
satisfactory complete the work.

EQUIPMENT AND MATERIAL

Shop drawings, data and material specifications, schedules of pipe materials and manufacturers’
affidavits of certification for all equipment and material selections shall be submitted to the
Engineer for review and approval prior to the purchase, delivery, or installation of any equipment or
materials.

No products or equipment shall be delivered or unloaded until the Engineer has reviewed and
approved material submittal data. Any materials found damaged shall be removed from the site
and replaced by the Contractor at no cost to the Owner.

All products shall be stored in accordance with manufacturers’ recommendations. Products shall
not be stored in direct sunlight or where there is possibility of contact with fire or excessive heat
and shall not be stored in areas which would endanger safety of public or construction operators or
result in damage to products. The Contractor shall provide proper and suitable tools and appliances
for safe handling of products and shall use care to ensure the products are not damaged or
compromised in integrity of operation or appearance throughout the work and until final
acceptance of the entire project. Products and pipe materials shall be kept clean and free of dirt
and debris throughout the project’s completion. Any products found damaged or not clean shall be
replaced by the Contractor at no expense to the Owner.

EXISTING UTILITIES AND UNDERGROUND OBSTRUCTIONS

In excavating and backfilling care must be taken not to remove, disturb or injure any water, sewer,
gas, electric, telephone, or other conduits or utilities encountered without prior approval of the
Owner of the utility, including private utilities. If necessary, to perform the intended work, the
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Contractor shall sling, shore up, and maintain such utilities in operation, and promptly repair any
damage done to them. Before final acceptance of the work, all such utilities shall be made "equal or
better" than prior to construction.

It shall be the Contractor's responsibility to give sufficient prior information to the utility owner that
construction will take place whereby the utility owner will be afforded an opportunity to adequately
mark, on the ground or with sufficient maps, the utility locations. Coordination of such information
and utility locations shall be the sole responsibility of the Contractor. In event of damage to the
utilities, the Contractor will promptly notify the utility owner (private or public) and must assume
full responsibility thereof. Failure of the Contractor to promptly notify the utility owner shall make
him liable for any needless loss or interference with normal operations of the utility.

In the event that pipes or conduits providing service to adjoining buildings are broken, or damaged
to some questionable degree of service, the Contractor shall immediately make repairs at his own
expense or be otherwise liable for repair costs incurred by others. Delays which would result in
service being off overnight or needlessly for long periods during the day will not be tolerated. The
utility owner reserves the right to make repairs, to utilities or structures damaged by the Contractor,
without prior notice. Removal or relocation of a utility encountered may be done upon prior
approval by the utility owner give directly to the Contractor.

Prior to construction and/or bidding, the Contractor shall satisfy himself as the underground
obstructions by making direct contact with utility firms, if he so desires, to become thoroughly
aware of true conditions. The utility lines shown on the plans and any notes on the plans pertaining
to underground obstructions were taken from those records available for the system, and there was
no intent to show the details and locations of all underground obstructions which may be
encountered. The information shown is for the Contractor's convenience only, and it shall not be
used as a basis for claims for extra compensation.

ACCIDENT PREVENTION, SAFETY, AND PROTECTION OF PROPERTY

The Contractor will be responsible for initiating, maintaining, and supervising all safety precautions
and programs in connection with the work. The Owner will require that caution shall be exercised
by the Contractor at all times for the protection of persons (including employees) and property and
he shall comply with the safety provisions of all applicable laws and building codes. The Contractor
shall comply with all applicable OSHA criteria and shall maintain a safety program as outlined in the
Manual of Accident Prevention in Construction published by the Associated General Contractors of
America.

The Owner and its Engineer, including the construction observer, do not inspect safety. The
Contractor and he alone shall be liable for any claims or lawsuits made or filed in connection with
damages, injuries, loss of life or other accidents caused by his construction operations or due to his
negligence or to the negligence of his employees in taking proper and adequate precautions to
insure the safety of the general public, his own employees, or any other person or property, or due
to unforeseen accidents incident to the work such as trench cave-ins, ruptured utility lines and
conduits, etc. The Contractor shall indemnify and save harmless the Owner, the Owner's Engineer,
and all other agents, officials, or employees of the Owner, against any claims or lawsuits made or
filed against him in connection with his work under this contract.
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Prior to beginning construction work, the Contractor shall thoroughly document the condition of all
existing landscaping, structures, and other improvements which may be affected by his operations.
The manner in which documentation is accomplished shall be acceptable to the Engineer but as a
minimum, shall include a color video tape(s) of the construction area. A complete set of
documentation will be available on the job site to help determine what restoration work is required
to return any disturbed property to its original condition and to settle disputes concerning the
original conditions of any property.

STORMWATER

In accordance with NPDES regulations, stormwater construction best management practices
(CBMPs) shall be observed and applied on this project. The Contractor shall adhere to all
regulations and CBMP requirements. The Contractor will be expected to implement said practices
to ensure no erosion resulting in off-site siltation or sedimentation occurs. All costs for
implementing these practices, (i.e., grassing, installing silt fence, mulch, etc.), shall be included in
the various items of work included in the Proposal. Requirements for implementing and maintaining
acceptable BMPs shall be the sole responsibility of the Contractor.

MOBILIZATION

This section shall cover the preparatory work including the movement of personnel, equipment,
supplies and incidentals to and from the project site, and other costs incurred prior to beginning
work. Payment for this line item shall be limited to 5% of the total bid amount.

PIPE REMOVAL

This item shall cover the saw cutting and removal of existing stormwater pipe and all other items as
necessary to remove the pipe including but not limited to earthwork.

Payment for removal of the existing pipe will be made at the linear foot price bid in the Proposal for

Pipe Removal and shall include all labor, equipment and materials required to complete the
required work.

UNCLASSIFIED EXCAVATION

This item shall cover the excavation of existing material that is deemed unsuitable by the Engineer
and other miscellaneous excavation required to bring the sub-grade to the desired grade or
elevation as required by the Engineer. All excess soil material that is not used for fill material shall
become property of the Contractor and be removed from the jobsite. The excavation used for
backfill shall be placed in maximum 8” loose lifts and shall be compacted by an approved method of
tamping to 100% of ASTMD-698 Specification for the Standard Proctor Density Test.
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Payment for this work will be made at the contract unit price per cubic yard for Unclassified
Excavation for the amount of material cut and shall cover the excavation and replacement of
material including all labor, equipment, tools, materials and incidentals required to excavate and
replace or remove the material as specified or directed. Unclassified excavation shall be carried out
in accordance with Section 210 of the ALDOTSSHC.

CURB AND GUTTER

All curb and gutter shall be installed in accordance with ALDOT Standard Specification for Highway
Construction (ALDOTSSHC), Latest Edition and details shown on the plans. All costs to install the
curb and gutter shall be paid for under the unit price line item for Concrete Curb and Gutter.

ASPHALT SAWCUTTING/REMOVAL

The Contractor must sawcut and remove pavement as necessary (6” Max Offset) to ensure a
smooth and continuous grade to construct the required valley gutter. Itis the sole responsibility of
the Contractor to maintain the pavement edge once it has been sawcut. Any removal of bituminous
pavement and materials to establish subgrade depth for valley gutter (within the maximum 6”
offset) will be paid for at the contract unit price for Asphalt Sawcutting/Removal.

SELECT BACKFILL

Where directed by the Engineer, the Contractor shall backfill streets with select backfill. The select
backfill shall be from a source as approved by the Engineer and will be paid for on a cubic yard basis,
truck measure. The backfill shall be placed in maximum 6” loose lifts and shall be compacted by an
approved method of tamping to 95% of AASHTO T-99 Specification for the Standard Proctor Density
Test. The Contractor shall provide any necessary equipment required to properly compact the ditch
lines and this compaction work shall be accomplished in accordance with all applicable OSHA
requirements.

Select backfill shall be a free-draining local material suitable for use as foundation or backfill for
drainage structures. The Contractor shall uniformly deposit the material across the full width of the
excavation in layers not to exceed six (6) inches in thickness and shall compact each layer as
directed by the Engineer. Select backfill shall replace existing material that is unsuitable to serve as
structure foundation. The volume of select backfill shall be measured based upon the truck loads of
material ordered by the Engineer. Payment for the material shall be made at the contract unit price
bid for Select Backfill and shall be full compensation for the item complete in place, including
disposal of unsuitable material.

MINOR STRUCTURE CONCRETE

The item in the proposal for Minor Structure Concrete is intended to cover the construction of
miscellaneous structures such as small drainage flumes, curb tie-ins and any other additional
required special structures. Measurement and payment for the special structures will be made at
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the contract unit price bid per cubic yard for Minor Structure Concrete. Payment will be for all
labor, material, reinforcement, equipment and for excavating, grading, forming, placing, finishing
and all other incidental work to furnish the structures complete in place. The concrete shall be
3,000 psi, with concrete engineered reinforcing fibers as specified in the Specifications.

CRUSHED STONE BACKFILL

Crushed Stone backfill shall be crushed limestone suitable for use as foundation for pipe and
drainage structures which meets the gradation standards for No. 57 coarse aggregate, and Section
801.03 and 801.11 of the ALDOTSSHC, Latest Edition. The Contractor shall uniformly deposit the
gravel across the full width of the excavation in layers not to exceed six (6) inches in thickness and
shall compact each layer as directed by the Engineer. Crushed Stone backfill shall replace existing
material that is unsuitable to serve as structure foundation and for bedding around HDPE pipe.
Payment for the calculated cubic yards of material will be made at the contract unit price for
Crushed Stone Backfill which shall be full compensation for the item complete in place.

RIPRAP

The work covered by this section consists of installing stone riprap on the drainage slope as shown
in the plans. The stone riprap shall be Class 2 as specified in Section 814 of the ALDOT Standard
Specifications for Highway Construction, latest edition.

The area to receive the riprap shall be graded to the lines and slopes shown on the plans or as
directed by the Engineer. The riprap shall be placed in accordance with Section 610 of the ALDOT
Standard Specifications for Highway Construction, latest edition.

Prior to placing the riprap, the Contractor shall install a geotextile filter blanket. A 2” layer of No.
57 stone shall be installed on top of the filter fabric to prevent damage to the fabric during
placement of the riprap. The Owner or Engineer shall inspect the 2” thick aggregate layer before
placement of any riprap on top of it.

Payment for Riprap, Class 2 will be made at the unit price bid in the Proposal, per ton, and shall be
full compensation for labor, equipment and incidentals required to complete the work, including
filter fabric and #57 stone.

ASPHALT

Any work under this Contract not specifically covered by the Plans or these Specifications shall
comply with the applicable sections of the ALDOTSSHC, Latest Edition.

As a part of the replacement of the storm system improvements, crushed roadway stone shall be
applied to the top of the trench lines within the street. Prior to initiating any resurfacing work, this
roadway stone shall be smoothed and compacted as necessary to provide a proper surface for the
placement of an asphalt leveling course across the trench lines.
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On those streets, or portions of streets to be resurfaced, the trench lines shall receive a leveling
course of bituminous plant mix applied in accordance with these Specifications. The entire street
shall then be completely resurfaced.

At the request of the Engineer, the Contractor shall provide the necessary equipment and personnel
to cut samples from the compacted pavement for testing. Samples not smaller than four inches
square or four inches in diameter for the full depth of the course to be tested shall be taken at the
locations directed by the Engineer. Furnishing of suitable, approved cutting equipment, the cutting
of the samples, and the immediate repair of the sample holes with similar material shall be
performed by the Contractor without extra compensation.

The quantity of asphalt leveling course and bituminous concrete wearing surface placed as directed
by the Engineer will be measured in tons of 2,000 pounds. Payment will be made on tonnage basis
and the contract unit price per ton shall be full compensation for construction of the bituminous
wearing surface complete in place on the roadbed as directed, including all materials, procurement,
handling, hauling, and processing cost, and includes all equipment, tools, labor, and incidentals
required to complete the work. The cost of the clipping shall be included in the unit price bid for
the wearing surface.

At the locations as directed by the Engineer, the Contractor shall install asphalt driveway turnouts
with a minimum length of approximately 12 feet and a width of 3 feet. The cost of installing the
turnouts shall be included in the unit price bid for the bituminous wearing surface.

The Contractor shall submit a mix design for the bituminous concrete wearing surface that has been
approved by the State. This mix design shall be submitted to and be approved by the Engineer prior
to placing any asphalt on the job.

Locations for the pavement repair section shall be decided in the field with the Engineer during

construction.

STORM SEWERS

The Contractor shall furnish and install storm sewers or roadway pipe culverts as shown on the
plans. All storm drainpipes shall be Class Ill or Class IV Reinforced Concrete Pipe with O-Ring Joints
meeting ASTM Standard Specifications C-76 and C-443; or type S, double wall, smooth interior,
corrugated polyethylene pipe meeting AASHTO Specification M294. Pipe Joint lubricant shall be
installed in accordance with the manufacturer's recommendation for concrete pipe. Lift holes shall
not be allowed in the pipe. Payment for the providing and installing the pipe will be made at the
contract unit price per linear foot for the pipe and accepted, including installation and backfill, and
shall be full compensation for all materials, labor, tools, equipment and other incidentals necessary
to construct the drainage pipe as specified herein.
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DRAINAGE STRUCTURE

The Contractor shall install drainage structures in accordance with the details shown in the Plans.
The actual construction of the structures at the various locations may be altered as required to
adequately collect the stormwater and fit each particular application. The structural details in the
plans show the general arrangement of the proposed structures; however, it may be necessary to
alter the exact arrangement of these details upon their actual construction. Payment for these
drainage structures will be made at the contract price set-up in the proposal for each Drainage
Structure completed and accepted, and shall be full compensation for all materials, labor, tools,
equipment and other incidentals required to construct the drainage inlets as specified herein.
There will be no additional compensation made for the construction of said drainage inlets due to
any alterations in their arrangement or layout. In addition, reinforcing must be placed per the
Engineer.

TOPSOIL

Topsoil shall be provided and installed by the Contractor at locations as shown on the Plans and/or
as directed by the Engineer. The topsoil shall be spread approximately four to six inches thick,
lightly compacted into place, and graded to provide a smooth finished surface free of rocks, roots
and debris. Topsoil provided from an off-site source will be paid for on a cubic yard basis, truck-bed
measure. Topsoil provided from on-site stripping and subsequent stockpiles will be paid for under
the pay item Topsoil.

TRAFFIC CONTROL MARKINGS AND SIGNS

The Contractor shall be required to stripe as shown in the plans and in accordance with Section 703
of the ALDOTSSHC, Latest Edition. Payment for Traffic Control Markings will be made on a per linear
foot and shall include all labor, equipment, materials, and incidentals required to complete the
work.

PIPE LINER

The Contractor shall be required to line the existing 60” CMP that is not replaced using a Spiral
Wound Liner as produced by Grout Scouts or an approved equal.

TRAFFIC CONTROL IN WORK AREAS

During construction work along City streets, the Contractor shall comply with the applicable
provisions of Part VI of the Federal Manual on Uniform Traffic Control Devices, latest edition. The
Engineer, in performance of his duties outlined in these Specifications does not guarantee or ensure
the Contractor's compliance with these regulations.

49



24.2

24.3

24.4

25.

25.1

25.2

25.3

25.4

25.5

25.6

25.7

25.8

The Contractor shall keep both the Police Department and Fire Department informed of the areas in
which they are working and notify them on a daily basis of all work that will partially block or close
streets.

The Contractor shall notify all homeowners prior to work in their driveways. The homeowner shall
have access to their residence at all times.

Payment for Traffic Control will be made at the lump sum price bid in the Proposal for Traffic

Control and shall include all labor, equipment and materials required to complete the required
work.

CLEAN-UP, GRASSING AND SEEDING

Throughout the progress of the work, the Contractor shall keep the construction area, including
storage areas used by him, free from accumulations of waste material or rubbish. Disposal of all
waste materials shall be at locations satisfactory to the Engineer.

Where the Contractor has performed work on or has made use of private property for storage of
materials or for other purposes, he shall obtain a satisfactory release from the owner of said
property after completion of the work and the removal of all materials and equipment therefrom.

The work site shall be cleaned up on a daily basis. Prior to stopping work for the day, the ditch lines
shall be backfilled and tamped.

The Contractor shall be responsible for the daily maintenance of all ditch lines and street crossings
on paved streets until such time as the paving can be replaced. This maintenance shall include any
measures necessary to control excessive dust. The streets shall be maintained such that they can be
conveniently and safely utilized by the public.

All trees and shrubbery shall be protected from damage at all times. Should, by accident or
otherwise, such trees or shrubbery be damaged, they shall be repaired by personnel trained in this
type of repair work at the Contractor's expense.

Existing driveways, which have a gravel or slag surfacing, shall have the gravel or slag replaced such
that the driveways are restored to their original condition. Any labor and materials required to
restore these driveways shall be included in the unit prices bid in the proposal. All driveways shall
be tamped to prevent settlement and any labor and materials required to maintain the driveways in
a serviceable condition shall be provided and paid for by the Contractor.

It is the intention of the Engineer to Sod all of the areas which have significant slope and to
mulch/grass the balance of the disturbed areas. Specific direction shall be given to the Contractor
by the Owner/Engineer during sodding & seeding as to the actual placement of said items.

Upon completion of construction on each section, the disturbed areas shall be grassed/sodded as

soon as practicable. The Contractor will not be allowed to wait until the entire project is complete
to perform the required grassing work.
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The work under this section shall cover the furnishing, planting or otherwise re-establishing solid
grass sodding in accordance with ALDOT Standard Specifications for Highway Construction, latest
edition. The sod shall be similar to that of the surrounding area and shall be placed at the locations
as directed by the Engineer. If necessary, the sod shall be staked in order to prevent sliding as
directed by the Engineer. The cost of staking the sod as directed by the Engineer will be considered
incidental to the work and will merit no additional compensation.

All areas to receive sod shall be limed and fertilized with 2.0 tons/acre of agricultural limestone and
500 pounds/acre of 13-13-13 commercial fertilizer. The lime and fertilizer shall be thoroughly
worked into the soil, and the surface smoothed to remove high and low areas. The sod shall be
machine cut with a uniform soil thickness of 5/8 inch, plus or minus 1/4 inch. Sod shall not he
harvested, delivered, and transplanted when moisture conditions may adversely affect its survival.
The sod shall be relatively free of thatch, and it shall contain not more than 10 weeds per 100
square feet. The first row of sod shall be laid in a straight line with subsequent rows placed parallel
to and tightly against each other, while staggering the lateral joints. The Contractor shall water sod
immediately after transplanting and as soon as sodding is completed in any one section, the entire
area shall be rolled and thoroughly watered. The Contractor shall be responsible for watering the
sod sufficiently to keep it in a living and growing condition until all work has been completed and
accepted.

All disturbed areas shall be mulched and seeded. The mulching and seeding shall be performed in
accordance with the ALDOT Standard Specification for Highway Construction (ALDOTSSHC), Latest
Edition. The areas to be seeded shall receive 2.0 tons per acre of agricultural limestone and 400
pounds per acre of 13-13-13 commercial fertilizer. The lime and fertilizer shall be thoroughly disked
into the soil and the soil prepared for seeding. The mulching shall be performed in accordance with
ALDOTSSHC, Section 656, and the seeding in accordance with Section 652 of ALDOTSSHC. Seed mix
3E shall be utilized. The mulch shall either be Class A, type 1; or Class A Type 2 depending on the
slope of the surface to be seeded.

Erosion control netting blanket shall be installed at the locations designated by the Engineer to
reduce erosion and aid in establishing a proper stand of grass. The erosion control fabric shall be
E208 medium excelsion blanket as manufactured by GeoTech Environmental Systems or approved
equal. Erosion control blanket shall be furnished and installed, measured by the square yard of
finished surface with no allowance made for overlaps. The blanket shall meet the following
specifications:

The blanket shall consist of wood excelsior fiber made into a blanket. The top and bottom side of
the standard blanket shall be covered with a degradable synthetic mesh that is adhered to the
excelsior by a knitting process using degradable thread. The blanket shall be covered with a
degradable synthetic mesh on top and bottom sides.

Width (min) 7.5 feet (2.3m)
Length 96 feet
Weight per roll 80 lbs.

Volume per roll 80 sq. yds. (Coverage)

“U” shaped staples shall be made of 11 gauge or heavier steel wire and shall have 6-inch legs and a
1-inch crown.
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The area to be covered with erosion control blanket shall be seeded before the blanket is placed.
When the matis unrolled, the netting shall be on top and fibers shall be in contact with soil. The end
of the upslope blanket shall overlap the buried end of the downslope blanket a maximum of 8
inches and a minimum of 4 inches, forming a junction slot. This junction slot shall be stapled across
8-inch intervals, alternating the center row so that the staples form an “X” pattern. Acommon row
of staples shall be used on adjoining blankets. Overlaps shall be limited to one for each 6 feet of
width. The Contractor shall maintain the blanket until all work has been completed and accepted.
Maintenance shall consist of the repair of areas where damaged by any cause. All damaged areas
shall be repaired to reestablish the condition and grade of the soil prior to application of the
covering and shall be refertilized, reseeded, and remulched as directed.

Payment for all items required in these Sections, including, but not limited to, ground preparation,
lime, fertilizer, seeding and mulching shall be made at the lump sum price bid in the Proposal for
Cleanup, Grassing and Seeding and shall include all labor, equipment and materials required to
complete the required work.

EROSION CONTROL

Where directed by the Engineer, the Contractor shall provide, establish, and maintain temporary

measures as necessary to control sedimentation and erosion. These measures should be in place
prior to and during any construction activity and may include, at a minimum, silt fencing and
wattles. Silt fence and wattles shall be provided in accordance with Alabama Department of
Transportation Standard Specifications for Highway Construction (ALDOTSSHC), Latest Edition.
Payment for erosion control will be made at the lump sum price bid in the Proposal for Erosion
Control and shall include all labor, equipment and materials required to complete the required
work.

MATERIALS TESTING

The cost of all soils, concrete and asphalt field and laboratory testing deemed necessary by the
Engineer, other than the design mixes (which are required), will be paid for by the Materials Testing
cash allowance item included in the Proposal. The amount of this cash allowance will be adjusted to
reflect the actual cost of this testing work and all testing shall be performed by the Engineer or the
Engineer’s subcontractor(s). The Contractor will help the materials testing personnel in obtaining
the necessary samples of soil and asphalt.

The Engineer or his authorized representative will select locations for all tests to be conducted. A
cash allowance has been set up in the Proposal to cover the cost of all testing. The Engineer will
provide invoices to the Contractor for the costs of all testing (up to the amount of the cash
allowance) and the Contractor shall include such cost in his monthly payment requests.

Copies of all test results will be furnished to the Contractor as soon as they are available. Any areas

found by the testing to be deficient in any way will be retested after the Contractor corrects the
deficiency, unless otherwise directed by the Engineer.
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MISCELLANEOUS

The Contractor shall abide by all local and State laws or ordinances to the extent that such
requirements do not conflict with Federal laws or regulations. The Contractor shall be responsible
for the purchase of all licenses and permits required by the City, County, State or Federal
government, and shall comply with all laws, ordinances, or regulations of those governments in
pursuance of the work spelled out in this contract.

A local building permit will not be required for this job. The Contractor and any subcontractors will
be required to have current local contractor's licenses.

All contractors should note the requirements of Sections 11 and 12 of the Supplemental General
Conditions concerning insurance requirements for this work, no exceptions will be taken.

No work shall be initiated on this project until the Contractor has all equipment on the job that is
required to clean up and properly maintain the site. No work will be done in the streets until the
Contractor has the necessary mechanical compaction equipment on-site to satisfactorily compact
the ditch lines.

The Contractor is encouraged to remain inside the limits of the designated construction area to
minimize damage to the existing grassed areas. Unnecessary damage to grassed areas outside of
the limits of construction may be subject to repair by the Contractor with no reimbursement for the
work performed.

The items in the Proposal are intended to provide full compensation to the Contractor for providing
a complete and functional Stormwater System in place for the unit prices bid. Payment for any
minor items necessary to satisfactorily complete the project which are not listed in the Proposal
shall be included in the prices bid in the Proposal. No additional payment will be made for these
minor items.

END OF SECTION
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3.1

GENERAL SPECIFICATIONS
FOR
STORMWATER DRAINAGE

STORMWATER

The Contractor shall furnish and install storm sewers and roadway pipe culverts as
shown on the plans. All storm drain pipe shall be Class Ill or Class IV Reinforced
Concrete Pipe with O-Ring Joints meeting ASTM Standard Specifications C-76 and C-443.
Construction requirements shall be done in accordance with Section 840 of the
ALDOTSSHC, latest edition. Pipe Joint lubricant shall be installed in accordance with the
manufacturer's recommendation. Lift holes shall not be allowed in the pipe. All costs
for materials, excavation, installation and backfill shall be included in the contract unit
price for pipe per linear foot.

DRAINAGE STRUCTURES

The Contractor shall construct reinforced concrete drainage inlets and other structures
in accordance with the details shown in the Plans. The actual construction of the inlets
and other storm drainage structures at the various locations may be altered as required
to adequately collect and fit each particular application. The structural details in the
plans show the general arrangement of the proposed structures; however, it may be
necessary to alter the exact arrangement of these details upon their actual construction.
Payment for these drainage structures will be made at the contract price set-up for
minor structure concrete and shall be full compensation for all materials, labor, tools,
equipment and other incidentals required to construct the drainage structures as
specified herein. There will be no additional compensation made for the construction of
said Storm Drainage Structures due to any alterations in their arrangement or layout. In
addition, reinforcing must be placed per the Engineer.

CRUSHED STONE BACKFILL

Crushed Stone backfill shall be crushed limestone suitable for use as foundation for
drainage structures which meets the gradation standards for No. 57 coarse aggregate,
and Section 801.03 and 801.11 of the ALDOTSSHC, Latest Edition. The Contractor shall
uniformly deposit the gravel across the full width of the excavation in layers not to
exceed six (6) inches in thickness and shall compact each layer as directed by the
Engineer. Crushed Stone backfill shall replace existing material that is unsuitable to
serve as structure foundation. Payment for the calculated cubic yards of material will be
made at the contract unit price for Crushed Stone Backfill which shall be full
compensation for the item complete in place.

54



4.1

4.2

5.1

6.1

SELECT BACKFILL

Where directed by the Engineer, the Contractor shall backfill streets with select backfill.
The select backfill shall be from a source as approved by the Engineer, and will be paid
for on a cubic yard basis, truck measure. The backfill shall be placed in maximum 6”
loose lifts and shall be compacted by an approved method of tamping to 95% of
AASHTO T-99 Specification for the Standard Proctor Density Test. The Contractor shall
provide any necessary equipment required to properly compact the ditch lines and this
compaction work shall be accomplished in accordance with all applicable OSHA
requirements.

Select backfill shall be a free-draining local material suitable for use as foundation or
backfill for drainage structures. The Contractor shall uniformly deposit the material
across the full width of the excavation in layers not to exceed six (6) inches in thickness
and shall compact each layer as directed by the Engineer. Select backfill shall replace
existing material that is unsuitable to serve as structure foundation. The volume of
select backfill shall be measured based upon the truck loads of material ordered by the
Engineer. Payment for the material shall be made at the contract unit price bid for
Select Backfill and shall be full compensation for the item complete in place, including
disposal of unsuitable material.

BORROW EXCAVATION

Where directed by the Engineer, the Contractor shall backfill the existing ditches with
Borrow Excavation. The Borrow Excavation shall be from a source as approved by the
Engineer, but shall at a minimum meet the requirements of Section 210 of the
ALDOTSSHC, and will be paid for on a cubic yard basis, truck measure. The backfill shall
be placed in maximum 10” loose lifts and shall be compacted by an approved method of
tamping to 90% of AASHTO T-99 Specification for the Standard Proctor Density Test.
The volume of select borrow shall be measured based upon the truck loads of material
ordered by the Engineer. Payment for the material shall be made at the contract unit
price bid for Borrow Excavation, truck bed measure, and shall be full compensation for
the item complete in place, including disposal of unsuitable material.

DITCH SHAPING AND REGRADING

The Contractor shall also perform Ditch Shaping and Regrading in the areas specified in
the Plans. This Ditch Grading shall include regrading and shaping the existing ditch
channel and side slopes to a more uniform profile in preparation for placing stone rip
rap.
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6.2

6.3

7.1

7.2

8.1

8.2

Payment for grading the ditch in each work section will be made at the unit price bid per
linear foot for Ditch Shaping and Regrading in the Proposal and shall be full
compensation for all equipment, tools, labor and other incidentals necessary to
complete the work as specified herein.

This pay item shall also include removing gravel and debris from the existing ditch
channel. The pay item shall include all work required to remove and properly dispose of
the material removed from the ditch.

ROADWAY STONE

The item in the Proposal for Roadway Stone shall be utilized in these locations as
directed by the Engineer and required to provide a satisfactory roadway surface along
the ditch lines until such time as the ditch lines can be patched. It is anticipated that
this stone will have a depth of 2-3”. Roadway Stone shall meet requirements of Section
825 of the ALDOTSSHC, Latest Edition. The Crushed Aggregate Base Material shall be
Type B.

The price bid shall include all costs of providing the material, spreading, and maintaining
the surface until the streets and driveways are patched. Payment for Roadway Stone
will be based upon the quantity of material used, measured in tons.

CONCRETE

The concrete supplied for this work shall be composed of Portland Cement, fine
aggregate, coarse aggregate, water, and admixtures, properly proportioned and mixed
in accordance with the requirements of ASTM C 94, Ready Mixed Concrete, and as
herein provided. All concrete supplied for the building shall have a 3,000 psi
compressive strength. Maximum aggregate size shall be 1 1/2".

The cement shall be Type | of a standard brand which complies with ASTM Specification
C 150. Cement utilizing fly ash which meets ASTM C 618 and any other applicable ASTM
Specifications may be utilized in accordance with ASTM Specification C 150. Aggregates
shall conform to ASTM Specification C 33. Potable water shall be utilized. An air
entraining admixture meeting ASTM Specification C 260 shall be used to produce a total
average air content which complies with the recommendations of ASTM C-94. The air
content shall be 4.5% for 1 1/2" aggregate, with an allowable variation of plus or minus
1.0%. Water reducing admixture complying with ASTM Designation C 494 shall be used,
and the use shall be in accordance with the manufacturer's recommendations.
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8.3

8.4

8.5

8.6

8.7

Proportioning of concrete materials in each mix shall be based on maximum water
cement ratio and minimum allowable strength in accordance with ACI Standard 613.
Prior to placing any concrete on the job, a design mix will be prepared by a commercial
testing laboratory for each mix. As a part of the preparation of these design mixes,
cylinders will be prepared and tested. The design mixes and testing results will be
submitted for approval. The maximum water content in gallons per bag of cement shall
not exceed 6.50 gallons.

The consistency of the concrete shall be that required for the specific placing conditions
and method of placement. The concrete shall be of such consistency that it can be
worked readily into all corners and around reinforcing without segregation of materials
or having free water collect on the surface. The concrete slump shall generally be in the
range from 3 5 inches, but compliance with these slump requirements shall not
necessarily designate a satisfactory mix. The Owner may require changes in proportions
at any time as necessary to obtain a mix having satisfactory properties. Slump tests will
be made by the Owner in accordance with ASTM Designation C 143.

The concrete shall be placed in accordance with ACI 614 and ACI 318. Buckets, chutes,
and tremies shall be utilized to prevent the free fall of concrete during deposition. All
concrete shall be thoroughly consolidated by the use of mechanical vibratory
equipment, and this equipment will be utilized to work the concrete around the
reinforcement and inserts to prevent the formation of voids. Vibrators shall not be used
to move the concrete horizontally.

The concrete formwork shall be constructed such that the final structure conforms to
the shapes, lines, and dimensions of the members as required by the plans and
specifications. The forms shall be substantial and sufficiently tight to prevent the
leakage of mortar. The forms shall be properly braced and/or tied to maintain their
position and shape. Formwork shall conform to ACI Standards 318 and ACI Standards
347. All exposed surfaces shall be formed to produce a tolerance of a plus or minus 1/8"
in the finished surfaces.

The locations of construction joints, expansion joints, and joint details shall be as shown
on the plans or as approved by the Owner. All construction joints shall be provided with
a keyway. Prior to placing plastic concrete against a concrete joint surface which has set,
the surface shall be thoroughly cleaned of all loose material, laitance, dirt and other
foreign material. The surface shall be watered until saturated and shall be kept wet
until the fresh concrete is placed. Expansion joints shall be constructed in accordance
with the detail shown on the Plans.
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8.8

8.9

8.10

8.11

8.12

All exposed edges of concrete shall be provided with a minimum 1/2" chamfer. The
concrete surfaces which will be exposed after backfilling shall be formed with
prefabricated plywood or metal forms to provide a smooth even appearance. Upon
removal of the forms, all tie holes, minor depressions, and rough surfaces shall be
rubbed with a carborundum stone to remove form marks and to provide a smooth even
finished surface. Any major honeycombs or joints which appear to be defective to the
Engineer shall be cut out, a 2 inch keyway formed, and the defective area filled with an
epoxy grout mix developing a compressive strength of at least 6800 psi in 28 days. The
grout mix shall be "Masterbuilders Masterflow 713" or equal, and shall be placed in
strict accordance with the recommendations of the manufacturer.

The concrete surfaces shall be finished in accordance with ACI 302. The exterior footing
shall have a steel trowel finish and the interior footings shall have a wood float finish.

Concrete shall be cured in accordance with AClI 308. Proper curing shall be
accomplished to insure that the concrete develops the proper design strength and to
prevent surface cracks due to rapid water loss while the concrete is plastic. If curing
compounds are utilized, they shall comply with ASTM C 309 and ASTM C 171.

Concrete reinforcement shall consist of deformed steel reinforcing bars conforming to
ACI 318 and having yield strength of 60,000 psi. Details of reinforcing including hooks,
splices, etc., and the placement of reinforcement shall conform to ACI 318. Reinforcing
steel shall be accurately placed and properly supported in accordance with the Concrete
Reinforcing Steel Institute Manual of Standard Practice. A complete submittal on the
reinforcing shall be provided to the Owner for approval prior to fabricating any of the
steel.

The cost of all concrete testing shall be paid for by the Owner, except for those tests in
connection with the mix design and trial batches and as noted below. During the
progress of the work, the Owner will cast test cylinders of the number he desires for
testing to maintain a check on the compressive strength of the concrete actually being
placed. The cost of all materials and field labor as required by the Owner in making test
specimens shall be included in the contract price. Moisture tests of both fine and coarse
aggregate shall be made by the Contractor at sufficient intervals to provide for accurate
batching and proportioning. Testing equipment including wheelbarrow or buggy,
shovel, slump cone and rod, plywood platform 30" square, twelve steel cover plates (7"
x 7" x 1/8"), and hand trowel shall be furnished by the Contractor and made available at
a location convenient to the work before commencing any concreting operation. All
testing equipment shall be maintained in a clean condition by the Contractor. In the
event of unsatisfactory test results in the compressive strength of the concrete, the
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9.1

9.2

9.3

10.

10.1

Contractor will be required to perform sufficient in place testing to determine the
concrete strength, and the cost of this testing shall be borne by the Contractor.

FIBERMESH

Concrete engineered reinforcing fibers shall be used in all proposed storm drainage
inlets, curb, aprons, flumes, and minor structure concrete items.

The reinforcing fibers shall be applied at a rate of 1.5 pounds per cubic yard and shall
consist of 100% virgin polypropylene, collated, fibrillated fibers from the Fibermesh Co.,
or approved equal. Only fibrillated fibers designed and manufactured specifically for use
in concrete from 100% virgin polypropylene and so certified by the manufacturer shall
be acceptable.

Payment for this item shall be included in the contract unit prices bid for the items
requiring fibermesh reinforced concrete.

TRENCH COMPACTION

The Contractor shall have on the job site at all times compaction equipment to use in
trench compaction. The equipment shall be equal to a hand operated (walk behind)
vibratory sheep's foot roller. This equipment shall be used in all pipe ditches located on
street, road, or highway right-of-way to the extent allowed by OSHA. In the event that
the compaction equipment provided will not achieve the specified compaction, the
Contractor shall promptly provide equipment that will achieve the specified compaction
results.

END OF SECTION
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1.01

1.02

GENERAL SPECIFICATIONS
FOR
EXCAVATION BACKFILL AND COMPACTION FOR UTILITIES

GENERAL

SECTION INCLUDES

A.

Trench excavation, backfill, and compaction shall include, but not necessarily be
limited to, the excavation, backfill, and compaction of trenches for utilities, as
shown on the Drawings, and in accordance with the ENGINEER Standard
Specifications and Details.

DEFINITIONS

A.

Pipe Foundation: Suitable and stable native soils that are exposed at trench
subgrade after excavation to depth of bottom of bedding as shown on Drawings,
or foundation backfill material placed and compacted in over-excavations.

Embedment Material/Pipe Bedding: Portion of trench backfill that extends
vertically from top of foundation up to level line at bottom of pipe, and
horizontally from one trench sidewall to opposite sidewall.

Haunching: Material placed on either side of pipe from top of bedding up to
springline of pipe and horizontally from one trench sidewall to opposite sidewall.

Initial Backfill: Portion of trench backfill that extends vertically from springline of
pipe (top of haunching) up to level line 12-inches above top of pipe, and

horizontally from one trench sidewall to opposite sidewall.

Pipe Embedment Zone: Portion of trench backfill that consists of bedding,
haunching and initial backfill.

Trench Zone: Portion of trench backfill that extends vertically from top of pipe
embedment up to pavement subgrade or up to final grade when not beneath
pavement.

Unsuitable Material: Unsuitable soil materials are the following:

1. Materials that are classified as ML, CL-ML, MH, PT, OH, and OL according to
ASTM D2487.
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2. Materials that cannot be compacted to required density due to gradation,
plasticity, or moisture content.

3. Materials that contain large clods, aggregates, stones greater than 4- inches
in any dimension, debris, vegetation, waste or any other deleterious
materials.

4. Materials that are contaminated with hydrocarbons or other chemical
contaminants.

Suitable Material: Suitable soil materials are those meeting specification
requirements. Materials mixed with lime, fly ash, or cement that can be
compacted to required density and meeting requirements for suitable materials
may be considered suitable materials, unless otherwise indicated.

Backfill: Suitable material meeting specified quality requirements placed and
compacted under controlled conditions.

Ground Water Control Systems: Installations external to trench, such as well
points, eductors, or deep wells. Ground water control includes dewatering to
lower ground water, intercepting seepage which would otherwise emerge from
side or bottom of trench excavation, and depressurization to prevent failure or
heaving of excavation bottom.

Surface Water Control: Diversion and drainage of surface water runoff and rain
water away from trench excavation. Rain water and surface water accidentally
entering trench shall be controlled and removed as part of excavation drainage.

Excavation Drainage: Removal of surface and seepage water in trench by sump
pumping and using drainage layer, as defined in ASTM D2321, placed on
foundation beneath pipe bedding or thickened bedding layer of Class | material.

Trench Conditions are defined with regard to stability of trench bottom and
trench walls of pipe embedment zone. Maintain trench conditions that provide
for effective placement and compaction of embedment material directly on or
against undisturbed soils or foundation backfill, except where structural trench
support is necessary.

1. Dry Stable Trench: Stable and substantially dry trench conditions exist in pipe
embedment zone as result of typically dry soils or achieved by ground water
control (dewatering or depressurization) for trenches extending below
ground water level.
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2. Stable Trench with Seepage: Stable trench in which ground water seepage is
controlled by excavation drainage.

a. Stable Trench with Seepage in Clayey Soils: Excavation drainage is
provided in lieu of or to supplement ground water control systems to
control seepage and provide stable trench subgrade in predominately
clayey soils prior to bedding placement.

b. Stable Wet Trench in Sandy Soils: Excavation drainage is provided in
embedment zone in combination with ground water control in
predominately sandy or silty soils.

3. Unstable Trench: Unstable trench conditions exist in pipe embedment zone if
ground water inflow or high water content causes soil disturbances, such as
sloughing, sliding, boiling, heaving or loss of density.

Sub-trench: Sub-trench is special case of benched excavation. Sub-trench
excavation below trench shields or shoring installations may be used to allow
placement and compaction of foundation or embedment materials directly
against undisturbed soils. Depth of sub-trench depends upon trench stability and
safety as determined by the Contractor.

Trench Dam: Placement of low permeability material in pipe embedment zone or
foundation to prohibit ground water flow along trench.

Over-excavation and Backfill: Excavation of subgrade soils with unsatisfactory
bearing capacity or composed of otherwise unsuitable materials below top of
foundation as shown on Drawings, and backfilled with foundation backfill
material.

Foundation Backfill Materials: Natural soil or manufactured aggregate of
controlled gradation, and geotextile filter fabrics as required, to control drainage
and material separation. Foundation backfill material is placed and compacted as
backfill to provide stable support for bedding. Foundation backfill materials may
include concrete seal slabs.

Trench Safety Systems: Includes both protective systems and shoring systems.

Trench Shield (Trench Box): Portable worker safety structure moved along trench
as work proceeds, used as protective system and designed to withstand forces
imposed on it by cave in, thereby protecting persons within trench. Trench
shields may be stacked if so designed or placed in series depending on depth and
length of excavation to be protected.
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1.03

1.04

T.

Shoring System: Structure that supports sides of an excavation to maintain stable
soil conditions and prevent cave-ins, or to prevent movement of ground
affecting adjacent installations or improvements.

SCHEDULING

A.

Schedule work so that pipe embedment can be completed on same day that
acceptable foundation has been achieved for each section of pipe installation,
manhole, or other structures.

The Contractor shall not excavate more trench in any day than can be
completed (facility installed and trench backfilled) in the same day, unless by
written permission of ENGINEER. ENGINEER shall be empowered at any time
to require the backfilling of open trenches over completed pipe lines if, in their
judgment, such action is necessary.

SUBMITTALS

Conform to requirements of Submittal Procedures.

Submit planned typical method of excavation, backfill placement and
compaction including:

1. Trench widths

2. Procedures for foundation and pipe zone bedding placement, and trench
backfill compaction.

3. Procedures for assuring compaction against undisturbed soil when pre-
manufactured trench safety systems are proposed.

Submit backfill material sources and product quality information in accordance
with requirements of Section — Utility Backfill Materials.

Submit trench excavation safety program. Identify by name who will be OSHA
competent person for excavations. If special shoring system is to be used,
include designs for special shoring meeting requirements defined in Paragraph
1.06, Special Shoring Design Requirements contained herein.

Submit record of location of utilities as installed, referenced to survey control

points. Include locations of utilities encountered or rerouted. Give stations,
horizontal dimensions, elevations, inverts, and gradients.
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1.05 TESTS

A.

Geotechnical testing and analysis of backfill materials for soil classification and
compaction testing during construction shall be provided by the Contractor and
performed by an independent, State-certified, testing company approved by
ENGINEER. The results of all failing tests shall be communicated to ENGINEER
immediately. Written results of all tests performed, shall be presented to
ENGINEER in a timely manner.

Perform backfill material source qualification testing in accordance with
requirements of Section — Utility Backfill Materials.

The Contractor will arrange for all in-place moisture/density testing on the
project.

Frequency:

Compaction testing shall be performed on random lifts a minimum of every 300
LF unpaved areas and 100 LF in paved areas unless otherwise approved by the
ENGINEER. ENGINEER reserves the right to require re-tests if the initial
compaction test fails.

1. If ground water is present, at the discretion of the ENGINEER, compaction
testing shall be increased to every 100 LF in unpaved areas.

2. A minimum of one (1) compaction test per lift shall be performed for all
backfill operations with less linear footage than specified in 1.05 D.

3. The testing agency shall determine at the time of testing the location of each
compaction test within the specified testing length.

4. As an alternative to the compaction testing frequency specified, the
Contract shall have the option to demonstrate acceptable compaction at
the start of the project.

a. At the start of the trenching operation, the Contractor shall demonstrate
to the ENGINEER representative through the results reported by the
accepted testing agency that the compaction density specified can be
attained by the compaction equipment and methods the Contractor
intends to use.

b. Once the method and equipment has been approved, no substitutions
will be permitted without ENGINEER’s approval.
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E.

c. Additional demonstration of the suitability of the compaction equipment
and methods will be required whenever there is a significant change in
material characteristics or change in compaction equipment or method.

d. Should testing determine that the required density is not being met, or
the material is outside the specified moisture range, the Contractor shall,
without additional compensation, reexcavate, rework, and/or recompact
the particular layer or section until the required density and/or moisture
is attained.

Compaction

1. The Contractor shall, in unimproved areas outside the public rights-of-way,
compact each trench backfill layer in such a manner as to obtain a dense
backfill free of voids and not susceptible to undue settlement or depression.
Trench backfill extending to not less than 1-foot in depth above the top of
pipe shall be compacted to at least 90% of maximum density at a moisture
content within 5% of the optimum in accordance with ASTM D1556.

2. Trench backfill within all rights-of-way of improved or paved areas shall be
compacted to at least 95% of maximum density at a moisture content within
5%, or local requirements which ever is more stringent, of the optimum
moisture in accordance with ASTM D1556. The final 1-foot of trench backfill
to pavement subgrade shall be compacted to at least 95% of maximum
density at a moisture content within 5% of the optimum in accordance with
ASTM D1556.

1.06 SPECIAL SHORING DESIGN REQUIREMENTS

A.

Have special shoring designed or selected by Contractor's Professional Engineer
registered in the State the project is being completed to provide support for
sides of excavations, including soils and hydrostatic ground water pressures as
applicable, and to prevent ground movements affecting adjacent installations or
improvements such as structures, pavements and utilities. Special shoring may
be a premanufactured system selected by Contractor's Professional Engineer to
meet project site requirements based on manufacturer's standard design.

The requirement for special shoring shall be determined by ENGINEER for all
excavations within 10-feet of an ENGINEER owned asset.
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2.01

2.02

3.01

PRODUCTS

EQUIPMENT

A.

Perform excavation with hydraulic excavator or other equipment suitable for
achieving requirements of this Section.

Heavy compaction equipment shall not be used until adequate cover is attained.
in order to prevent damage to pipes, conduits, or ducts.

Use trench shields or other protective systems or shoring systems, including
special shoring systems as referenced in Paragraph 1.06, which are designed and
operated in accordance with all Local, State, and Federal (including OSHA)
standards and regulations.

MATERIAL CLASSIFICATIONS

A Embedment and Trench Zone Backfill Materials: Conform to classifications and
product descriptions of Section — Utility Backfill Materials.

B. Concrete Encasement: Concrete used for encasement or caps shall have a
minimum compressive strength of 3,000 psi.

C. Concrete Backfill: Also known as flowable fill. Flowable fill must be “excavatable”
as defined by the National Ready Mixed Association as having a compressive
strength not exceeding 150 psi.

D. Concrete for Trench Dams: Concrete backfill or 3 sack premixed (bag) concrete.

EXECUTION

STANDARD PRACTICE

A.

Install flexible pipe, including "semi-rigid" pipe, to conform to standard practice
described in ASTM D2321, and as described in this Section. Where an apparent
conflict occurs between standard practice and requirements of this Section, this
Section governs.

Install rigid pipe to conform to standard practice described in ASTM C12, and as

described in this Section. Where an apparent conflict occurs between standard
practice and requirements of this Section, this Section governs.
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3.02 PREPARATION

A.

Maintain barricades and warning lights for streets and intersections affected by
Work, and that are considered hazardous to traffic movements as specified in
the approved traffic control plan for the project.

It is the Contractor's responsibility to obtained all required permits for
excavation to include a Traffic Control Plan approved by the local governing
authority.

Perform work to conform to applicable safety standards and regulations, as
outlined in current OHSA , State and local regulations.

Immediately notify agency or company owning any existing utility line which is
damaged, broken, or disturbed. Obtain approval from ENGINEER and agency for
any repairs or relocations, either temporary or permanent.

Remove existing pavements and structures, including sidewalks and driveways,
to conform to local (local, State DOT, DPW, etc.) requirements.

Install and operate necessary dewatering and surface-water control measures.
Provide stable trench to allow installation in accordance with Specifications.

Maintain permanent benchmarks, monuments, and other reference points.
Unless otherwise directed in writing, at the expense of the Contractor a Licensed
Surveyor shall replace those which are damaged or destroyed in accordance with
the requirements of the ENGINEER and local or State requirements.

3.03 CRITICAL LOCATION INVESTIGATION

A.

Horizontal and vertical location of various underground lines shown on
Drawings, including but not limited to water lines, gas lines, storm sewers,
sanitary sewers, telecommunication lines, electric lines or power ducts,
pipelines, concrete and debris, are based on best information available but are
only approximate locations.

The Contractor is responsible for coordinating all utility locates within the Limits
of Disturbance per the standard procedures for the project location (One call
system, DPW, Utility Company Coordination, etc.)

The Contractor is responsible for verifying the location of existing utilities in

manner that complies with all local, State and Federal regulations. Use extreme
caution and care when uncovering these lines.

67



Notify ENGINEER in writing immediately upon identification of obstruction.

Notify involved utility companies of date and time that investigation excavation
will occur and request that their respective utility lines be marked in field.
Comply with utility or pipeline company requirements that their representative
be present during excavation. Provide ENGINEER written 48 hours notice prior to
field excavation or related work.

3.04 PROTECTION

A.

Protect trees, shrubs, lawns, existing structures, and other permanent objects
outside of grading limits and within grading limits as designated on Drawings.

Protect and support above-grade and below-grade utilities which are to remain.

Restore damaged permanent facilities to a condition equal to or better than pre-
construction conditions unless replacement or abandonment of facilities is
indicated on Drawings.

Take measures to minimize erosion of trenches. Do not allow water to pond in
trenches. Where slides, washouts, settlements, or areas with loss of density or
pavement failures or potholes occur, repair, recompact, and pave those areas at
no additional cost to ENGINEER.

Protection of Property and Structures: The Contractor shall be responsible for all
damage and assume all expense for direct or indirect injury caused by his work,
to above ground facilities or below ground facilities shown on the Drawings. The
Contractor shall, at his own expense, sustain in place and protect from direct or
indirect injury all existing facilities in the vicinity of the excavation, whether
above or below the ground, or that may appear in the trench. The Contractor
shall be responsible for the implementation of protective measures associated
with the presence or proximity of pipes, poles, tracks, walls, buildings, property
markers, and other structures and property of every kind and description in or
over his trenches or in the vicinity of his work whether above or below the
surface of the ground.

3.05 EXCAVATION

A.

Except as otherwise specified or shown on Drawings, install underground utilities
in open cut trenches with vertical sides.

Perform excavation work so that pipe, conduit, and ducts can be installed to

depths and alignments shown on Drawings. Avoid disturbing surrounding ground
and existing facilities and improvements.
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Trenches shall be wide enough to allow for compaction equipment.

Use sufficient trench width or benches above embedment zone for installation of
well point headers or manifolds and pumps where depth of trench makes it
uneconomical or impractical to pump from surface elevation. Provide sufficient
space between shoring cross braces to permit equipment operations and
handling of forms, pipe, embedment and backfill, and other materials.

Upon discovery of unknown utilities, badly deteriorated utilities not designated
for removal, or concealed conditions notify ENGINEER immediately.

Trench Support:

1. The Contractor shall support the sides and ends of all excavations wherever
necessary with braces, sheeting, shoring or stringers, trench boxes, or other
acceptable excavation support systems. All timbering shall be installed by
persons skilled in such work and shall be so arranged that it may be
withdrawn as backfilling proceeds, without injury to the utility or structure
constructed or to any roadbed or adjacent structure or property.

2. All work shall be performed in accordance with the latest OSHA
requirements.

3. All timbering in excavations, trench boxes, or excavation support systems
shall be withdrawn as the backfilling is being done, except where and to such
extent as the ENGINEER shall order in writing that said timbering or
excavation support system be left in place or where the ENGINEER permits
the trench support to be left in place at the Contractor's expense and upon
his request. The Contractor shall cut off any sheeting left in place 2 feet
below finished grade and shall remove the material cut off without
compensation therefore.

4. The support of the trench shall be the sole responsibility of the Contractor.

5. Removal or Moving of trench shoring shall be performed so that pipe, and
backfill materials, after placement and compaction, are not damaged nor
disturbed, nor degree of compaction reduced. Re-compact after shoring is
moved if soil is disturbed.

6. The Contractor shall coordinate and provide safe access at all times to all

inspecting and testing activities for ENGINEER and ENGINEER-authorized
representatives.
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3.06

3.07

HANDLING EXCAVATED MATERIALS

A.

Use only excavated materials, which are suitable as defined in this Section and
conforming to Section — Utility Backfill Materials. Place material suitable for
backfilling in stockpiles per the most current OSHA standards.

When required, provide additional backfill material conforming to requirements
of Section Utility Backfill Materials.

Stockpile locations shall be pre-approved by the ENGINEER and the local
governing authority.

All excavated material not used as backfill the same day as excavated shall be
removed from the site and/or stockpiled in an area pre-approved by the
ENGINEER.

TRENCH FOUNDATION

A.

The Contractor shall, before any pipe or appurtenance is installed, fill all
unauthorized depressions or irregularities in the bottom of the trench or tunnel
with firmly compacted embankment or other approved material.

It shall be the Contractor's responsibility to adequately control water that may
be present in the excavation. He shall provide for the disposal of water removed
from excavations in such a manner not to cause damage to public or private
property or to any portion of the Work completed or in progress or cause any
impediment to the use of any area by the public. Nor shall the Contractor
discharge any flushing or ground water or any material of any nature into
existing sanitary sewer system during construction of the facilities. All water shall
be discharged through an approved sediment control device.

Notify ENGINEER immediately when unsatisfactory material is encountered on
trench bottom. With ENGINEER approval, up to 12 -inches of additional undercut
may be permitted to achieve suitable trench bottom. If the additional undercut
does not result in a satisfactory trench bottom, the Contractor shall obtain a
bedding design prepared by a Geotechnical Engineer licensed in the State in
which the project is being constructed.

Perform over excavation, if directed by ENGINEER, in accordance with Paragraph
3.07.C above. Removal of material maybe required. Even though Contractor has
not determined material to be unsuitable.

Trench dams shall be installed as determined by the ENGINEER when ground
water is encountered.
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3.08

PIPE EMBEDMENT, PLACEMENT, AND COMPACTION

A. The following material shall be used for the pipe embedment zone (bedding,
haunching, and initial backfill) based on project location.
Water Main & .
Sani E Mai Gravity Sewer
Location anitary Force Main
DIP PVC HDPE
Alabama Native Material Native Material Native Material Native Material

B. Remove loose, sloughing, caving, or otherwise unsuitable soil from bottoms and
sidewalls of trenches immediately prior to placement of embedment materials.

C. Place embedment including bedding, haunching, and initial backfill as shown
on Drawings.

D. For pipe installation, manually spread embedment materials around pipe to
provide uniform bearing and side support when compacted. Protect flexible
pipe from damage during placing of pipe zone bedding material. Perform
placement and compaction directly against undisturbed soils in trench
sidewalls, or against sheeting which is to remain in place.

E. Do not place trench shields or shoring within height of embedment zone
unless means to maintain density of compacted embedment material are
used. If moveable supports are used in embedment zone, lift supports
incrementally to allow placement and compaction of material against
undisturbed soil.

F. Place geotextile to prevent particle migration from in-situ soil into open-
graded (Class I) embedment materials or drainage layers.

G. Do not damage coatings or wrappings of pipes during backfilling and
compacting operations. When embedding coated or wrapped pipes, do not
use crushed stone or other sharp, angular aggregates.

H. Place haunching material around pipe and compact per the pipe

manufacture’s recommendation to provide uniform bearing and side support.
The haunching shall be installed in a manner that prevents the pipe from
moving.
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l. Place electrical conduit, if used, directly on foundation without bedding.

J. The method of compaction of the embedment zone material shall comply with
the pipe manufacture’s recommendation. Water tamping is not allowed.

3.09 TRENCH ZONE BACKFILL PLACEMENT AND COMPACTION

A. Place backfill for pipe or conduits and restore surface as soon as practicable.
Leave only minimum length of trench open as necessary for construction.

B. For water and sewer lines under existing pavement, use an aggregate base
backfill up to the pavement base or sub grade. Aggregate base shall meet the
specifications of and be installed per the Department of Transportation
regulations for the State in which the project is located.

C. Unless otherwise shown on Drawings, for trench excavations not under
pavement, random backfill of suitable material may be used in trench zone.

1. Clay Soils may be used as trench zone backfill outside paved areas.
2. Place in maximum 8-inch thick lift.

3. Compact per Paragraph 1.05 of this specification section.

4. Moisture content as necessary to achieve density.

D. For electric conduits, remove form work used for construction of conduits before
placing trench zone backfill.

3.10 MANHOLES, JUNCTION BOXES AND OTHER PIPELINE STRUCTURES

A. Manholes, junction boxes and other pipeline structures shall have bedding
consisting of a minimum of 1’ compacted 3/4” to 1” clean stone. The compacted
3/4” to 1” stone shall be installed horizontally out from the base to the limits of
the excavation (minimum 1’), and extend up to a minimum of 1’ above the pipe
or base, whichever is greater (does not include the upper connection of a drop
inlet). The stone shall be installed to a uniform depth around the entire
perimeter of the structure. The remainder of the backfill shall be installed per
section 3.09 Trench Zone Backfill Placement and Compaction to include paved
and unpaved area requirements.
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3.11 DISPOSAL OF EXCESS MATERIAL
A. Dispose of excess materials in accordance with requirements of the contract

documents, State and local requirements.

END OF SECTION
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GENERAL NOTES

Phone 334.222.1849
Fax 334.222.1869

www.southernengineeringsolutions.com

LEGEND

EXISTING OVERHEAD POWER

TRAFFIC CONTROL IN WORK AREAS

DURING CONSTRUCTION WORK ALONG STATE, COUNTY, AND CITY ROADS AND STREETS, THE CONTRACTOR SHALL COMPLY WITH THE
APPLICABLE PROVISIONS OF PART VI OF THE FEDERAL MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, LATEST EDITION. THE
ENGINEER, IN PERFORMANCE OF HIS DUTIES OUTLINED IN THESE SPECIFICATIONS DOES NOT GUARANTEE OR INSURE THE CONTRACTOR'S EXISTING GAS LINE
COMPLIANCE WITH THESE REGULATIONS.

EXISTING WATER LINE
EXISTING CONTROLS, UTILITIES AND UNDERGROUND OBSTRUCTIONS
DO NOT DISTURB SURVEY MARKERS THE CONTRACTOR WILL BE RESPONSIBLE TO GIVE SUFFICIENT NOTIFICATION TO THE UTILITY EXISTING SANITARY SEWER LINE
OWNERS THAT CONSTRUCTION WILL TAKE PLACE WHEREBY THE UTILITY OWNER WILL BE AFFORDED AN OPPORTUNITY TO ADEQUATELY EXISTING STORM DRAINAGE
MARK ON THE GROUND OR WITH SUFFICIENT MAPS THE UTILITY LOCATIONS. COORDINATION OF SUCH INFORMATION AND UTILITY
LOCATIONS SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR. EXISTING SILT FENCE

EROSION CONTROL EXISTING Guy WIRE
PRIOR TO BEGINNING ANY CONSTRUCTION ACTIVITIES ON THIS PROJECT THE CONTRACTOR SHALL INCORPORATE APPROPRIATE BEST EXISTING UTILITY POLE
MANAGEMENT PRACTICES AT THE PROJECT SITE INCLUDING, BUT NOT LIMITED TO THE FOLLOWING:
A. SEDIMENTATION AND EROSION CONTROL MEASURES SHOULD BE IN PLACE PRIOR TO AND EXISTING WATER VALVE
DURING ANY CONSTRUCTION ACTIVITY.
B. PERMANENT HERBACEOUS VEGETATION IN DISTURBED AREAS SHOULD BE ESTABLISHED WITHIN EXISTING SIGN
I3 DAYS OF GROUND DISTURBING ACTIVITIES TO PROVIDE LONG TERM EROSION CONTROL.
C. EXCAVATED MATERIAL SHOULD BE STOCKPILED AWAY FROM STREAMS, DITCHES AND OTHER
STORMWATER CONVEYING SYSTEMS. EXISTING GRATE INLET

201 East Troy Street
Andalusia, AL 36420

P.0. Box 610

SITE MAINTENANCE AND CLEAN-UP

THE WORK SITE SHALL BE CLEANED UP ON DAILY BASIS. PRIOR TO STOPPING WORK FOR THE DAY, THE DITCH LINES SHALL BE
BACKFILLED AND TAMPED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE DAILY MAINTENANCE OF ALL DITCH LINES AND STREET
CROSSINGS ON PAVED STREETS. ROADS WILL BE REPAIRED WITH SURFACE AGGREGATE UNTIL THE PAVEMENT CAN BE REPLACED. THE
CONTRACTOR WILL BE RESPONSIBLE FOR DRESSING UP ANY AREAS OF THE DITCH ON WHICH ANY SETTLEMENT OCCURS.

EXISTING FIRE HYDRANT

EXISTING SANITARY SEWER MANHOLE

COMPACTION TESTING EXISTING WATER METER
COMPACTION TESTING SHALL BE PERFORMED BY THE ENGINEER.

EXISTING GAS VALVE
SELECT BACKFILL

SELECT BACKFILL SHALL BE FROM A SOURCE APPROVED BY THE ENGINEER, AND SHALL MEET THE REQUIREMENTS OF THE APPLICABLE
PORTIONS OF SECTION 210 OF THE ALDOT SSHC, LATEST EDITION. EXISTING MAILBOX

PROJECT NOTES
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SURFACE AGGREGATE R R EXISTING CONCRETE
SURFACE AGGREGATE SHALL MEET THE REQUIREMENTS OF TYPE B, SECTION 825 OF THE ALDOT SSHC, LATEST EDITION. e

GRASSING AND RESTORATION REQ'D RESURFACING & RE-STRIPING
GRASSING (SOD OR SEED) SHALL BE PERFORMED WITHIN 15 DAYS, OR AS APPROVED BY THE ENGINEER. THE GRASS VARIETY (SOD OR

SEED) USED SHALL BE THE SAME AS THE GRASS WHICH SURROUNDS THE DISTURBED AREA. THE CONTRACTOR SHALL BE RESPONSIBLE REQ'D STOP BAR

FOR WATERING THE SOD SUFFICIENTLY TO KEEP IT IN A LIVING AND GROWING CONDITION UNTIL ALL WORK HAS BEEN COMPLETED AND
ACCEPTED.
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RESURFACING & LEVELING
IN ALL AREAS WHERE TACK COAT IS REQUIRED, IT SHALL BE A SUBSIDIARY COST OF PLANT MIX (PER TON).
LEVELING SHALL BE REQUIRED FOR CERTAIN AREAS OF THE PROJECT AS DIRECTED BY THE ENGINEER.

DESIGNED BY
TREATMENT OF VEGETATION PRIOR TO APPLYING ASPHALT
CONTRACTOR SHALL APPLY PRIMITOL TO ANY AREAS THAT HAD GRASS/WEEDS BEFORE CLEANING/PREPARING SURFACES FOR
RESURFACING (RATE 25 0Z OF SOLUTION PER 1000 S.F). COST SHALL BE A SUBSIDIARY OF PLANT MIX (PER TON). r—

MACHINE GRADED SHOULDERS A
ALL SHOULDERS ARE REQUIRED TO BE "CLIPPED" AND MACHINE GRADED THROUGHOUT THE ENTIRE PROJECT. el
PROJECT NO
SHEET




REQ'D VARIES | VARIES REQ'D VARIES VARIES

SHOULDER (MATCH EXISTING) ¢|proECT  (MATCH EXISTING) SHOULDER MATCH EXISTING MATCH EXISTING
CLIPPING | CLIPPING ( ) PROJECT )

Phone 334.222.1849
Fax 334.222.1869

www.southernengineeringsolutions.com

RN

MACHINE VARIES | VARIES MACHINE
GRADED (MATCH EXISTING) Q_|PROJECT (MATCH EXISTING) GRADED
SHOULDER SHOULDER

VARIES | VARIES
(MATCH EXISTING) ¢|provect  (MATCH EXISTING)

\5(3?? AN §
TYPICAL SECTION #2

TYPICAL SECTION #lI ADKINSON AVE. STATION 0+00 - 8+99 (APPROX. 20')
MLK DR. STATION 0+80 - 53+70 (APPROX. 20')

AN

201 East Troy Street
Andalusia, AL 36420

P.0. Box 610

ROAD
‘ STOP BAR

J_ = *x (CLASS 2, TYPE A THERMOPLASTIC)
2I
5' (VARIES
3 PAVED APRON J

@\ o PAVED APRON \ @\ . \ SEE PLANS) e
A . !

EXISTING DRIVE SIDE STREET

MAJOR STREET

TYPICAL DRIVEWAY SECTION TYPICAL SIDE STREET SECTION

TYPICAL STOP BAR DETAIL

**TyP|CAL STOP BAR LENGTH SHALL BE
[0' MAXIMUM (OR AS DIRECTED)

DETAILS
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TYPICAL BEGIN OR
END PROJECT |0' OR AS DIRECTED BY

DESCRIPTION THE ENGINEER
SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 3" MAXIMUM

..... 3 —‘*“\‘\‘\‘\)\\)"
AGGREGATE SIZE MIX, ESAL RANGE A/B (165 LB/SY) A

TACK COAT
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SUPERPAVE BITUMINOUS UPPER BINDER LAYER, LEVELING, 3" MAXIMUM MILL APPROX. I.10

AGGREGATE SIZE MIX, ESAL RANGE A/B - AS NEEDED TYPICAL BEGIN/END PROJECT IN OVERLAY SECTIONS
DSG

NOT TO SCALE —
EXISTING BITUMINOUS ASPHALT PAVEMENT (REQ'D MILLING APPROX 1.5")

LEGEND /_\ DATE
=
(D)- SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 3" MAXIMUM Mvo
AGGREGATE SIZE MIX, ESAL RANGE A/B (165 LB/SY) ROFESSIONAL el W)
[A]- EXISTING BITUMINOUS ASPHALT PAVEMENT <
[B]- EXISTING SUB-BASE TO BE COMPACTED TO 98% OF AASHTO T-99 SPECS

SHEET
4 OF 14
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EXISTING IN PLACE CONCRETE CURB AND GUTTER (TO BE RETAINED)




SAWCUT AND REMOVE EXISTING
ASPHALT WHERE PAVEMENT REPAIR
IS REQUIRED

TO BE REPAIRED
& OVERLAYED
(VARIES - SEE PLANS)

S

EXISTING BITUMINOUS
CONCRETE PAVEMENT

L2LA BITUMINOUS WEARING
SURFACE LAYER (1.5" THICK)

oo Ve VeVeWaVeVy

EXISTING ROADWAY BASE

EXISTING SUBGRADE

TYPICAL PAVEMENT REPAIR SECTION

L24B BITUMINOUS BINDER
LAYER, MISC. USE (1.5" THICK)

825B CRUSHED AGG. BASE
COARSE, MISC. USE (6" THICK)
[00% COMPACTION, EXTEND
|'-0" BEYOND E.O.P. WHERE
APPLICABLE

IMPROVED SUBGRADE,

98% COMPACTED
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Fax 334.222.1869

www.southernengineeringsolutions.com
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18" CMP
W/HDW
INV. 210.93

SSMH

RIM EL. 212.94

8" PVC INV. IN NW 200.85
8" PVC INV. OUT E 200.76

DRIVE TO PARKING LOT

/

0+00

BEGIN STREET RESURFACING
(MLK DR.) AT APPROX. 0+80.00

T 18" CMP
W/HDW

INV. 209.89

GRATE INLET

_TOP EL. 203.74

24" RCP INV. IN W 199,54

205.98 24" RCP INV. OUT S 198,64

VINV. IN W 20232
INV. OUT E 200.42

ALL SIGN

4

\
-

PVC PIPE

TOP EL 209.15]

REQ'D MACHINE GRADED
SHOULDERS

SDMH

TOP EL. 206.62

24" RCP INV. IN W 203.15
24" RCP INV. OUT E 203.14

24" RCP INV. 203.55 j
W/SLOPE PAVED HDW

BRICK WALL SIGN

SDMH

TOP EL. 205.98

247 RCP INV. IN W 202.32
24" RCP INV. OUT E 200.42

GRATE INLET

TOP EL. 203,74
[~ 24" RCP INV. IN W 199.54
24" RCP INV. OUT S 198.64

' &0

/

2+00
[

/

CGRATE INLET
TOP EL. 204.59
24" RCP INV. 201.15

S5+00  warmv Lumer Kive DRvE ("W varies) L+00
— —_— " u

KENNEDY DR.

15" CONC.
INV. 208.87

GRATE INLET

TOP EL. 204.10

24" RCP INV. IN W 200.89
24" RCP INV. OUT E 200.88

REQ'D—MACHINE GRADED

SHOULDERS \

SSMH

Rl EL. 20542
8" PVC INV. IN W 198.99 —/
8" CLAY INV. OUT E 199,01
8" PVC INV. IN N 200.18

SSMH

RIM EL. 203.48

8" CLAY INV. IN W 197.88
8" CLAY INV. UT E 197.79

OHP

o
=

\REO’D MACHINE GRADED

SHOULDERS
OHP

GRATE INLET

TOP EL. 202.83

29°X18" ELLIPSE INV. IN N 199.06
247 RCPINV. IN W 199.21

29°X18" ELLIPSE INV, OUT S 199.03
24" RCP INV. OUT E 199.01

SDMH

TOP EL. 203.27

24" RCP INV. IN W 199.16
24” RCP INV. IN E 199.42

36" RCP INV. OUT § 198.89
GRATE INLET

TOP EL. 202.62
247 RCP INV. W 199.26
24" RCP INV. OUT E 199.27

SDMH
TOP EL. 203.34

247 RCP INV. IN E 199.41
247 RCP INV. OUT W 199.25

\REQ’D MACHINE GRADED
SHOULDERS
OHP

7400 yupmv Lumer Kive DRIVE (R/W VARIES) 8+=OO

9+00

\—

£
(=]
DY

CONCRETE
BLOCK FENCE

REQ'D MACHINE GRADED
SHOULDERS

o OHP

GRATE INLET

TOP EL. 203.23

29°X18" ELUPSE INV, OUT S 198.61
18" RCP INV. IN E 199,00

29°X18" ELLIPSE INV. IN N 198.47

REQ'D CONCRETE FLUME
(THROAT)

®/

GRATE INLET
TOP EL. 203.25
18" RCP INV. OUT 199.89
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SDMH

s TOP EL. 203.27
24_ RCP INV, IN w 199.16
24" RCP INV. IN E 199.42

36" RCP INV. ouT S 198.8
GRATE INLET 9

; TOf’ EL 20262
24. RCP INV. W 199,26
24" RCP INV. QUT E 199.27

SSMH
RIM EL. 202,57
8" CLAY INV, N 197.64
8" CLAY INV. IN W 197.00
8" CLAY INV. ouT E 196.99
SDMH
TOP EL. 203,19
24" RCP INV, IN W 199.08
24" RCP INV. oUT E 199,

BRICK WALL
SIGN

SDMH

TOP EL. 202,58

24" RCP INV. IN W 195,34
24" RCP INV. OUT E 198,29

SSMH

RIM EL. 203.00

8: CLAY INV, IN w 196.90
8" CLAY INV. ouT £ 196.82

SDMH

TOP EL. 20258

24" RCP INV. 199,08
36" RCP INV. 199,18

7
7
/)

CONC. LD
TOP EL. 203.77

REQ'D CONCRETE FLUME
SSMH

/_ (BOLTED SHUT)

Fa3
. d

REQ'D MACHINE GRADED

CONCRETE FLUME

SHOULDERS

SSMH \ \
(BOLTED sHuT) \_"

v/

OHP

GRATE INLET

TOP EL 202.59

36" RCP INV, N 198.22
36" RCP INV. § 198.52

OHP
\_ REQD MACHINI:O ’alg\DED

SHOULDERS

3 owp_ "~

INV. 193,89
GRATE INLET

TOf EL. 203.25
18” RCP INV. ouT 199.89

METAL sipE pp I
TOP F, 201.25AN
METAL s
Tol

DE DRAIN
P EL. 201.49

=

RCP Top £ 201.02

S

(BoLTED SHUT) \r‘

DIR]/GRAVEL DRIVE

REQ'D PAVEMENT PATCHINC/\ ' \cw
(SEE PAGE 5 FOR DETAIL) o
~~

REQ'D SAW CUTlNSé
OVE EXIST
P e 201'2f)RlvREEA'IV/1kY AT GUTTER

REQ'D RIP-RIP (AS DIRECTED
BY_ENGINEER
O XENEER)

INV. 194,38

_ 202.62

M EL. 202.

'é- CLAY INV. IN W 194.73
8" CLAY INV. OUT E 194.73

LINE

REQ'D LEVELING AS DIRECTED
FOR DRAINAGE PURPOSES

5
R

IDAMS ST.

I

®

21+00 ypem

|74+00 smarmv LUTHER KING DRIVE (R/W VARIES) 18 %0

SHOULDERS

" REQ'D MACHINE GRADED Q

@~

SHOULDERS 2

\\*V\ REQ'D MACHINE GRADED
b OHP

_ OHP
OHP \gm o
RETE

CONCR|
e TOP E1, 200,85

INV. 18° Rep g7
» 59 (AP
18" ROP 1NV, 195, {APPROX)

247 RCP INV, 196,64

=
STORM DRAIN
CONCRETE LID
TOP EL. 202.70
18" RCP INV. 199.50 (APPROX.)

REPLACE )
WITH 20 LF 15" ARCH
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Fax 334.222.1869

Phone 334.222.1849
www.southernengineeringsolutions.com

GRATE INLET

TOP EL. 199.96

24" CMP INV. OUT N 196.15
18" CMP INV. 196.96

SSMH

RIM EL. 201.0
8" CLAY INV.
8" CLAY INV.
8" CLAY INV.

SSMH

RIM EL 201.85

8" CLAY INV. IN W 192.51

8" CLAY INV. IN N 194.18

8" CLAY INV. IN S 193.14

8" CLAY INV. OUT E 192.41

REQ'D STOP BAR
—

ADAMS ST.

201 East Troy Street
P.0. Box 610
Andalusia, AL 36420

l— SIDEWALK

A oo ~——s S
gt g o 4.3

= -z — -
4 a - L a e

\{

X
8
2

2"';00 MARTIN LUTHER KING DRVE (R/W vaRies) 22+00

REQ'D MACHINE GRADED
SHOULDERS 2
OHP

OHP i
REPLACE EXISTING CULVERT _/

\

OHP

OHP \ e

\ REQ'D MACHINE GRADED

Ha i|

.3

N

OH
BURIED CPP

GRATE INLET
TOP EL. 200.87

ATE INLET
L 199.96
N 196.15
V. 196.96

WITH 20 LF 15" ARCH EQUIVALENT RCP

SSMH

RIM EL. 201.04

8" CLAY INV. IN W 191.29
8" CLAY INV. IN N 194.23
8" CLAY INV. IN E 191.29

NG 14

STORM DRAN

CONC. LID

TOP EL. 201.91

18" RCP INV. 199.50 (APPROX.)

BRICK WALL
SIGN %
=)

WALKWAY TO HOUSE

GRATE INLET
TOP EL. 200.75
. 18" RCP INV. 199.25

=
=
[}
-
(3
S
2
™
=
>
=
j=]
S

STORM DRAN
CONC. LID

TOP EL. 201.43
18" RCP INV.

18" RCP INV. 199.15

INV. 197.63

SSMH
RIM EL. 200.35
8" CLAY INV. IN W 189.94

)
oY
=z
\°— 8" CLAY INV. IN N 190.76

RAP AT Y 5
= T

3.5 = ==

=
w

T

SHOULDERS

8 CLAY (DEAD) INV. N 19356
8" CLAY INV. OUT E 189.91

18" CMP INV. NE 196.62
18" RCP INV. SE 196.08

GRATE INLET
TOP EL. 200.47
18" RCP INV 196.55

40
e e

GRAPHIC SCALE: I" = 40’

RIM EL. 199.30

8 CLAY INV. IN W 189.09

8" CLAY INV. IN N 189.46

8" CLAY INV. N (DEAD) 191.51
8" CLAY INV. OUT E 189.03

GRATE INLET
TOP EL. 199.18

WALKWAY TO HOUSE BOTTOM EL. 194.04

CHAINLINK
J—SIDEWALK FENCE /

27100 MARTIN LUTHER KING DRIVE (R/W VARIES) 28400

DX B tara —
T aF e a g x
.

OZQTOO

R

87
62
08

RATE INLET
EL. 200.47
INV 196.55

\_REQ'DMACHINECSREDED

X

30100

al

SHOULDERS

STORM DRAIN
CONCRETE LD
TOP EL. 200.34

\OHP .
REQ’D MACHINE GRADED

SHOULDERS

(PARTIALLY BURIED)

OHP

REQ'D MACHINE GRADED
SHOULDERS

=

STORM DRAIN
CONCRETE LID
TOP EL. 199.21
(PARTIALLY BURIED)
(NOT ACCESSIBLE)

\
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Fax 334.222.1869

Phone 334.222.1849
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SSMH
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8" CLAY INv. OUT E 187.04
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GUTER (N DAMAGED
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, o
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SHOULDERS

REQ'D MACHINE GRADED
SHOULDERS

GRAPHIC SCALE: I" = 40’

REQ'D LEVELING AS DIRECT
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‘__
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END STREET RESURFACIM
(ADKINSON AVE.) AT APF

REQ'D STOP BAR
END STREET RESURFACING
(MLK DR.) AT APPROX. 53+70.00

SSMH
RIM EL. 192.15
8" PVC INV. 185.48

ADKINSON AVE.

e

REQ'D STOP BAR

AY
HOUSE
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P.0. Box 610

/REQ'D STOP BAR
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52+00 53+00
+—SS5— b
MARTIN LUTHER KING DRIVE (R/W VAR/ES)

s N P ]
OHP = OHP o

ssMH 4

RIM EL. 19643
GRATE INLET
TOP EL 195.50

X. 8+99.00
ADKIN.
8" PVC INV. IN W 190.49

RESURFACING V
' 5
son \ve ©
8+99. -

CURB INLET
0

TOP EL. 195.70
(FILLED WITH DIRT)
CURB INLET
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(FILLED WTH DIRT)
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8" PVC INV. IN S 189.5
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40
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rop L. 19160 -

o &L 19870 24" RCP |NV.T|:§%.A;7EI(AP;’%%;3
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(=)
o)
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WALKWAY

SSMH 4
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FROSION CONTROL DETAILS

18" (0.5m)
MATS/BLANKETS SHOULD EXTRA STRENGTH FILTER FABRIC 6"( 75[7/"/")«‘
BE INSTALLED VERTICALLY NEEDED WITHOUT WIRE MESH SUPPORT
DOWNSLOPE.

./ woobp POST

% \ B N \v‘ P ¢ Lt ATTACH FILTER FABRIC NOTE:
/ N ; Y SECURELY TO UPSTREAM KEY STONE INTO CHANNEL BANKS AND
A )

' N IONA
7 \/"4“3'(4« \{/'\ N ; =< SIDE OF POST . EXTEND IT BEYOND THE ABUTMENTS A
\ /\' /\’\/)’\» /V\ /\. W \ / . f 2 MINIMUM OF 18" (0.5m) TO PREVENT
% &(\\( 4\‘/\\‘/\\ 4&&@( 4 . FLOW AROUND DAM.
N2 D2 2N AYAYVAYN A VIEW LOOKING UPSTREAM

LONGITUD.I.NAL ANCHOR TRENCH TERMINAL SLOPE AND CHANNEL
ANCHOR TRENCH

201 East Troy Street
Andalusia, AL 36420

P.0. Box 610

10" (3m) MAXIMUM SPACING WITH
\ N X XN WIRE SUPPORT FENCE T
¥ \ $ AL 6'(1.8m) MAXIMUM SPACING WITHOUT = 24" (0.6m)
WIRE SUPPORT FENCE

STEEL OR WOOD POST
36" (1m) HIGH MAX.

POND..NG HEIGHT POND./.NG HEIGHT &' (2.4m)

OV SECTION A — A
3/4" (20mm, -

)
1 MIN. DRAIN ROCK

" MAX.
(22“;/"/") 8" (200r 'L'=THE D.I.STANCE SUCH THAT POINTS ‘A’ AND
STORAGE HT. (200mm) 5" ARE OF EQUAL ELEVATION.

v / XD I \ NN
¥ STAPLES .\\4 KK NSENNN
L, o K BRI YRR ‘
TYPICAL SLOPE v AKE 135100 1 150mm) \; A LI I
SOIL_STABILIZATION . S TRENGH W71 CONPACTED A
s . :

}\'/\\/Wt‘ XY \ ./,/\\)‘m!',/./,/\‘//\z L TRENCH DETAIL INSTALLATION WITHOUT TRENCHING SPACING BETWEEN CHECK DAMS
i / \/‘\\/{/ ) ’\/\\/‘\\/’:l;\;')“\?w NOTES: Reoxaoxons? NOTES:

.\ / \.\(\. / \.\(. / ~'(«l 2 ('/m R \‘/\~\‘/\~\“f~4 «‘/\'\‘/\'\‘/\'« 1, SLOPE SURFACE SHALL BE FREE OF B S O NGy, NOT TO SCALE
SININININTNINT L 2> SCAKETS et HAve 600D SO conracT HOTIOSCAE 2. INSPECT AND REPAIR FENCE AFTER EACH

INITIAL CHANNEL ANCHOR TRENCH INTERMITTENT CHECK SLOT STORM EVENT AND REMOVE SED..MENT WHEN NOT 7O SCALE
S — PTG Biamra, SEEDLNG BEFORE NECESSARY. 9" (225mm) MAXIMUM ROCK

. EROSION BLANKETS & RECOMMENDED STORAGE HEIGHT. CHECK DAM
NOTES: 3, LAY BLANKETS LOOSELY AND STAKE OR

1 CHECK SLOTS TO BE CONSTRUCTED EROSION BLANKETS & ST L TOMAINTAN D RECT CoNTAC T | TURF REINFORCEMENT MATS S S N T AL B DEPOSITED SILT FENCE
PER MANUFACTURERS SPECIFICATIONS. TURF REINFORCEMENT MATS THE SOIL. DO NOT STRETCH. SLOPE INSTALLATION SED.|MENT OFF-SITE AND CAN BE PERMANENTLY

2. STAKING OR STAPLING LAYOUT PER STABILIZED.
MANUFACTURERS SPECIFICATIONS. CHANNEL INSTALLATION

POINT B"

GENERAL NOTES:
1. USE MINIMUM 12 INCH D..AMETER FIBER WATTLE.
USE 2 FT. WOODEN STAKES WITH A 2 IN. X 2 IN. NOMINAL CROSS
SECTION
ONLY INSTALL WATTLE(S) TO A HEIGHT IN D.L.TCH SO FLOW WILL
NOT WASH AROUND WATTLE AND SCOUR D.I.TCH SLOPES AND AS
D.LRECTED,
INSTALL A MINIMUM OF 2 UPSLOPE STAKES AND 4 DOWNSLOPE
STAKES AT AN ANGLE TO WEDGE WATTLE TO BOTTOM OF D.L.TCH.
L N PROVIDE STAPLES MADE OF 0.125 IN. D.LAMETER STEEL WIRE
BACK OF SIDEWALK RN W L 7 FORMED INTO A U SHAPE NOT LESS THAN 12" IN LENGTH
< INSTALL STAPLES APPROXIMATELY EVERY 1 LINEAR FOOT ON BOTH ANCHOR THROUGH NETTING
2D ggfgﬂ;fgg?g;\/‘?;ZE 5 SIDES OF WATTLE AND AT EACH END TO SECURE IT TO THE SOIL.
CATCH BASIN R RN : o . INSTALL MATTING IN ACCORDANCE WITH ALDOT STANDARD
BURLAP SACKS TO NN SPECIFICATIONS
OVERLAP ONTO CURB R D i s PRIOR TO POLYACRYLAMIDE (PAM) APPLICATION, OBTAIN A SOIL CURLEX SED.LMENT LOG®
CURB INLET ¢ & SAMPLE FROM PROJECT LOCATION, AND FROM OFFSITE MATERIAL,
BACK OF CURB 3 AND ANALYZE FOR APPROPRIATE PAM FLOCCULANT TO BE APPLIED
5%5;,”;{%9/04 TIoN \ - ISOMETRIC VIEW TO EACH WATTLE
N S INITIALLY APPLY 2 OUNCES OF ANIONIC OR NEUTRALLY CHARGED
PAM OVER WATTLE WHERE WATER WILL FLOW AND 1 OUNCE ON
MATTING ON EACH SIDE OF WATTLE. REAPPLY PAM AFTER EVERY
RAINFALL EVENT THAT IS EQUAL TO OR EXCEEDS 0.50 IN.

ELBA, ALABAMA

EROSION CONTROL DETAILS
MLK JR. ST. RESURFACING & DRAINAGE IMPROVEMENTS

RUNOFF

FILTER FABRIC OR SAND AND GRAVEL
FILTER 6" (150mm) MINIMUM THICK

RUNOFF
—_—

KEYWAY AT TOE
OF SLOPE i " aoz) STORM SEWER
ez CURB INLET

TYPICAL SECTION

E: 1§ X 14 X 30" WOODEN STAKES ARE
RECOMMENDED FOR 6", 9°, AND 12" SED.LMENT
Locs,

GRAVEL FILLED SANDBAGS : . 17 X1 ¥ X 45" WOODEN STAKES ARE
STACKED TIGHTLY CROSS SECTION RECOMMENDED FOR 20° SEDLMENT LOGS.

VEE D.LTCH
PLAN VIEW

DESIGNED BY

NOTE: / DSG
NOTES: T'= THICKNESS: THICKNESS SHALL BE DETERMINED BY THE ENGINEER. i o

1. PLACE CURB TYPE SED...MENT BARRIERS ON GENTLY SLOPING STREET S
SEGMENTS, WHERE WATER CAN POND AND ALLOW SED..MENT TO MINIMUM THICKNESS SHALL BE 1.5x THE MAXIMUM STONE D./AMETER, DRAWN BY

SEPARATE FROM RUNOFF. NEVER LESS THAN 6" (150mm). - DB
2. SANDBAGS OF EITHER BURLAP OR WOVEN ‘GEOTEXTILE' FABRIC, CROSS SECTION

ARE FILLED WITH GRAVEL, LAYERED AND PACKED TIGHTLY. TRAPEZOIDAL D.ITCH \ DATE
3. LEAVE A ONE SANDBAG GAP IN THE TOP ROW TO PROVIDE A SPILLWAY
FOR OVERFLOW. RIPRAP APPROVED DATE: 07/2010 3 01/19/2023

4. INSPECT BARRIERS AND REMOVE SED.I.MENT AFTER EACH STORM EVENT.

Z‘fﬁ LLMENT AND GRAVEL MUST BE REMOVED FROM THE TRAVELED WAY PROTECTION NOT TO SCALE > ECI:QB[;D(“I;IIII:IE)

TEMPORARY WATTLE CHECK DAM
CURB AND GUTTER PROJECT NO
SED.L.MENT WITH MATTING AND OPTIONAL PAM {(/ 2231501

S
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END
ROAD WORK

(PLACE 300 FT. PAST THE WORK
LIMITS SHOWN ON THE TITLE SHEET)

G20-2A

NOTE: TRAILER OR VEHICLE WITH
ORANGE FLAGS OR FLASHING LIGHTS
(NOT REQUIRED FOR A MOVING OPERATION)

SEE-TCP NOTE NO. 17,

(SHEET 2 OF 2

200" -300

W20-7A CFRWY)
500’ |weo—1 ¢STD)

q

S

n_A

A/
WORKDAREA

A T A

ROAD WORK
NEXT XX MILES

(PLACE IN ADVANCE OF THE WORK
LIMITS SHOWN ON THE TITLE SHEET)

Ga20-1

{
50 —100‘;)
500/

200" -30d

W20-7A CFRWY>

Twh LANE HIGHWAY — ONE LANE CLOSED

FOR USE WITH

CONES

200 -300!

W20-7A CFRWY. >
500’

|
! |
q

!
<=

WORK AREA

INTERSECTING
ROAD

COUNTY_ROAD
C(PROJECT)

INTERSECTING

COUNTY ROAD
C(PROJECT)

NOTE: “ROAD WORK AHEAD”
MAY BE USED IN LIEU OF

“ROAD WORK S00 FT” SIGN
AS SHOWN. SEE TCP NOTE
NO. 31. (SHEET 2 OF 2>

n
)

200’ -300

ROAD
K
S0Q FT,

W20-1 <STD>

W20-7A (FRWY.)

TwO LANE HIGHWAY — ONE LANE CLOSED

FOR USE WITH PILOT CAR

DETAIL FOR PLACEMENT OF W20-1 SIGN
AT INTERSECTING ROADS

DELINEATING DETAILS FOR EQUIPMENT PARKING AREAS

FOR USE ONLY WHEN EQUIPMENT CANNOT BE STORED THIRTY
FEET OR MORE FROM THE EDGE OF PAVEMENT

B2 DRUMS TO BE AS FAR _AS PRACTICAL FROM EDGE OF PAVEMENT. MINIMUM DESIRABLE
DISTANCE IS 1S FEET FOR FREEWAY TYPE FACILITIES AND 10 FEET FOR OTHER
FACILITIES, FOR UNUSUAL CONDITIONS SUCH AS SPECIAL EQUIPMENT OR LIMITED
AVAILABLE SPACE, DIMENSIONS LESS THAN DESIRABLE SHALL BE AS DIRECTED BY
THE ENGINEER, SEE TCP NOTE NO. 11 C(SHEET 2 OF 2

mp [OR @m
| EDGE oF PAvEMENT ) ) ) ) - ) ) | S
Bl t o P-4

V\ﬁ.\ : & /gmypﬁ;ﬁT /PA§|<§1::/ ek /)

REFLECTORIZED CHANNELIZING
DRUMS ALONG EQUIPMENT

REFLECTORIZED CHANNELIZING DRUMS PARKING AREA

DELINEATING DETAILS FOR
EQUIPMENT PARKING AREAS

.E_<>

¢

SEE TCP NOTE NO. 32. <(SHEET 2 OF 2

L wai-14
/;—SIGN MOUNTED ON CONTRACTOR’S EQUIPMENT

| |4+ MIN

CREW INSTALLING OR REMOVING SIGNS
C<PAID FOR UNDER ITEM NO. 740B>

ROTATING DOME LIGHT <OPERATINGD

& TO BE FURNISHED BY THE CONTRACTOR
WITHOUT COST TO THE ALDOT>

——7/ -0 MIN. DISTANCE ABOVE EDGE OF PAVEMEN

4-WAY EMERGENCY FLASHERS
<OPERATING>

T.C P

FOR INSTALLING OR REMOVING

CONSTRUCTION SIGNS

o

O\« 01

4

19/23 >
/ &
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