SPECIFICATIONS, PROPOSAL AND CONTRACT
DOCUMENTS

FOR

STREET RESURFACING
FY2025 REBUILD ALABAMA ACT
ANNUAL GRANT PROGRAM

PREPARED FOR:

TOWN OF DOZIER

NOVEMBER 2025

PREPARED BY:

SOUTHERN

Andalusia, Alabama




SPECIFICATIONS
PROPOSAL AND CONTRACT DOCUMENTS

FOR

STREET RESURFACING
FY2025 REBUILD ALABAMA ACT
ANNUAL GRANT PROGRAM

Prepared for:

TOWN OF DOZIER

DOZIER, ALABAMA

Prepared by:

Southern Engineering Solutions, Inc.
P.O. Box 610
201 East Troy Street
Andalusia, Alabama 36420
(334) 222-1849
(334) 222-1869 Fax

November 2025



TABLE OF CONTENTS

PAGE
ADVERTISEMENT FOR BIDS.....coiiiiiiiiiiiiiiiiieiiiiicc et 1
INFORMATION FOR BIDDERS .....ooiiiiiiiiiiiiiiiciiintcc e 2
BID BOND ..ciiiiiiiiiiietite ettt e e et e e s e r s 6
PROPOSAL ..ttt ettt e e e s s s b e s e e e e e s s e raaee s 8
AGREEMENT ...t s r e e e s s s ban s 12
PAYMENT BOND.....ouiiiiiiiiiiiiitite ettt r e e s s rares e e e e s s s snanns 15
PERFORMANCE BOND ..ooiiiiiiiiiiiiieien ittt ittt e e ssrares e e e s e 17
NOTICE OF AWARD ....cttiiiiiiiiitiit ettt e e e s raree e e e s e s s sines 19
NOTICE TO PROCEED ...coeiiiiiiiiiiiiie ettt ettt e e ssrares e e e s e s 20
CHANGE ORDER ..ottt 21
CERTIFICATION BY OWNER .....coiiiiiiiiiiiiiiiiicic e 22
GENERAL CONDITIONS . ...ciiiitiiiiiitiiiiinicirtce e 25
SUPPLEMENTAL GENERAL CONDITIONS.....cocciiiiiiiiiiiiiiieirieciece e 37

SPECIAL SPECIFICATIONS FOR STREET IMPROVEMENTS.......cooccviiiiiiiiiiiiiiniccieecce 42



ADVERTISEMENT FOR BIDS

Sealed bids for the construction of Street Resurfacing, FY2025 Rebuild Alabama Act Annual Grant
Program in Dozier, Alabama will be received by the Town of Dozier at the Dozier Town Hall (7874
South Main Street) until 10:00 a.m., Thursday, December 18, 2025, and then at said location
publicly opened and read aloud.

The work under this contract consists of approximately 1,230 tons of bituminous asphalt,
approximately 10,310 square yards of asphalt planing, approximately 640 square feet of traffic
control markings, approximately 6,450 linear feet of traffic striping, and other associated project
items.

The information for Bidders, Form of Bid, Form of Contract, Plans, Specifications, and form of Bid
Bond, Performance and Payment Bond, and other Contract Documents may be examined at the
Dozier Town Hall, 7874 South Main Street, Dozier, Alabama and at the office of Southern
Engineering Solutions, Inc., 201 East Troy Street, Andalusia, Alabama.

To be eligible for consideration, bids must be submitted on complete proposals made available by
the Owner. Complete digital project bidding documents are available upon an online payment of a
non-refundable fee of $40.00 by visiting our website - www.southernengineeringsolutions.com and
clicking the “Currently Bidding” link at the top of the page. A free one-time membership
registration with Quest CDN will be required. Please contact questcdn.com at 952-233-1632 or
info@questcdn.com if you require assistance in registration, downloading, or working with this
digital project information. Optional complete paper bid documents are available at Southern
Engineering Solutions, Inc.; P O Box 610; 201 East Troy Street; Andalusia, Alabama 36420, upon
payment of a refundable (if plans are returned in reusable condition within 10 days of bid opening)
deposit of $80.00. Bid documents will be mailed only upon receipt of deposit. If paper option is
chosen, checks shall be made payable to Southern Engineering Solutions, Inc. No paper bid
documents will be distributed later than 48 hours prior to the scheduled opening of bids.

The Owner reserves the right to reject any or all bids and to waive any informalities.

Each bidder must submit with his bid, security in the amount, form, and subject to the conditions
provided in the Information for Bidders. The successful bidder will be required to submit a 100%
performance bond and a 50% payment bond.

All bidders must comply with the requirements of the Contractor's Licensing Law of the State of
Alabama and be certified for the type of work for which a proposal is submitted. The submission of
the Bidders' current State of Alabama license number will be required before his/her bid will be
received or considered.

No bidder may withdraw his bid within 30 days after the actual date of the opening thereof.
Henry E. Merrill

Mavyor
Town of Dozier


http://www.southernengineeringsolutions.com/
mailto:info@questcdn.com

INFORMATION FOR BIDDERS

Bids will be received by the Town of Dozier, Alabama (herein called the Owner) at the Dozier Town
Hall until 10:00 a.m., Thursday, December 18, 2025, and then at said location publicly opened and
read aloud.

Delivery of Proposal. Each bid must be submitted in a sealed envelope, addressed to the Town of
Dozier; 7874 South Main Street.

Each sealed envelope containing a bid must be plainly marked on the outside as "Street
Resurfacing” and the envelope should bear on the outside the name of the Bidder, his address, his
license number and the name of the project for which the bid is submitted. If forwarded by mail,
the sealed envelope containing the bid must be enclosed in another envelope addressed to the
Town of Dozier; P O Box 216; 7874 South Main Street; Dozier, Alabama 36028.

Preparation of Bid Form. All bids must be made on the required bid form. All blank spaces for bid
prices must be filled in, in ink or typewritten, and the bid form must be fully completed and
executed when submitted. Only one copy of the bid form is required.

Withdrawal of Bids. Any bid may be withdrawn prior to the above scheduled time for the opening
of the bids or authorized postponement thereof, provided a request in writing executed by the
Bidder or his duly authorized representative is filed with the Owner prior to that time. Upon
receipt and confirmation of such notice, the unopened bid will be promptly returned. Except as
provided in the foregoing, no bid may be withdrawn.

General. The Owner may waive any informalities or minor defects or reject any and all bids. Any
bid received after the time and date specified shall not be considered. Except for the condition
described below, no Bidder may withdraw a bid within 30 days after the actual date of the opening
thereof. Should there be reasons why the contract cannot be awarded within the specified period,
the time may be extended by mutual agreement between the Owner and the Bidder.

Mistakes. The low bidder may seek withdrawal of his bid without forfeiture by providing written
notice to the Owner within three working days after the date of the bid opening by providing
convincing evidence he made a mistake in his bid caused by calculation or clerical error, an
inadvertent omission, or a typographical error which causing his bid to be substantially out of
proportion to that of other bidders. The Owner will make a decision within 10 days of receipt of
the bidder’s notice, or by the next regular meeting of the awarding authority. In no event, shall a
mistake of law, judgement, or opinion constitute valid grounds for withdrawal of a bid without
forfeiture. Upon withdrawal of bid without forfeiture, the low bidder who withdraws his bid due to
a mistake shall not be allowed to participate in any work on the contract in any capacity, and shall
not be allowed to participate in a rebid of the project.

A conditional or qualified Bid will not be accepted.

Award will be made to the lowest responsible Bidder.
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Interpretation of the Quantities in Bid Schedule. Bidders must satisfy themselves of the accuracy of
the estimated quantities in the Bid Schedule by examination of the site of the proposed work and a
review of the drawings and specifications, including Addenda. After bids have been submitted, the
Bidder shall not assert that there was a misunderstanding concerning the quantities of work or of
the nature of the work to be done. Although the estimate of quantities of work listed in the Bid
Schedule are the results of calculations made from field survey, they are to be considered as only
approximate estimates of the quantities of the different pay items and are to be used only as a
basis for comparing bids for awarding the contract. Payment to the Contractor will be made only
for the actual quantities of work performed in accordance with the plans and specifications. If,
upon completion of construction, the actual quantities of work performed under unit price bids
shall show either increase or decrease from the quantities shown in the Bid Schedule, the unit
prices bid will prevail, except as otherwise provided for herein.

The right is reserved to increase or decrease any or all of the amounts given in the approximate
guantities as shown in the Bid Schedule, with the understanding that the work to be done and the
materials to be furnished under unit price bids may be increased or decreased not exceeding
twenty-five percent (25%) of the total money value of the contract without in any way invalidating
the bid prices.

Examination of Specifications, Special Provisions and Site of Work. All Bidders are required to
examine carefully the site of the proposed work, the Bid Form, Plans, Standard Specifications,
Supplemental Specifications, Special Provisions, Agreement Form and Bond Forms. The submission
of a Bid Form shall be prima facie evidence that the Bidder has made such examination and has
judged for and satisfied himself as to the conditions to be encountered; as to the character quality
and quantities of work to be performed and materials to be furnished; as to the requirements of
Plans, Specifications, Supplemental Specifications, Special Provisions, Agreement and Bonds; and as
to the contingencies. No adjustments or compensation will be allowed for losses caused by failure
to comply with the above requirements.

Familiarity with Laws and Ordinances. All applicable laws, ordinances, and the rules and
regulations of all authorities having jurisdiction over construction of the Project shall apply to the
contract throughout. Bidders shall familiarize themselves with all such applicable laws, ordinances
and regulations, and comply with their requirements which may directly or indirectly affect the
work or its prosecution, and any materials or equipment used in the work. No adjustments or
compensation will be allowed for losses caused by failure to comply with the above requirements.

Details. The Bidder must specify for both dollars and cents (without interlineation, alterations or
erasures, unless initialed by the signer of the proposal) a unit price for each of the separate items
for which a quantity is given in the proposal form (except when alternate bids are called for on
items) and shall show the products of the respective unit prices and the estimated quantities in the
columns provided for that purpose except that any item noted for a "Lump Sum" bid shall have the
same amount under the column provided in the proposal for "Unit Price" as that written
numerically in the "Amount Bid" column. All figures shall be inked or typed. The Owner will check
the extension of each item given in the proposal and correct all errors or discrepancies. The gross
sum obtained by adding all of the products of the unit prices and the various estimated quantities
listed in the proposal with the lump sum items shall prevail and this shall be the contract bid price.
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Signing. The Bidder's proposal must be signed in ink by the individual, by one or more members of
the partnership, or by one or more offices of a corporation, or by an agent of the Contractor legally
gualified and acceptable to the Owner. If the proposal is made by an individual, his name and post
office address must be shown; by a corporation, the name of the corporation and the business
address of its corporate officials must be shown. The proposal Bid Bond shall be properly signed by
the Bidder and the surety.

Irregular Proposal. Proposals will be considered irregular and may be rejected if they contain any
omissions, alterations of form, additions not called for, alternate bids unless called for, incomplete
bids, erasures or alterations not initialed by the person signing the proposal, or other irregularities
of any kind.

Information. The Owner shall provide to Bidders prior to Bidding, all information which is pertinent
to, and delineates and describes, the land owned and rights-of-way acquired or to be acquired.

Contract Documents. The Contract Documents contain the provisions required for the construction
of the Project. Information obtained from an officer, agent, or employee of the Owner or any other
person shall not affect the risks or obligations assumed by the Contractor or relieve him from
fulfilling any of the conditions of the contract.

Bond Requirements. Each Bid must be accompanied by a Bid Bond payable to the Owner for five
percent of the total amount of the Bid not to exceed $10,000.00. As soon as the Bid prices have
been compared, the Owner will return the Bonds of all except the three lowest responsible Bidders.
When the Agreement is executed, the Bonds of the two remaining unsuccessful Bidders will be
returned. The Bid Bond of the successful Bidder will be retained until the Payment Bond and
Performance Bond have been executed and approved, after which it will be returned. A certified
check may be used in lieu of a Bid Bond.

A Performance Bond in the amount of 100 percent of the Contract price, with a corporate surety
approved by the Owner, will be required for the faithful performance of the contract.

A Payment Bond in the amount of 50 percent of the Contract price, with a corporate surety
approved by the Owner, will be required to guarantee the payment by the Contractor of all costs of
labor, materials, equipment, subcontractors, etc. necessary to complete the work in accordance
with the Contract.

Attorneys-in-fact who sign Bid Bonds or Payment Bonds and Performance Bonds must file with
each Bond a certified and effective dated copy of their power of attorney.

Execution of Agreement. The party to whom the contract is awarded will be required to execute
the Agreement and obtain the Performance Bond and Payment Bond within fifteen (15) calendar
days from the date when Notice of Award is delivered to the Bidder. The Notice of Award shall be
accompanied by the necessary Agreement and Bond forms. In case of failure of the Bidder to
execute the Agreement, the Owner may at his option consider the Bidder in default, in which case
the Bid Bond accompanying the proposal shall become the property of the Owner to be processed
in accordance with prevailing law.




The Owner within twenty (20) days of receipt of acceptable Performance Bond, Payment Bond and
Agreement signed by the party to whom the Agreement was awarded shall sign the Agreement and
return to such party an executed duplicate of the Agreement. Should the Owner not execute the
Agreement within such period, the Bidder may by Written Notice withdraw his signed Agreement.
Such notice of withdrawal shall be effective upon receipt of the notice by the Owner.

Notice to Proceed. The Notice to Proceed shall be issued within fifteen (15) days of the execution
of the Agreement by the Owner. Should there be reasons why the Notice to Proceed cannot be
issued within such period, the time may be extended by mutual agreement between the Owner
and the Contractor. If the Notice to Proceed has not been issued within the fifteen (15) day period
or within the period mutually agreed upon, the Contractor may terminate the Agreement without
further liability on the part of either party.

Qualifications of Bidders. The Owner may make such investigations as he deems necessary to
determine the ability of the Bidder to perform the work, and the Bidder shall furnish to the Owner
all such information and data for this purpose as the Owner may request. The Owner reserves the
right to reject any Bid if the evidence submitted by, or investigation of, such Bidder fails to satisfy
the Owner that such Bidder is properly qualified to carry out the obligations of the Agreement and
to complete the Work contemplated therein.

Responsibilities of Bidders. Each Bidder is responsible for inspecting the site and for reading and
being thoroughly familiar with the Contract Documents. The failure or omission of any

Bidder to do any of the foregoing shall in no way relieve any Bidder from any obligation in respect
to this Bid.

The low Bidder shall supply the names and addresses of major material Suppliers, and
Subcontractors when requested to do so by the Owner.

Engineer. The Engineer is Southern Engineering Solutions, Inc., P. 0. Box 610 (201 East Troy Street),
Andalusia, Alabama 36420.



BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as Principal, and

as Surety, are hereby held and

firmly bound unto the Town of Dozier as OWNER in the penal sum of

for the payment of which,

well and truly to be made, we hereby jointly and severally bind ourselves, successors and assigns.

Signed, this day of , 20

The Condition of the above obligation is such that whereas the Principal has submitted to
the Town of Dozier a certain BID, attached hereto and hereby made a part hereof to enter into a
contract in writing, for the

Street Resurfacing
FY2025 Rebuild Alabama Act Annual Grant Program

NOW THEREFORE,
(a) If said BID shall be rejected, or
(b) If said BID shall be accepted and the Principal shall execute and deliver a contract in
the Form of Contract attached hereto (properly completed in accordance with said
BID) and shall furnish a BOND for his faithful performance of said contract, and for
the payment of all persons performing labor or furnishing materials in connection
herewith, and shall in all other respects perform the agreement created by the
acceptance of said BID,
then this obligation shall be void, otherwise the same shall remain in force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder

shall, in no event, exceed the penal amount of this obligation as herein stated.



The Surety, for value received, hereby stipulates and agrees that the obligations of said
Surety and its BOND shall be in no way impaired or affected by any extension of the time within
which the OWNER may accept such BID; and said Surety does hereby waive notice of any such
extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and

seals, and such of them as are corporations have caused their corporate seals to be hereto affixed
and these presents to be signed by their proper officers, the day and year first set forth above.

(L.S.)

Principal

Surety

By:

IMPORTANT -- Surety companies executing BONDS must appear on the Treasury Department's
most current list (Circular 570 as amended) and be authorized to transact business in the state
where the project is located.



Proposal for the Construction of
Street Resurfacing
FY2025 Rebuild Alabama Act Annual Grant Program

Date:
Proposal of
(Legal Name of Bidder)
of
(Mailing Address of Bidder)
License No , for the construction of Street Resurfacing; FY2025 Rebuild Alabama

Act Annual Grant Program
To the Town of Dozier, hereinafter referred to as the Owner:

The following proposal is made in behalf of the undersigned Bidder and no others. Evidence of
authority to submit the proposal is herewith furnished. The proposal is made without collusion on
the part of any other person, firm or corporation.

The undersigned Bidder certifies that he has carefully examined the Plans for this project and
Specifications attached, including the Special Provisions, and has personally examined the site of
the work. On the basis of the Specifications and Plans, the undersigned Bidder proposes to furnish
all necessary machinery, tools, apparatus, and other means of construction, and do all the work
and furnish all the material in the manner specified.

The undersigned Bidder agrees to commence work under this contract on or before a date to be
specified in a written Notice to Proceed issued by the Owner and to fully complete the project
within forty-five (45) calendar days thereafter.

The undersigned Bidder understands that the quantities below are approximate only and are
subject to either increase or decrease and hereby proposes to perform any increase or decrease in
quantities of work at the unit price bid.

The undersigned Bidder agrees to perform all "Force Account or Extra Work" that may be required
of him on the basis provided in the specifications attached, and to give such work his personal
attention in order to see that it is economically performed.

The undersigned Bidder also proposes to furnish a Performance Bond, in an amount equal to the
total amount of his bid. This bond shall serve not only to guarantee the completion of the work on
the part of the undersigned Bidder, but also to guarantee the excellence of both workmanship and
materials until the work is finally accepted.

The undersigned Bidder encloses a Certified Check or Bid Bond in the amount of 5% of amount bid,
not to exceed $10,000.00 and hereby agrees that in case of his failure to execute a contract and
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furnish the required bond within 5 days after Notice of Award, the amount of the check or Bid bond
will be forfeited to the owner as liquidated damages arising out of his failure to execute a contract
as proposed. Itisunderstood that in case the work is not awarded to the undersigned Bidder, the
check or Bid bond will be returned as provided in the Specifications hereto attached.

The undersigned Bidder agrees to pay to the Owner as liquidated damages the amount of $500.00
per calendar day for any overrun in contract time for which a time extension is not granted by the
Owner, as provided in Section 5 of the Supplemental General Conditions.

The undersigned Bidder acknowledges receipt of the following Addenda:

No. , Dated . No. , Dated

No. , Dated . No. , Dated

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 calendar
days after the scheduled closing time for receiving bids, except as approved by the Owner.

The Bidder understands that the Owner reserves the right to reject any or all bids and to waive any
informalities in the bidding.

The following unit prices shall include all labor, materials, overhead, profit, insurance, etc., to cover
the finished work of the several kinds called for.

The undersigned Bidder agrees to perform all the work described in the Contract Documents for
the following unit prices:



PROPOSAL
STREET RESURFACING

FY 2025 REBUILD ALABAMA ACT ANNUAL GRANT PROGRAM

TOWN OF DOZIER, ALABAMA

BASE BID
Item Description Qty Unit Unit Price Extension
1. Planing Existing Pavement (Approximately 1.10" Thru 2.0" Thick) 10,310 SY
2. Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D (165 Ib/sy) 1,230 Ton
3. Superpave Bituminous Upper Binder Layer, Leveling, 3/8" Maximum
Aggregate Size Mix, ESAL Range C/D 100 Ton
4. Superpave Bituminous Wearing Surface Layer, Patching, 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D 25 Ton
5. Minor Structure Concrete 1 CY
6. Traffic Striping, Class 1H, Type A 6,450 LF
7. Traffic Control Markings/Legends, Class 1H, Type A 605 SF
8. Clipping Shoulders 1 LS
9. Traffic Control 1 LS

TOTAL OF BASE BID
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Signature of Bidder (if a firm or individual)

By

Address of Bidder

Names and addresses of members of firm

Signature of Bidder (if a corporation)

President Address
Secretary Address
Treasurer Address

Corporate Seal

Attest:
Secretary

11
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AGREEMENT

THIS AGREEMENT, made this day of ,20___, by and between the Town of

Dozier, hereinafter called "OWNER" and doing business as a

corporation hereinafter called "CONTRACTOR".
WITNESSETH: That for and in consideration of the payments and agreements hereinafter
mentioned:

1. The CONTRACTOR will commence and complete the construction of Street
Resurfacing; FY2025 Rebuild Alabama Act Annual Grant Program

2. The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor
and other services necessary for the construction and completion of the PROJECT described herein.

3. The CONTRACTOR will commence the work required by the CONTRACT DOCUMENTS
within 10 calendar days after the date of the NOTICE TO PROCEED and will complete the same
within forty-five (45) calendar days unless the period for completion is extended otherwise by the
CONTRACT DOCUMENTS.

4, The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT
DOCUMENTS and comply with the terms therein for the sum  of

, or as shown in the BID

schedule.
5. The term "CONTRACT DOCUMENTS" means and includes the following:
(A) ADVERTISEMENT FOR BIDS
(B) INFORMATION FOR BIDDERS
Q) BID

(D)  BID BOND
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(E)
(F)
(G)
(H)
(1)

()

(K)
(L)

(M)

(N)

(0)

AGREEMENT

GENERAL CONDITIONS

SUPPLEMENTAL GENERAL CONDITIONS

PAYMENT BOND

PERFORMANCE BOND

NOTICE OF AWARD

NOTICE TO PROCEED

CHANGE ORDER

DRAWINGS prepared by Southern Engineering Solutions, Inc. dated
November, 2025

SPECIFICATIONS prepared or issued by Southern Engineering Solutions, Inc.,

dated November, 2025

ADDENDA

No._  ,dated ,20__
No. ,dated ,20__
No.  ,dated ,20__
No._  , dated ,20__

6. The OWNER will pay to the CONTRACTOR in the manner and at such times as set

forth in the General Conditions such amounts as required by the CONTRACT DOCUMENTS.

7. This AGREEMENT shall be binding upon all parties hereto and their respective heirs,

executors, administrators, successors, and assigns.
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IN WITNESS WHEREOQOF, the parties hereto have executed, or caused to be executed by their duly
authorized officials, this Agreement in three (3) each of which shall be deemed an original on the
date first above written.

OWNER
Town of Dozier

BY:
Name: Henry E. Merrill
(Please Type)
Title: Mayor
(SEAL)
ATTEST:
Name:
(Please Type)
Title:
CONTRACTOR:
BY:
Name:
(Please Type)
(SEAL) Address:
ATTEST:
Name:
(Please Type)
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

a , herein called Principal, and

(Name of Surety)

(Address of Surety)
hereinafter called Surety, are held and firmly bound unto

Town of Dozier
P O Box 216; Dozier, Alabama 36028

hereinafter called OWNER, in the penal sum of Dollars, S( )in
lawful money of the United States, for the payment of which sum well and truly to be made, we
bind ourselves, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain
contract with the OWNER, dated the day of , 20, a copy of which is hereto
attached and made a part hereof for the construction of:

Street Resurfacing
FY2025 Rebuild Alabama Act Annual Grant Program

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms,
SUBCONTRACTORS, and corporations furnishing materials for or performing labor in the
prosecution of the WORK provided for in such contract, and any authorized extension or
modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal and
coke, repairs on machinery, equipment and tools, consumed or used in connection with the
construction of such WORK, and all insurance premiums on said WORK, and for all labor, performed
in such WORK whether by SUBCONTRACTOR or otherwise, then this obligation shall be void;
otherwise to remain in full force and effect.
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PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be
performed thereunder or the SPECIFICATIONS accompanying the same shall in any wise affect its
obligation on this BOND, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS.

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOQF, this instrument is executed in three (3) counterparts, each one of which

shall be deemed an original, this the day of ,20
ATTEST:
(Principal) Secretary Principal
(SEAL)
By (s)
Witness as to Principal (Address)
(Address)
ATTEST:
(Surety) Secretary Surety
(SEAL)
By
Witness as to Surety Attorney-in-Fact
(Address) (Address)

NOTE: Date of BOND must not be prior to date of Contract.
If CONTRACTOR is Partnership, all partners should execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most
current list (Circular 570 as amended) and be authorized to transact business in the State where
the PROJECT is located.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

a , hereinafter called Principal, and
(Corporation, Partnership, or Individual)

(Name of Surety)

(Address of Surety)
hereinafter called Surety, are held and firmly bound unto

Town of Dozier
P O Box 216; Dozier, Alabama 36028

hereinafter called OWNER, in the penal sum of Dollars, S(__) in lawful money of the United
States, for the payment of which sum well and truly to be made, we bind ourselves, successors, and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain
contract with the OWNER, dated the day of ,20 , a copy of which is
hereto attached and made a part hereof for the construction of:

Street Resurfacing
FY2025 Rebuild Alabama Act Annual Grant Program

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original
term thereof, and any extensions thereof which may be granted by the OWNER, with or without
notice to the Surety and during the one year guaranty period, and if he shall satisfy all claims and
demands incurred under such contract, and shall fully indemnify and save harmless the OWNER
from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse
and repay the OWNER all outlay and expense which the OWNER may incur in making good any
default, then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to WORK to be
performed thereunder or the SPECIFICATIONS accompanying the same shall in any wise affect its
obligation on this BOND, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS.
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PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOQF, this instrument is executed in three (3) counterparts, each on of which shall

be deemed an original, this the day of ,20
ATTEST:
(Principal) Secretary Principal
(SEAL)
By (s)
Witness as to Principal (Address)
(Address)
ATTEST:
(Surety) Secretary Surety
(SEAL)
By
Witness as to Surety Attorney-in-Fact
(Address) (Address)

NOTE: Date of BOND must not be prior to date of Contract.
If CONTRACTOR is Partnership, all partners should execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most

current list (Circular 570 as amended) and be authorized to transact business in the state where the
PROJECT is located.
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NOTICE OF AWARD

To:

PROJECT Description: Street Resurfacing
FY2025 Rebuild Alabama Act Annual Grant Program

The OWNER has considered the BID submitted by you for the above described WORK in
response to its Advertisement for Bids dated ,20___, and Information for
Bidders.

You are hereby notified that your BID has been accepted for items in the amount of

You are required by the Information for Bidders to execute the Agreement and furnish the
required CONTRACTOR'S Performance BOND, Payment BOND and certificates of insurance within
five (5) calendar days from the date of this Notice to you.

If you fail to execute said Agreement and to furnish said BONDS within five (5) days from
the date of this Notice, said OWNER will be entitled to consider all your rights arising out of the
OWNER'S acceptance of your BID as abandoned and as a forfeiture of your BID BOND. The OWNER
will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER.

Dated this day of ,20
Town of Dozier
Owner
By
Title Mayor

ACCEPTANCE OF NOTICE
Receipt of the above NOTICE OF AWARD is hereby acknowledged

by ,

this the day , 20

By

Title
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NOTICE TO PROCEED

To: Date:

PROJECT Description: Street Resurfacing
FY2025 Rebuild Alabama Act Annual Grant Program

You are hereby notified to commence WORK in accordance with the Agreement dated

, 20 , on or before ,20 , and you are to complete the WORK

within forty-five (45) consecutive calendar days thereafter.

The date of completion of all WORK is therefore , 20

Town of Dozier
Owner

By

Title Mayor

ACCEPTANCE OF NOTICE
Receipt of the above NOTICE OF AWARD is hereby acknowledged

by ,

this the day , 20

By

Title
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CHANGE ORDER
Order No.
Date:
Agreement Date:
NAME OF PROJECT:
OWNER:
CONTRACTOR:
The following changes are hereby made to the CONTRACT DOCUMENTS:
Justification:
Change to CONTRACT PRICE:
Original CONTRACT PRICE: S
Current CONTRACT PRICE adjusted by previous CHANGE ORDER $

The CONTRACT PRICE including this CHANGE ORDER will be (increased) (decreased) by:
S

The new CONTRACT PRICE including this CHANGE ORDER will be $

Change to CONTRACT TIME:
The CONTRACT TIME will be (increased) (decreased) by calendar days.
The date for completion of all work will be (Date).

Approvals Required:

To be effective this Order must be approved by the Federal agency if it changes the scope or objective
of the PROJECT, or as may otherwise be required by the SUPPLEMENTAL GENERAL CONDITIONS.
Requested by:

Recommended by:

Ordered by:

Accepted by:
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CERTIFICATION BY OWNER

I, the undersigned, , the duly authorized and acting

official representative of Town of Dozier do hereby certify as follows:

This contract is let in compliance with the provisions of Title 39, Code of Alabama (1975, as

amended), and all other applicable provisions of law.

Signature

Title Mayor

Date
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GENERAL CONDITIONS

1.Definitions 17. Subsurface Conditions

2.Additional Instructions and Detail Drawings 18. Suspension of Work, Termination and Delay
3.Schedules, Reports and Records 19. Payments to Contractor

4.Drawings and Specifications 20. Acceptance of Final Payment as Release
5.Shop Drawings 21 Insurance

6.Materials, Services and Facilities 22. Contract Security

7.Inspection and Testing 23. Assighments

8.Substitutions 24. Indemnification

9.Patents 25. Separate Contracts

10.Surveys, Permits, Regulations 26. Subcontracting

11.Protection of Work, Property, Persons 27. Engineer’s Authority

12.Supervision by Contractor 28. Land and Rights of Way

13.Changes in the Work 29. Guaranty

14.Changes in the Contract Price 30. Governing Law and Dispute Resolution
15.Time for Completion and Liquidated Damages 31. Taxes

16.Correction of Work

1.

1.1

1.2

1.3

14

15

1.6

1.7

1.8

1.9

1.10

1.11

DEFINITIONS

Wherever used in the CONTRACT DOCU MENTS, the following terms shall have the meanings indicated which
shall be applicable to both the singular and plural thereof:

ADDENDA -- Written or graphic instruments issued prior to the execution of the Agreement which modify or
interpret the CONTRACT DOCUMENTS, DRAWINGS and SPECIFICATIONS, by additions, deletions, clarifications

or corrections.

BID -- The offer or proposal of the BIDDER submitted on the prescribed form setting forth the prices for the
WORK to be performed.

BIDDER -- Any person, firm or corporation submitting a BID for the WORK.

BONDS -- Bid, Performance, and Payment Bonds and other instruments of security, furnished by the
CONTRACTOR and his surety in accordance with the CONTRACT DOCUMENTS.

CHANGE ORDER -- A written order to the CONTRACTOR authorizing an addition, deletion or revision in the
WORK within the general scope of the CONTRACT DOCUMENTS, or authorizing an adjustment in the
CONTRACT PRICE or CONTRACT TIME.

CONTRACT DOCUMENTS -- The contract, including Advertisement For Bids, Information for Bidders, BID, Bid
Bond, Agreement, Payment Bond, Performance Bond, NOTICE OF AWARD, NOTICE TO PROCEED, CHANGE
ORDER, DRAWINGS, SPECIFICATIONS, and ADDENDA.

CONTRACT PRICE -- The total monies payable to the CONTRACTOR under the terms and conditions of the
CONTRACT DOCUMENTS.

CONTRACT TIME -- The number of calendar days stated in the CONTRACT DOCUMENTS for the completion of
the WORK.

CONTRACTOR -- The person, firm or corporation with whom the OWNER has executed the Agreement.

DRAWINGS -- The part of the CONTRACT DOCUMENTS which show the characteristics and scope of the WORK
to be performed and which have been prepared or approved by the ENGINEER.
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1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

2.1

2.2

ENGINEER -- The person, firm or corporation named as such in the CONTRACT DOCUMENTS.

FIELD ORDER -- A written order effecting a change in the WORK not involving an adjustmentin the CONTRACT
PRICE or an extension of the CONTRACT TIME, issued by the ENGINEER to the CONTRACTOR during
construction.

NOTICE OF AWARD -- The written notice of the acceptance of the BID from the OWNER to the successful
BIDDER.

NOTICE TO PROCEED -- Written communication issued by the OWNER to the CONTRACTOR authorizing him to
proceed with the WORK and establishing the date of commencement of the WORK.

OWNER -- A public or quasi-public body or authority, corporation, association, partnership, or individual for
whom the WORK is to be performed.

PROJECT -- The undertaking to be performed as provided in the CONTRACT DOCUMENTS.

RESIDENT PROJECT REPRESENTATIVE -- The authorized representative of the OWNER who is assigned to the
PROJECT site or any part thereof.

SHOP DRAWINGS -- All drawings, diagrams, illustrations, brochures, schedules and other data which are
prepared by the CONTRACTOR, a SUBCONTRACTOR, manufacturer, SUPPLIER or distributor, which illustrate
how specific portions of the WORK shall be fabricated or installed.

SPECIFICATIONS -- A part of the CONTRACT DOCUMENTS consisting of written descriptions of a technical
nature of materials, equipment, construction systems, standards and workmanship.

SUBCONTRACTOR -- An individual, firm or corporation having a direct contract with the CONTRACTOR or with
any other SUBCONTRACTOR for the performance of a part of the work at the site.

SUBSTANTIAL COMPLETION -- That date as certified by the ENGINEER when the construction of the PROJECT
or a specified part thereof is sufficiently completed, in accordance with the CONTRACT DOCUMENTS, so that
the PROJECT or specified part can be utilized for the purposes for which it is intended.

SUPPLEMENTAL GENERAL CONDITIONS -- Modifications to General Conditions required by a Federal agency
for participation in the PROJECT and approved by the agency in writing prior to inclusion in the CONTRACT
DOCUMENTS, or such requirements that may be imposed by applicable state laws.

SUPPLIER -- Any person or organization who supplies materials or equipment for the WORK, including that
fabricated to a special design, but who does not perform labor at the site.

WORK -- All labor necessary to produce the construction required by the CONTRACT DOCUMENTS, and all
materials and equipment incorporated or to be incorporated in the PROJECT.

WRITTEN NOTICE--Any notice to any party of the Agreement relative to any part of this Agreement in writing
and considered delivered and the service thereof completed, when posted by certified or registered mail to
the said party at his last given address, or delivered in person to said party or his authorized representative on
the WORK.

ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS

The CONTRACTOR may be furnished additional instructions and detail drawings, by the ENGINEER, as
necessary to carry out the WORK required by the CONTRACT DOCUMENTS.

The additional drawings and instruction thus supplied will become a part of the CONTRACT DOCUMENTS. The
CONTRACTOR shall carry out the WORK in accordance with the additional detail drawings and instructions.
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3.1

3.2

33

4.1

4.2

43

5.1

5.2

5.3

SCHEDULES, REPORTS AND RECORDS

The CONTRACTOR shall submit to the OWNER such schedule of quantities and costs, progress schedules,
payrolls, reports, estimates, records and other data where applicable as are required by the CONTRACT
DOCUMENTS for the WORK to be performed.

Prior to the first partial payment estimate the CONTRACTOR shall submit construction progress schedules
showing the order in which he proposes to carry on the WORK, including dates at which he will start the
various parts of the WORK, estimated date of completion of each part and, as applicable:

3.2.1 The dates at which special detail drawings will be required; and

3.2.2 Respective dates for submission of SHOP DRAWINGS, the beginning of manufacture, the testing and
the installation of materials, supplies and equipment.

The CONTRACTOR shall also submit a schedule of payments that he anticipates he will earn during the course
of the WORK.

DRAWINGS AND SPECIFICATIONS

The intent of the DRAWINGS and SPECIFICATIONS is that the CONTRACTOR shall furnish all labor, materials,
tools, equipment, and transportation necessary for the proper execution of the WORK in accordance with the
CONTRACT DOCUMENTS and all incidental work necessary to complete the PROJECT in an acceptable manner,
ready for use, occupancy or operation by the OWNER.

In case of conflict between the DRAWINGS and SPECIFICATIONS, the SPECIFICATIONS shall govern. Figure
dimensions on DRAWINGS shall govern over scale dimensions, and detailed DRAWINGS shall govern over
general DRAWINGS.

Any discrepancies found between the DRAWINGS and SPECIFICATIONS and site conditions or any
inconsistencies or ambiguities in the DRAWINGS or SPECIFICATIONS shall be immediately reported to the
ENGINEER, in writing, who shall promptly correct such inconsistencies or ambiguities in writing. WORK done
by the CONTRACTOR after his discovery of such discrepancies, inconsistencies or ambiguities shall be done at
the CONTRACTOR'S risk.

SHOP DRAWINGS

The CONTRACTOR shall provide SHOP DRAWINGS as may be necessary for the prosecution of the WORK as
required by the CONTRACT DOCUMENTS. The ENGINEER shall promptly review all SHOP DRAWINGS. The
ENGINEER'S approval of any SHOP DRAWING shall not release the CONTRACTOR from responsibility for
deviations from the CONTRACT DOCUMENTS. The approval of any SHOP DRAWING which substantially
deviates from the requirement of the CONTRACT DOCUMENTS shall be evidenced by a CHANGE ORDER.

When submitted for the ENGINEER'S review, SHOP DRAWINGS shall bear the CONTRACTOR’S certification that
he has reviewed, checked and approved the SHOP DRAWINGS and that they are in conformance with the
requirements of the CONTRACT DOCUMENTS.

Portions of the WORK requiring a SHOP DRAWING or sample submission shall not begin until the SHOP
DRAWING or submission has been approved by the ENGINEER. A copy of each approved SHOP DRAWING and
each approved sample shall be kept in good order by the CONTRACTOR at the site and shall be available to the
ENGINEER.
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6.1

6.2

6.3

6.4

6.5

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

MATERIALS, SERVICES AND FACILITIES

It is understood that, except as otherwise specifically stated in the CONTRACT DOCUMENTS, the
CONTRACTOR shall provide and pay for all materials, labor, tools, equipment, water, light, power,
transportation, supervision, temporary construction of any nature, and all other services and facilities of any
nature whatsoever necessary to execute, complete, and deliver the WORK within the specified time.

Materials and equipment shall be so stored as to insure the preservation of their quality and fitness for the
WORK. Stored materials and equipment to be incorporated in the WORK shall be located so as to facilitate
prompt inspection.

Manufactured articles, materials and equipment shall be applied, installed, connected, erected, used, cleaned
and conditioned as directed by the manufacturer.

Materials, supplies and equipment shall be in accordance with samples submitted by the CONTRACTOR and
approved by the ENGINEER.

Materials, supplies or equipment to be incorporated into the WORK shall not be purchased by the
CONTRACTOR or the SUBCONTRACTOR subject to a chattel mortgage or under a conditional sale contract or
other agreement by which an interest is retained by the seller.

INSPECTION AND TESTING

All materials and equipment used in the construction of the PROJECT shall be subject to adequate inspection
and testing in accordance with generally accepted standards, as required and defined in the CONTRACT
DOCUMENTS.

The OWNER shall provide all inspection and testing services not required by the CONTRACT DOCUMENTS.

The CONTRACTOR shall provide at his expense the testing and inspection services required by the CONTRACT
DOCUMENTS.

If the CONTRACT DOCUMENTS, laws, ordinances, rules, regulations or orders of any public authority having
jurisdiction require any WORK to specifically be inspected, tested, or approved by someone other than the
CONTRACTOR, the CONTRACTOR will give the ENGINEER timely notice of readiness. The CONTRACTOR will
then furnish the ENGINEER the required certificates of inspection, testing or approval.

Inspections, tests or approvals by the engineer or others shall not relieve the CONTRACTOR from his
obligations to perform the WORK in accordance with the requirements of the CONTRACT DOCUMENTS.

The ENGINEER and his representatives will at all times have access to the WORK. In addition, authorized
representatives and agents of any participating Federal or state agency shall be permitted to inspect all work,
materials, payrolls, records of personnel, invoices of materials, and other relevant data and records. The
CONTRACTOR will provide proper facilities for such access and observation of the WORK and also for any
inspection, or testing thereof.

If any WORK is covered contrary to the written instructions of the ENGINEER it must, if requested by the
ENGINEER, be uncovered for his observation and replaced at the CONTRACTOR'S expense.

If the ENGINEER considers it necessary or advisable that covered WORK be inspected or tested by others, the
CONTRACTOR, at the ENGINEER'S request, will uncover, expose or otherwise make available for observation,
inspection or testing as the ENGINEER may require, that portion of the WORK in question, furnishing all
necessary labor, materials, tools. and equipment. Ifitis found that such WORK is defective, the CONTRACTOR
will bear all the expenses of such uncovering, exposure, observation, inspection and testing and of satisfactory
reconstruction. If, however, such WORK is not found to be defective, the CONTRACTOR will be allowed an
increase in the CONTRACT PRICE or an extension of the CONTRACT TIME, or both, directly attributable to such
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8.1

9.1

10.

10.1

10.2

10.3

11.

111

uncovering, exposure, observation, inspection, testing and reconstruction and an appropriate CHANGE ORDER
shall be issued.

SUBSTITUTIONS

Whenever a material, article or piece of equipment is identified on the DRAWINGS or SPECIFICATIONS by
reference to brand name or catalogue number, it shall be understood that this is referenced for the purpose
of defining the performance or other salient requirements and that other products of equal capacities, quality
and function shall be considered. The CONTRACTOR may recommend the substitution of a material, article, or
piece of equipment of equal substance and function for those referred to in the CONTRACT DOCUMENTS by
reference to brand name or catalogue number, and if, in the opinion of the ENGINEER, such material, article,
or piece of equipment is of equal substance and function to that specified, the ENGINEER may approve its
substitution and use by the CONTRACTOR. Any cost differential shall be deductible from the CONTRACT PRICE
and the CONTRACT DOCUMENTS shall be appropriately modified by CHANGE ORDER. The CONTRACTOR
warrants that if substitutes are approved, no major changes in the function or general design of the PROJECT
will result. Incidental changes or extra component parts required to accommodate the substitute will be
made by the CONTRACTOR without a change in the CONTRACT PRICE or CONTRACT TIME.

PATENTS

The CONTRACTOR shall pay all applicable royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and save the OWNER harmless from loss on account thereof, except that the
OWNER shall be responsible for any such loss when a particular process, design. or the product of a particular
manufacturer or manufacturers is specified, however if the CONTRACTOR has reason to believe that the
design, process or product specified is an infringement of a patent, he shall be responsible for such loss unless
he promptly gives such information to the ENGINEER.

SURVEYS, PERMITS, REGULATIONS

The OWNER shall furnish all boundary surveys and establish all base lines for locating the principal component
parts of the WORK together with a suitable number of bench marks adjacent to the WORK as shown in the
CONTRACT DOCUMENTS. From the information provided by the OWNER, unless otherwise specified in the
CONTRACT DOCUMENTS, the CONTRACTOR shall develop and make all detail surveys needed for construction
such as slope stakes, batter boards, stakes for pile locations and other working points, lines, elevations and
cut sheets.

The CONTRACTOR shall carefully preserve bench marks, reference points and stakes and, in case of willful or
careless destruction, he shall be charged with the resulting expense and shall be responsible for any mistakes
that may be caused by their unnecessary loss or disturbance.

Permits and licenses of a temporary nature necessary for the prosecution of the WORK shall be secured and
paid for by the CONTRACTOR unless otherwise stated in the SUPPLEMENTAL GENERAL CONDITIONS. Permits,
licenses and easements for permanent structures or permanent changes in existing facilities shall be secured
and paid for by the OWNER, unless otherwise specified. The CONTRACTOR shall give all notices and comply
with all laws, ordinances, rules and regulations bearing on the conduct of the WORK as drawn and specified.
If the CONTRACTOR observes that the CONTRACT DOCUMENTS are at variance therewith, he shall promptly
notify the ENGINEER in writing, and any necessary changes shall be adjusted as provided in Section 13,
CHANGES IN THE WORK.

PROTECTION OF WORK, PROPERTY AND PERSONS

The CONTRACTOR will be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the WORK. He will take all necessary precautions for the safety of, and will
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11.2

11.3

12,

121

13.

131

13.2

14.

14.1

provide the necessary protection to prevent damage, injury or loss to all employees on the WORK and other
persons who may be affected thereby, all the WORK and all materials or equipment to be incorporated
therein, whether in storage on or off the site, and other property at the site or adjacent thereto, including
trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal,
relocation or replacement in the course of construction.

The CONTRACTOR will comply with all applicable laws, ordinances, rules, regulations and orders of any public
body having jurisdiction. He will erect and maintain, as required by the conditions and progress of the WORK,
all necessary safeguards for safely and protection. He will notify owners of adjacent utilities when
prosecution of the WORK may affect them. The CONTRACTOR will remedy all damage, injury or loss to any
property caused. directly or indirectly, in whole or in part, by the CONTRACTOR, any SUBCONTRACTOR or
anyone directly or indirectly employed by any of them or anyone for whose acts any of them be liable, except
damage or loss attributable to the fault of the CONTRACT DOCUMENTS or to the acts or omissions of the
OWNER or the ENGINEER or anyone employed by either of them or anyone for whose acts either of them may
be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of the
CONTRACTOR.

In emergencies affecting the safety of persons or the WORK or property at the site or adjacent thereto, the
CONTRACTOR, without special instruction or authorization from the ENGINEER or OWNER, shall act to prevent
threatened damage, injury or loss. He will give the ENGINEER prompt WRITTEN NOTICE of any significant
changes in the WORK or deviations from the CONTRACT DOCUMENTS caused thereby, and a CHANGE ORDER
shall thereupon be issued covering the changes and deviations involved.

SUPERVISION BY CONTRACTOR

The CONTRACTOR will supervise and direct the WORK. He will be solely responsible for the means, methods,
techniques, sequences and procedures of construction. The CONTRACTOR will employ and maintain on the
WORK a qualified supervisor or superintendent who shall have been designated in writing by the
CONTRACTOR as the CONTRACTOR'S representative at the site. The supervisor shall have full authority to act
on behalf of the CONTRACTOR and all communications given to the supervisor shall be as binding as if given to
the CONTRACTOR. The supervisor shall be present on the site at all times as required to perform adequate
supervision and coordination of the WORK.

CHANGES IN THE WORK

The OWNER may at any time, as the need arises, order changes within the scope of the WORK without
invalidating the Agreement. If such changes increase or decrease the amount due under the CONTRACT
DOCUMENTS, or in the time required for performance of the WORK, an equitable adjustment shall be
authorized by CHANGE ORDER.

The ENGINEER, also, may at any time, by issuing a FIELD ORDER, make changes in the details of the WORK.
The CONTRACTOR shall proceed with the performance of any changes in the WORK so ordered by the
ENGINEER unless the CONTRACTOR believes that such FIELD ORDER entities him to a change in CONTRACT
PRICE or TIME, or both, in which event he shall give the ENGINEER WRITTEN NOTICE thereof within seven (7)
days after the receipt of the ordered change. Thereafter the CONTRACTOR shall document the basis for the
change in CONTRACT PRICE or TIME within thirty (30) days. The CONTRACTOR shall not execute such changes
pending the receipt of an executed CHANGE ORDER or further instruction from the OWNER.

CHANGES IN CONTRACT PRICE
The CONTRACT PRICE may be changed only by a CHANGE ORDER. The value of any WORK covered by a

CHANGE ORDER or of any claim for increase or decrease in the CONTRACT PRICE shall be determined by one
or more of the following methods in the order of precedence listed below:
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15.1

15.2

153

154

16.

16.1

16.2

17.

17.1

(a) Unit prices previously approved.

(b) An agreed lump sum.

(c) The actual cost for labor, direct overhead, materials, supplies, equipment, and other services
necessary to complete the work. In addition there shall be added an amount to be agreed upon but
not to exceed fifteen (15) percent of the actual cost of the WORK to cover the cost of general
overhead and profit.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

The date of beginning and the time for completion of the WORK are essential conditions of the CONTRACT
DOCUMENTS and the WORK embraced shall be commenced on a date specified in the NOTICE TO PROCEED.

The CONTRACTOR will proceed with the WORK at such rate of progress to insure full completion within the
CONTRACT TIME. ltis expressly understood and agreed, by and between the CONTRACTOR and the OWNER,
that the CONTRACT TIME for the completion of the WORK described herein is a reasonable time, taking into
consideration the average climatic and economic conditions and other factors prevailing in the locality of the
WORK.

If the CONTRACTOR shall fail to complete the WORK within the CONTRACT TIME, or extension of time granted
by the OWNER, then the CONTRACTOR will pay to the OWNER the amount for liquidated damages as specified
in the BID for each calendar day that the CONTRACTOR shall be in default after the time stipulated in the
CONTRACT DOCUMENTS.

The CONTRACTOR shall not be charged with liquidated damages or any excess cost when the delay in
completion of the WORK is due to the following, and the CONTRACTOR has promptly given WRITTEN NOTICE
of such delay to the OWNER or ENGINEER.

15.4.1 To any preference, priority or allocation order duly issued by the OWNER.

15.4.2 To unforeseeable causes beyond the control and without the fault or negligence of the CONTRACTOR,
including but not restricted to, acts of God, or of the public enemy, acts of the OWNER, acts of
another CONTRACTOR in the performance of a contract with the OWNER, fires, floods, epidemics,
guarantine restrictions, strikes, freight embargoes, and abnormal and unforeseeable weather: and

15.4.3 Toany delays of SUBCONTRACTORS occasioned by any of the causes specified in paragraphs 15.4.1
and 15.4.2 of this article.

CORRECTION OF WORK

The CONTRACTOR shall promptly remove from the premises all WORK rejected by the ENGINEER for failure to
comply with the CONTRACT DOCUMENTS, whether incorporated in the construction or not, and the
CONTRACTOR shall promptly replace and re-execute the WORK in accordance with the CONTRACT
DOCUMENTS and without expense to the OWNER and shall bear the expense of making good all WORK of
other CONTRACTORS destroyed or damaged by such removal or replacement.

All removal and replacement WORK shall be done at the CONTRACTOR'S expense. If the CONTRACTOR does
not take action to remove such rejected WORK within ten (10) days after receipt of WRITTEN NOTICE, the
OWNER may remove such WORK and store the materials at the expense of the CONTRACTOR.

SUBSURFACE CONDITIONS

The CONTRACTOR shall promptly, and before such conditions are disturbed, except in the event of an
emergency, notify the OWNER by WRITTEN NOTICE of:

29



17.2

18.

18.1

18.2
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18.5

17.1.1 Subsurface or latent physical conditions at the site differing materially from those indicated in the
CONTRACT DOCUMENTS: or

17.1.2 Unknown physical conditions at the site, of an unusual nature, differing materially from those
ordinarily encountered and generally recognized as inherent in WORK of the character provided for
in the CONTRACT DOCUMENTS.

The OWNER shall promptly investigate the conditions, and if he finds that such conditions do so materially
differ and cause an increase or decrease in the cost of, or in the time required for, performance of the WORK,
an equitable adjustment shall be made and the CONTRACT DOCUMENTS shall be modified by a CHANGE
ORDER. Any claim of the CONTRACTOR for adjustment hereunder shall not be allowed unless he has given the
required WRITTEN NOTICE; provided that the OWNER may, if he determines the facts so justify, consider and
adjust any such claims asserted before the date of final payment.

SUSPENSION OF WORK, TERMINATION AND DELAY

The OWNER may suspend the WORK or any portion thereof for a period of not more than ninety days or such
further time as agreed upon by the CONTRACTOR by WRITTEN NOTICE to the CONTRACTOR and the
ENGINEER which notice shall fix the date on which WORK shall be resumed. The CONTRACTOR will resume
that WORK on the date so fixed. The CONTRACTOR will be allowed an increase in the CONTRACT PRICE or an
extension of the CONTRACT TIME, or both, directly attributable to any suspension.

If the CONTRACTOR is adjudged as bankrupt or insolvent, or if he makes a general assignment for the benefit
of his creditors, or if a trustee or receiver is appointed for the CONTRACTOR or for any of his property, or if he
files a petition to take advantage of any debtor's act, or to reorganize under the bankruptcy or applicable
laws, or if he repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment, or if he
repeatedly fails to make prompt payments to SUBCONTRACTORS or for labor, materials or equipment orif he
disregards laws, ordinances, rules, regulations or orders of any public body having jurisdiction of the WORK or
if he disregards the authority of the ENGINEER, or if he otherwise violates any provision of the CONTRACT
DOCUMENTS, then the OWNER may, without prejudice to any other right or remedy and after giving the
CONTRACTOR and his surety a minimum of ten (10) days from delivery of a WRITTEN NOTICE, terminate the
services of the CONTRACTOR and take possession of the PROJECT and of all materials, equipment, tools,
construction equipment and machinery, thereon owned by the CONTRACTOR, and finish the WORK by
whatever method he may deem expedient. In such case the CONTRACTOR shall not be entitled to receive any
further payment until the WORK is finished. If the unpaid balance of the CONTRACT PRICE exceeds the direct
and indirect costs of completing the PROJECT, including compensation for additional professional services,
such excess SHALL BE PAID TO THE CONTRACTOR. If such costs exceed such unpaid balance, the
CONTRACTOR will pay the difference to the OWNER. Such costs incurred by the OWNER will be determined
by the ENGINEER and incorporated in a CHANGE ORDER.

Where the CONTRACTOR'S services have been so terminated by the OWNER, said termination shall not affect
any right of the OWNER against the CONTRACTOR then existing or which may thereafter accrue. Any
retention or payment of monies by the OWNER due the CONTRACTOR will not release the CONTRACTOR from
compliance with the CONTRACT DOCUMENTS.

After ten (10) days from delivery of a WRITTEN NOTICE to the CONTRACTOR and the ENGINEER, the OWNER
may, without cause and without prejudice to any other right or remedy, elect to abandon the PROJECT and
terminate the Contract. In such case, the CONTRACTOR shall be paid for all WORK executed and any expense
sustained plus reasonable profit.

If, through no act or fault of the CONTRACTOR, the WORK is suspended for a period of more than ninety (90)
days by the OWNER or under an order of court or other public authority, or the ENGINEER fails to act on any
request for payment within thirty (30) days after it is submitted or the OWNER fails to pay the CONTRACTOR
substantially the sum approved by the ENGINEER or awarded by arbitrators within thirty (30) days of its
approval and presentation, then the CONTRACTOR may, after ten (10) days from delivery of a WRITTEN
NOTICE to the OWNER and the ENGINEER, terminate the CONTRACT and recover from the OWNER payment
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for all WORK executed and all expenses sustained. In addition and in lieu of terminating the CONTRACT, if the
ENGINEER has failed to act on a request for payment or if the OWNER has failed to make any payment as
aforesaid, the CONTRACTOR may upon ten (10) days written notice to the OWNER and the ENGINEER stop the
WORK until he has been paid all amounts then due, in which event and upon resumption of the WORK,
CHANGE ORDERS shall be issued for adjusting the CONTRACT PRICE or extending the CONTRACT TIME or both
to compensate for the costs and delays attributable to the stoppage of the WORK.

If the performance of all or any portion of the WORK is suspended, delayed, or interrupted as a result of a
failure of the OWNER or ENGINEER to act within the time specified in the CONTRACT DOCUMENTS, or if no
time is specified, within a reasonable time, an adjustment in the CONTRACT PRICE or an extension of the
CONTRACT TIME, or both, shall be made by CHANGE ORDER to compensate the CONTRACTOR for the costs
and delays necessarily caused by the failure of the OWNER or ENGINEER.

PAYMENTS TO CONTRACTOR

At least ten (10) days before each progress payment falls due (but not more often than once a month), the
CONTRACTOR will submit to the ENGINEER a partial payment estimate filled out and signed by the
CONTRACTOR covering the WORK performed during the period covered by the partial payment estimate and
supported by such data as the ENGINEER may reasonably require. If payment is requested on the basis of
materials and equipment not incorporated in the WORK but delivered and suitably stored at or near the site,
the partial payment estimate shall also be accompanied by such supporting data, satisfactory to the OWNER,
as will establish the OWNER's title to the material and equipment and protect his interest therein, including
applicable insurance. The ENGINEER will, within ten (10) days after receipt of each partial payment estimate,
either indicate in writing his approval of payment and present the partial payment estimate to the OWNER, or
return the partial payment estimate to the CONTRACTOR indicating in writing his reasons for refusing to
approve payment. Inthe latter case, the CONTRACTOR may make the necessary corrections and resubmit the
partial payment estimate. The OWNER will, within ten (10) days of presentation to him of an approved partial
payment estimate, pay the CONTRACTOR a progress payment on the basis of the approved partial payment
estimate. The OWNER shall retain ten (10) percent of the amount of each payment until final completion and
acceptance of all work covered by the CONTRACT DOCUMENTS. The OWNER at any time, however, after fifty
(50) percent of the WORK has been completed, if he finds that satisfactory progress is being made, shall
reduce retainage to five (5%) percent on the current and remaining estimates. When the WORK is
substantially complete (operational or beneficial occupancy), the retained amount may be further reduced
below five (5) percent to only that amount necessary to assure completion. On completion and acceptance of
a part of the WORK on which the price is stated separately in the CONTRACT DOCUMENTS, payment may be
made in full, including retained percentages, less authorized deductions.

The request for payment may also include an allowance for the cost of such major materials and equipment
which are suitably, stored either at or near the site.

Prior to SUBSTANTIAL COMPLETION, the OWNER, with the approval of the ENGINEER and with the
concurrence of the CONTRACTOR, may use any completed or substantially completed portions of the WORK.
Such use shall not constitute an acceptance of such portions of the WORK.

The OWNER shall have the right to enter the premises for the purpose of doing work not covered by the
CONTRACT DOCUMENTS. This provision shall not be construed as relieving the CONTRACTOR of the sole
responsibility for the care and protection of the WORK, or the restoration of any damaged WORK except such
as may be caused by agents or employees of the OWNER.

Upon completion and acceptance of the WORK, the ENGINEER shall issue a certificate attached lo the final
payment request that the WORK has been accepted by him under the conditions of the CONTRACT
DOCUMENTS. The entire balance found to be due the CONTRACTOR, including the retained percentages, but
except such sums as may be lawfully retained by the OWNER, shall be paid to the CONTRACTOR within thirty
(30) days of completion and acceptance of the WORK.
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The CONTRACTOR will indemnify and save the OWNER or the OWNER'S agents harmless from all claims
growing out of the lawful demands of SUBCONTRACTORS, laborers, workmen, mechanics, materialmen, and
furnishers of machinery and parts thereof, equipment, tools, and all supplies, incurred in the furtherance of
the performance of the WORK. The CONTRACTOR shall, at the OWNER'S request, furnish satisfactory
evidence that all obligations of the nature designated above have been paid, discharged, or waived. If the
CONTRACTOR fails to do so the OWNER may, after having notified the CONTRACTOR, either pay unpaid bills or
withhold from the CONTRACTOR'S unpaid compensation a sum of money deemed reasonably sufficient to pay
any and all such lawful claims until satisfactory evidence is furnished that all liabilities have been fully
discharged whereupon payment to the CONTRACTOR shall be resumed, in accordance, with the terms of the
CONTRACT DOCUMENTS, but in no event shall the provisions of this sentence be construed to impose any
obligations upon the OWNER to either the CONTRACTOR, his Surety, or any third party. In paying any unpaid
bills of the CONTRACTOR, any payment so made by the OWNER shall be considered as a payment made under
the CONTRACT DOCUMENTS by the OWNER to the CONTRACTOR and the OWNER shall not be liable to the
CONTRACTOR for any such payments made in good faith.

If the OWNER fails to make payment thirty (30) days after approval by the ENGINEER, in addition to other
remedies available to the CONTRACTOR, there shall be added to each such payment interest at the maximum
legal rate commencing on the first day after said payment is due and continuing until the payment is received
by the CONTRACTOR.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

The acceptance by the CONTRACTOR of final payment shall be and shall operate as a release to the OWNER of
all claims and all liability to the CONTRACTOR other than claims in stated amounts as may be specifically
excepted by the CONTRACTOR for all things done or furnished in connection with this WORK and for every act
and neglect of the OWNER and others relating to or arising out of this WORK. Any payment, however, final or
otherwise, shall not release the CONTRACTOR or his sureties from any obligations under the CONTRACT
DOCUMENTS or the Performance BOND and Payment BONDS.

INSURANCE

The CONTRACTOR shall purchase and maintain such insurance as will protect him from claims set forth below
which may arise out of or result from the CONTRACTOR'S execution of the WORK, whether such execution be
by himself or by any SUBCONTRACTOR or by anyone directly or indirectly employed by any of them, or by
anyone for whose acts any of them may be liable:

21.1.1 Claims under workmen's compensation disability benefit and other similar employee benefit acts;

21.1.2 Claims for damages because of bodily, injury, occupational sickness or disease, or death of his
employees;

21.1.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than
his employees;

21.1.4 Claims for damages insured by usual personal injury liability coverage which are sustained (1) by any
person as a result of an offense directly or indirectly related to the employment of such person by
the CONTRACTOR, or (2) by any other person; and

21.1.5 Claims for damages because of injury to or destruction of tangible property, including loss of use
resulting therefrom.

Certificates of Insurance acceptable to the OWNER shall be filed with the OWNER prior to commencement of

the WORK. These Certificates shall contain a provision that coverages afforded under the policies will not be
canceled unless at least fifteen (15) days prior WRITTEN NOTICE has been given to the OWNER.
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The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT TIME, liability
insurance as hereinafter specified;

21.3.1 CONTRACTOR'S General Public Liability and Property Damage Insurance including vehicle coverage
issued to the CONTRACTOR and protecting him from all claims for personal injury, including death,
and all claims for destruction of or damage to property, arising out of or in connection with any
operations under the CONTRACT DOCUMENTS, whether such operations be by himself or by any
SUBCONTRACTOR under him, or anyone directly or indirectly employed by the CONTRACTOR or by a
SUBCONTRACTOR under him. Insurance shall be written with a limit of liability of not less than,
$500,000 for all damages arising out of bodily injury, including death, at any time resulting
therefrom, sustained by any one person in any one accident; and a limit of liability of not less than
$500,000 aggregate for any such damages sustained by two or more persons in any one accident.
Insurance shall be written with a limit of liability of not less than $200,000 for all property damage
sustained by any one person in any one accident; and a limit of liability of not less than $200,000
aggregate for any such damage sustained by two or more persons in any one accident.

21.3.2 The CONTRACTOR shall acquire and maintain, if applicable, Fire and Extended Coverage insurance
upon the PROJECT to the full insurable value thereof for the benefit of the OWNER, the
CONTRACTOR, and SUBCONTRACTORS as their interest may appear. This provision shall in no way
release the CONTRACTOR or CONTRACTOR'S surety from obligations under the CONTRACT
DOCUMENTS to fully complete the PROJECT.

The CONTRACTOR shall procure and maintain. at his own expense, during the CONTRACT TIME, in accordance
with the provisions of the laws of the state in which the work is performed, Workmen's Compensation
Insurance, including occupational disease provisions, for all of his employees at the site of the PROJECT and in
case any work is sublet, the CONTRACTOR shall require such SUBCONTRACTOR similarly to provide
Workmen's Compensation Insurance, including occupational disease provisions for all of the latter's
employees unless such employees are covered by the protection afforded by the CONTRACTOR. In case any
class of employees engaged in hazardous work under this contract at the site of the PROJECT is not protected
under Workmen's Compensation statute, the CONTRACTOR shall provide, and shall cause each
SUBCONTRACTOR to provide, adequate and suitable insurance for the protection of his employees not
otherwise protected.

The CONTRACTOR shall secure, if applicable, "All Risk" type Builder's Risk Insurance for WORK to be
performed. Unless specifically authorized by the OWNER, the amount of such insurance shall not be less than
the CONTRACT PRICE totaled in the BID. The policy shall cover not less than the losses due to fire, explosion,
hail, lightning, vandalism, malicious mischief, wind, collapse, riot, aircraft, and smoke during the CONTRACT
TIME, and until the WORK is accepted by the OWNER. The policy shall name as the insured the CONTRACTOR,
the ENGINEER, and the OWNER.

CONTRACT SECURITY

The CONTRACTOR shall within ten (10) days after the receipt of the NOTICE OF AWARD furnish the OWNER
with a Performance Bond and a Payment Bond in penal sums equal to the amount of the CONTRACT PRICE,
conditioned upon the performance by the CONTRACTOR of all undertakings, covenants, terms, conditions and
agreements of the CONTRACT DOCUMENTS. and upon the prompt payment by the CONTRACTOR to all
persons supplying labor and materials in the prosecution of the WORK provided by the CONTRACT
DOCUMENTS. Such BONDS shall be executed by the CONTRACTOR and a corporate bonding company
licensed to transact such business in the state in which the WORK is to be performed and named on the
current list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury Department
Circular Number 570. The expense of these BONDS shall be borne by the CONTRACTOR. If at any time a
surety on any such BOND is declared a bankrupt or loses its right to do business in the state in which the
WORK is to be performed or is removed from the list of Surety Companies accepted on Federal BONDS,
CONTRACTOR shall within ten (10) days after notice from the OWNER to do so, substitute an acceptable
BOND (or BONDS) in such form and sum and signed by such other surety or sureties as may be satisfactory to
the OWNER. The premiums on such BOND shall be paid by the CONTRACTOR. No further payments shall be
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deemed due nor shall be made until the new surety or sureties shall have furnished an acceptable BOND to
the OWNER.

ASSIGNMENTS

Neither the CONTRACTOR nor the OWNER shall sell, transfer, assign or otherwise dispose of the Contract or
any portion thereof or of his right, title or interest therein, or his obligations thereunder, without written
consent of the other party.

INDEMNIFICATION

The CONTRACTOR will indemnify and hold harmless the OWNER and the ENGINEER and their agents and
employees from and against all claims, damages, losses and expenses including attorney's fees arising out of
or resulting from the performance of the WORK. provided that any such claims, damage, loss or expense is
attributable to bodily injury sickness, disease or death. or to injury to or destruction of tangible property
including the loss of use resulting therefrom; and is caused in whole or in part by any negligent or willful act or
omission of the CONTRACTOR, and SUBCONTRACTOR, anyone directly or indirectly employed by any of them
or anyone for whose acts any of them may be liable.

In any and all claims against the OWNER or the ENGINEER, or any of their agents or employees, by any
employee of the CONTRACTOR, any SUBCONTRACTOR, anyone directly or indirectly employed by any of them,
or anyone for whose acts any of them may be liable, the indemnification obligation shall not be limited in any
way by any limitation on the amount or type of damages, compensation or benefits payable by or for the
CONTRACTOR or any SUBCONTRACTOR under workmen's compensation acts, disability benefit acts or other
employee benefits acts.

The obligation of the CONTRACTOR under this paragraph shall not extend to the liability of the ENGINEER, his
agents or employees arising out of the preparation or approval of maps, DRAWINGS, opinions, reports,
surveys, CHANGE ORDERS, designs or SPECIFICATIONS.

SEPARATE CONTRACTS

The OWNER reserves the right to let other contracts in connection with this PROJECT. The CONTRACTOR shall
afford other CONTRACTORS reasonable opportunity for the introduction and storage of their materials and
the execution of their WORK, and shall properly connect and coordinate his WORK with theirs. If the proper
execution or results of any part of the CONTRACTOR'S WORK depends upon the WORK of any other
CONTRACTOR, the CONTRACTOR shall inspect and promptly report to the ENGINEER any defects in such
WORK that render it unsuitable for such proper execution and results.

The OWNER may perform additional WORK related to the PROJECT by himself, or he may let other contracts
containing provisions similar to these. The CONTRACTOR will afford the other CONTRACTORS who are parties
to such Contracts (or the OWNER, if he is performing the additional WORK himself), reasonable opportunity
for the introduction and storage of materials and equipment and the execution of WORK, and shall properly
connect and coordinate his WORK with theirs.

If the performance of additional WORK by other CONTRACTORS or the OWNER is not noted in the CONTRACT
DOCUMENTS prior to the execution of the CONTRACT, written notice thereof shall be given to the
CONTRACTOR prior to starting any such additional WORK. If the CONTRACTOR believes that the performance
of such additional WORK by the OWNER or others involves him in additional expense or entitles him to an
extension of the CONTRACT TIME, he may make a claim therefor as provided in Sections 14 and 15.
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SUBCONTRACTING

The CONTRACTOR may utilize the services of specialty SUBCONTRACTORS on those parts of the WORK which,
under normal contracting practices, are performed by specialty SUBCONTRACTORS.

The CONTRACTOR shall not award WORK to SUBCONTRACTOR(s), in excess of fifty (50%) percent of the
CONTRACT PRICE, without prior written approval of the OWNER.

The CONTRACTOR shall be fully responsible to the OWNER for the acts and omissions of his
SUBCONTRACTORS, and of persons either directly or indirectly employed by them, as he is for the acts and
omissions of persons directly employed by him.

The CONTRACTOR shall cause appropriate provisions to be inserted in all subcontracts relative to the WORK to
bind SUBCONTRACTORS to the CONTRACTOR by the terms of the CONTRACT DOCUMENTS insofar as
applicable to the WORK of SUBCONTRACTORS and to give the CONTRACTOR the same power as regards
terminating any subcontract that the OWNER may exercise over the CONTRACTOR under any provision of the
CONTRACT DOCUMENTS.

Nothing contained in this CONTRACT shall create any contractual relation between any SUBCONTRACTOR and
the OWNER.

ENGINEER'S AUTHORITY

The ENGINEER shall act as the OWNER'S representative during the construction period. He shall decide
questions which may arise as to quality and acceptability of materials furnished and WORK performed. He
shall interpret the intent of the CONTRACT DOCUMENTS in a fair and unbiased manner. The ENGINEER will
make visits to the site and determine if the WORK is proceeding in accordance with the CONTRACT
DOCUMENTS.

The CONTRACTOR will be held strictly to the intent of the CONTRACT DOCUMENTS in regard to the quality of
materials, workmanship and execution of the WORK. Inspections may be made at the factory or fabrication
plant of the source of material supply.

The ENGINEER will not be responsible for the construction means, controls, techniques, sequences,
procedures, or construction safety.

The ENGINEER shall promptly make decisions relative to interpretation of the CONTRACT DOCUMENTS.

LAND AND RIGHTS-OF-WAY

Prior to issuance of NOTICE TO PROCEED, the OWNER shall obtain all land and rights-of-way necessary for
carrying out and for the completion of the WORK to be performed pursuant to the CONTRACT DOCUMENTS.
unless otherwise mutually agreed.

The OWNER shall provide to the CONTRACTOR information which delineates and describes the lands owned
and rights-of-way acquired.

The CONTRACTOR shall provide at his own expense and without liability to the OWNER any additional land

and access thereto that the CONTRACTOR may desire for temporary construction facilities, or for storage of
materials.
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GUARANTY

The CONTRACTOR shall guarantee all materials and equipment furnished and WORK performed for a period of
one (1) year from the date of SUBSTANTIAL, COMPLETION. The CONTRACTOR warrants and guaranteesfora
period of one (1) year from the date of SUBSTANTIAL COMPLETION of the system that the completed system
is free from all defects due to faulty materials or workmanship and the CONTRACTOR shall promptly make
such corrections as may be necessary by reason of such defects including the repairs of any damage to other
parts of the system resulting from such defects. The OWNER will give notice of observed defects with
reasonable promptness. Inthe event that the CONTRACTOR should fail to make such repairs, adjustments, or
other WORK that may be made necessary by such defects, the OWNER may do so and charge the
CONTRACTOR the cost thereby incurred. The Performance BOND shall remain in full force and effect through
the guarantee period.

GOVERNING LAW AND DISPUTE RESOLUTION
This Agreement will be governed by the laws of the State of Alabama.

The parties agree that all disputes between them shall first be submitted to mediation. All disputes,
controversies or claims shall be subject to mediation as a condition precedent to the institution of legal or
equitable proceedings by either party. Request for mediation shall be filed in writing with the other party to
this Agreement and with the American Arbitration Association. The request may be made concurrently with
the filing of legal or equitable proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. The
parties shall share the mediator's fee and any filing fees equally. The mediation shall be held at the
Reservation of the Poarch Band of Creek Indians, unless another location is mutually agreed upon.
Agreements reached in mediation shall be enforceable as settlement agreements in any court having
jurisdiction thereof.

If the dispute cannot be so resolved, either Party may bring an action in a court of competent jurisdiction
located in the first instance in the United States District Court for the Southern District of Alabama, and if, and
only if, such court does not accept jurisdiction, then in the Circuit Court of Escambia County, Alabama.
The CONTRACTOR will carry on the WORK and maintain the progress schedule during any mediation or
litigation, unless otherwise mutually agreed in writing.

TAXES

The CONTRACTOR will pay all sales, consumer, use and other similar taxes required by the law of the place
where the WORK is performed.
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SUPPLEMENTAL GENERAL CONDITIONS

INSURANCE

The Contractor shall provide umbrella form general liability coverage with a limit of
liability of not less than $1,000,000 which applies to general and automobile liability
coverage.

PROTECTION OF OWNER

The Contractor hereby agrees to hold harmless, indemnify and defend the Owner, the
Owner's agent, the Consulting Engineer, and the Owner's employees while acting within the
scope of their duties from and against any and all liability, claims, damages, and cost of
defense arising out of the Contractor's performance of the work described herein but not
including the sole negligence of the Owner, his agents or employees. The Contractor will
require any and all subcontractors to conform with the provisions of this clause prior to
commencing any work. The Contractor shall furnish an Owner's Protective Liability Policy
which lists both the Owner and the Engineer as Named Insured. Thisinsurance coverage
shall be provided in a policy separate from the Contractor's insurance policies, and a copy
of the policy shall be provided to the Engineer. The limits of liability shall be not less than
$1,000,000.

ADVERTISEMENT OF CLOSING

The Contractor shall attach to the final payment estimate an affidavit of publication (with
clipping) from a newspaper of general circulation in the county where work was done, that
completion has been advertised weekly for three consecutive weeks. First notice must be
subsequent to completion. Employ the following copy:

“Notice is hereby given that (contractor and address) has completed all work on the Street
Resurfacing in Dozier, Alabama. All persons having any claim for labor, materials, or
otherwise in connection with this project should immediately notify the above named
contractor and the Town Clerk of the Town of Dozier.

SUBCONTRACTING

The Contractor shall not award work to subcontractor(s) in excess of fifty (50%) percent of
the contract price, without prior written approval of the Owner.
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TIME FOR COMPLETION AND LIQUIDATED DAMAGES

ARTICLE 15 of the GENERAL CONDITIONS is hereby revised to read as follows:

It is hereby understood and mutually agreed, by and between the Contractor and the
Owner, that the date of beginning and the time for completion as specified in the contract
of the work to be done hereunder are ESSENTIAL CONDITIONS of this Contract; and it is
further mutually understood and agreed that the work embraced in this Contract shall be
commenced on a date to be specified in the “Notice to Proceed.”

The Contractor agrees that said work shall be prosecuted regularly, diligently and
uninterruptedly at such rate of progress as will insure full completion thereof within the
time specified. Itis expressly understood and agreed, by and between the Contractor and
the Owner, that the time for the completion of the work described herein is a reasonable
time for the completion of the same, taking into consideration the average climatic range
and usual industrial conditions prevailing in this locality.

If the said Contractor shall neglect, fail or refuse to complete the work within the time
herein specified, or any proper extension thereof granted by the Owner, then the
Contractor does hereby agree, as a part consideration for the awarding of this Contract, to
pay to the Owner the amount specified in the Contract, not as a penalty but as liquidated
damages for such breach of contract as hereinafter set forth, for each and every calendar
day that the Contractor shall be in default after the time stipulated in the Contract for
completing the work.

The said amount is fixed and agreed upon by and between the Contractor and the Owner
because of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the Owner would in such event sustain, and said amount is agreed to be the
amount of damages which the Owner would sustain and said amount shall be retained from
time to time by the Owner from current periodical estimates.

It is further agreed that time is of the essence of each and every portion of this Contract
and the specifications wherein a definite and certain length of time is fixed for the
performance of any act whatsoever; and where under the Contract an additional time is
allowed for the completion of any work, the new time limit fixed by such extension shall be
of the essence of this Contract. Provided, that the Contractor shall not be charged with
liguidated damages or any excess cost when the Owner determines that the Contractor is
without fault and the Contractor’s reasons for the time extension are acceptable to the
Owner; provided, further, that the Contractor shall not be charged with liquidated damages
or any excess cost when the delay in completion of the work is due:

5.5.1 To any preference, priority or allocation order duly issued by the Government.

5.5.2 To unforeseeable cause beyond the control and without the fault or negligence of
the Contractor, including, but not restricted to, acts of God, or of the publicenemy,
acts of the Owner, acts of another Contractor in the performance of a contract with
the Owner, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes and severe weather.

38



5.6

6.1

6.2

6.3

6.4

5.5.3 To any delays of Subcontractors or suppliers occasioned by any of the causes
specified in subsections (a) and (b) of this article.

Provided, further, that the Contractor shall, within ten (10) days from the beginning of such
delay, unless the Owner shall grant a further period of time prior to the date of final
settlement of the Contract, notify the Owner, in writing, of the causes of the delay, who
shall ascertain the facts and extent of the delay and notify the contractor within a
reasonable time of its decision in the matter.

PAYMENTS TO CONTRACTOR

Portions of ARTICLE 19 of the GENERAL CONDITIONS are revised to read as follows:

The OWNER shall retain five (5) percent of the amount of each payment until the project is
fifty (50) percent complete after which no further retainage shall be withheld. The
retainage stated above shall be held by the OWNER until final completion and acceptance
of the work, and meet all conditions of the Contract.

Prior to final payment, a NONRESIDENT CONTRACTOR shall satisfy the OWNER that he of
she has paid all taxes due and payable to the State of Alabama or any political subdivision
thereof. For the purpose of this Article, a NONRESIDENT CONTRACT is one who is neither
(a). organized and existing under the laws of the State of Alabama, nor (b). maintains its
principal place of business in the State of Alabama. A NONRESIDENT CONTRACTOR which
has maintained a permanent branch office within the State of Alabama for at least five
continuous years shall no thereafter be deemed to be NONRESIDENT CONTRACTOR so long
as the Contractor continues to maintain a branch office within Alabama.

Final Payment shall be made to the Contractor no less than 10 days following receipt by the
Owner of:

1. A properly executed, and duly certified payment estimate.
2. A release of all claims filed against the Contractor, or claims of lien filed
against the Owner, arising under or by virtue of the Contract or completed
work.
3. A proof of advertisement of project completion. However the final payment

shall not be made until the expiration of thirty days after completion of the
advertisement.

4, For NONRESIDENT CONTRACTORS, proof of payment of all taxes due

the State of Alabama, or any political subdivision thereof.

Only those portions of ARTICLE 19 of the GENERAL CONDITIONS which conflict with the

Articles above are revised. All other portions of Article 19 shall remain as stated in the
GENERAL CONDITIONS.
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CONTRACT SECURITY

ARTICLE 22 of the GENERAL CONDITIONS of the Contract are revised such that the
amount of the PAYMENT BOND will not exceed 50% of the Contract Price.

ASSIGNMENT
ARTICLE 23 of the GENERAL CONDITIONS is hereby revised to include the following:

Under no circumstances shall a contract be assigned to an unsuccessful bidder whose bid
was rejected because he or she was not a responsive bidder.

DOMESTIC PRODUCTS AND STEEL

The Contractor to whom the Construction Contract is awarded shall use materials, supplies,
and products manufactured, mined, processed, or otherwise produced in the United States
orits territories, if the same are available at reasonable and competitive prices, and are not
contrary to any sole source specification included in the Contract.

The Contractor shall use steel produced within the United States when the specifications
require the use of steel, and do not limit its supply to a sole source.

The Contractor shall provide the Owner a certification that only domestic products and
steel will be used in the completion of the work subsequent to the contract. The
Certification shall be provided prior to the execution of the contract, and shall be executed
by the same person who executes the Contract on behalf of the Contractor, and shall be
notarized. The Contractor shall also provide copies of similar certifications from material
and equipment suppliers as a part of any submittals presented to the Engineer for
approval.

In the event the Contractor violates the agreement to use domestic or steel, and domestic
products or steel are not used, there shall be a downward adjustment in the contract price

equal to any realized savings or benefits to the Contractor.

COMPLIANCE WITH PL 91-596 AND PL 91-54

The Contractor shall comply with the Department of Labor Safety and Health Regulations
for construction promulgated under the Occupational Safety and Health Act of 1970 (PL91-
596) and under section 107 of the Contract Work Hours and Safety Standards Act (PL 91-
54).
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EXPERIENCE CLAUSE

The general use of experience clauses requiring equipment manufacturers to have a record
of satisfactory operation for a specific period of time or bonds or deposits to guarantee
replacement in the event of failure is restricted to special cases where the grantee's
engineer adequately justifies any such requirement in writing. Where such justification has
been made, submission of a bond or deposit shall be permitted in lieu of a specified
experience period, and the period of time for which such bond or deposit is required
should not exceed the period specified.
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SPECIAL SPECIFICATIONS
FOR
STREET IMPROVEMENTS
DOZIER, ALABAMA

GENERAL

These Specifications cover the street improvements of streets within the Town of Dozier,
Alabama, as shown in the Plans. The work to be done under this Contract consists of
resurfacing with bituminous asphalt wearing surface and various other pay items to
accomplish the project in the Town of Dozier, as shown on the Plans.

The prices bid for the items in the Proposal are intended to provide full compensation to
the Contractor for completing all items of work necessary to complete the improvements
described in the Project Plans and Specifications. When no bid item is provided for work
described by the Plans or these Specifications, the work shall be considered incidental to
the project, and the cost shall be included in other items of work provided in the Proposal.

Any major items which may have been omitted, which are found by the proposed bidders,
shall be called to the attention of the Engineer prior to the bid so that an Addendum can be
issued. When no bid item is provided for work described by the Plans or these
Specifications, the work shall be considered incidental to the project, and the cost shall be
included in other items of work provided in the Proposal.

Any work under this Contract not specifically covered by the Plans or these Specifications
shall comply with the applicable sections of the Alabama Department of Transportation

Standard Specifications for Highway Construction (ALDOTSSHC), Latest Edition.

The Owner reserves the right to add to or delete portions of the paving, resurfacing, or
other items from this project to match the funds available.

The Owner will retain all asphalt millings that are acquired during the planing process. The
millings will be delivered to a location designated by the Owner.

TIME FOR COMPLETION, LIQUIDATED DAMAGES, AND WORK SCHEDULE

The time for completion of this Contract is based on a standard weekly work schedule of
Monday through Friday. No work shall be scheduled or performed on Saturday, Sunday, or
holidays, except for any required emergency maintenance work, without the prior approval
of the Engineer.

The Contractor shall fully complete the work within the time period set forth in the

Contract and will be charged liquidated damages in the amount specified in the Contract for
each day that the work is not completed beyond the project completion date.
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The Contractor shall notify the Engineer at least 48 hours prior to performing any work or
phase of work in order that arrangements can be made for a construction observer to be on
site during the construction.

EQUIPMENT AND MATERIAL

Shop drawings, data, and material specifications, schedules of pipe materials, and
manufacturers’ affidavits of certification for all equipment and material selections shall be
submitted to the Engineer for review and approval prior to the purchase, delivery, or
installation of any equipment or materials.

No products or equipment shall be delivered or unloaded until the Engineer has reviewed
and approved the material submittal data. Any materials found damaged shall be removed
from the site and replaced by the Contractor at no cost to the Owner.

All products shall be stored in accordance with the manufacturer’s recommendations.
Products shall not be stored in direct sunlight or where there is possibility of contact with
fire or excessive heat, and shall not be stored in areas which would endanger safety of
public or construction operators or result in damage to products. The Contractor shall
provide proper and suitable tools and appliances for safe handling of products and shall use
care to ensure the products are not damaged or compromised in integrity of operation or
appearance throughout the work and until final acceptance of the entire project. Products
and pipe materials shall be kept clean and free of dirt and debris throughout the project’s
completion. Any products found damaged or not clean shall be replaced by the Contractor
at no expense to the Owner.

MOBILIZATION

This section shall cover the preparatory work, including the movement of personnel,
equipment, supplies, and incidentals to and from the project site, and other costs incurred
prior to beginning work. If a separate pay item for Mobilization is included in the
Proposal, payment shall be made at the lump sum price bid for Mobilization. If no pay
item is included in the Proposal for Mobilization, then Mobilization is considered
incidental to all other major items of work and will receive no separate payment.

VEGETATION TREATMENT

The Contractor shall apply Pramitol (or an equivalent herbicide approved by the Engineer)
to any areas with existing grass or weeds before any resurfacing is performed and prior to
cleaning/preparing surfaces for resurfacing. The application rate shall be 25 ounces of
solution per 1,000 square feet. This work shall be subsidiary to the bituminous wearing
surface, and no separate payment will be made for vegetation treatment. Full
compensation for materials, labor, tools, equipment, and other incidentals required to
apply the herbicide as specified shall be included in the price bid for the bituminous
wearing surface.
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6.2

6.3

7.1

7.2

7.3

8.1

TRAFFIC CONTROL

The Contractor shall be solely responsible for traffic control and signs during the project. A
minimum of one-way traffic shall be maintained at all times, and access to all businesses
and residences shall be provided at all times. The Contractor shall comply with the
applicable provisions of the Federal Manual on Uniform Traffic Control Devices, including
Part VI of the manual, in handling traffic during construction, and for providing temporary
traffic control measures. He shall also comply with applicable portions of Section 740 of the
Alabama Department of Transportation Standard Specifications for Highway Construction
(ALDOTSSHC), Latest Edition.

During construction, the Contractor shall communicate with the Police Chief to maintain
coordination with the Town and with its emergency services. The Contractor shall conduct
his work in such a way that he does not obstruct or delay any type of emergency service
which may need to be provided within the Town.

The Engineer, in the performance of his duties outlined in these Specifications, does not

guarantee, or ensure the Contractor's compliance with these regulations. Payment for
Traffic Control shall be on a lump sum basis.

ASPHALT MILLING (PLANING)

The total thickness of the existing pavement is unknown.

At the locations shown or as directed by the Engineer, the Contractor shall perform asphalt
planning or milling in order to create smooth transitions between the new and existing
pavement surfaces, or other select areas as may be shown on the Plans. In the case of
transitions when no bid item is included for milling/planing, the cost of performing the
milling is to be considered incidental to the overall paving operations and will receive no
separate payment.

At the locations shown or as directed by the Engineer, the Contractor shall perform asphalt
planning or milling as indicated for large portions of streets, in order to remove a portion of
the existing asphalt surface prior to resurfacing streets so that the function and integrity of
the existing curb or curb and gutter sections can be maintained after the streets are
resurfaced. Milling operations shall be performed in accordance with Section 408 of the
ALDOTSSHC, Latest Edition. Payment for large areas of milling, when a separate pay itemis
warranted and included in the proposal, will be made at the contract unit price per square
yard for Asphalt Milling (for the depth ranges shown) and will be full compensation for all
tools, equipment, labor, materials, and other incidentals as necessary to complete the work
as specified.

BITUMINOUS CONCRETE, LEVELING SURFACE

Leveling of the existing roadway shall be performed as directed by the Engineer. Plant mix
material shall be installed in accordance with Sections 410 and 424 of the ALDOT Standard
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9.1

9.2

9.3

9.4

9.5

9.6

Specifications for Highway Construction, Latest Edition. The plant mix shall be placed in any
holes or depressions in the existing surface exceeding 1 inch in depth and allowed to cure
before paving over.

Payment for leveling will be made at the contract unit price per ton for Superpave
Bituminous Upper Binder Layer, Leveling. This payment shall be full compensation for the
complete construction of leveling in place, including all materials, procurement, handling,
hauling, processing costs, equipment, tools, labor, and incidentals required to complete the
work

BITUMINOUS CONCRETE, WEARING SURFACE

A layer of 424A-340 Superpave Bituminous Concrete Wearing Surface shall be constructed
on the roads, streets, and intersections as shown in the Plans. The Contractor shall pave a
minimum 3-foot apron at each intersection adjacent to the resurfaced streets (or match an
existing seam). The Contractor shall also install asphalt driveway turnouts with a minimum
length of 12 feet and a width of 3 feet. The cost of installing turnouts shall be included in
the unit price bid for the wearing surface.

Before placing the wearing layer, streets to be resurfaced shall be thoroughly cleaned by
mechanical brooming and receive a bituminous tack coat applied in accordance with
Section 405 of the ALDOTSSHC, Latest Edition. The cost of the tack coat shall be a subsidiary
obligation to the pay item Superpave Bituminous Concrete Wearing Surface Layer.

The wearing surface layer shall have a minimum thickness of 1 inch, generally be applied at
arate of 165 pounds per square yard and be constructed with a %-inch maximum aggregate
size in accordance with Sections 410 and 424 of the ALDOTSSHC, Latest Edition. Payment
for the wearing surface layer shall be made at the contract unit price per ton for
Bituminous Concrete Wearing Surface.

The quantity of Bituminous Concrete Wearing Surface will be measured in tons (2,000
pounds). Payment will be made on a tonnage basis and shall be full compensation for the
complete construction of the wearing surface, including all materials, procurement,
handling, hauling, processing costs, equipment, tools, labor, and incidentals.

All streets to be paved shall be cleaned free of vegetation, grass, and organic matter.
Vegetation shall be treated with an approved herbicide, applied in accordance with the
manufacturer’s recommendations to ensure termination and removal before resurfacing. If
vegetation appears through the new surface, the Contractor shall provide a remediation
plan and perform necessary repairs, including removal and replacement of the affected
asphalt.

Prior to applying asphalt, the Contractor shall apply Pramitol (or an equivalent herbicide
approved by the Engineer) to areas with grass/weeds. The herbicide shall be applied at 25
oz. per 1,000 square feet, allowing sufficient time for termination and prevention of
regrowth, as per manufacturer guidelines. The cost of the herbicide shall be a subsidiary
obligation to the pay item Superpave Bituminous Concrete Wearing Surface Layer.
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10.

10.1

10.2
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104

The Contractor shall submit a bituminous concrete wearing surface mix design approved by
the State to the Engineer for approval before placing asphalt.

The Contractor shall clip the existing paving surface to remove obvious high points in the
existing surface, which are the result of street patching, utility line installation, and minor
pavement deterioration. This clipping is not intended to cover major areas, but it is
intended to remove localized high spots that would produce thin areas in the resurfacing.

BITUMINOUS CONCRETE, PATCHING

The Contractor shall repair all streets, roads, highways, drives, parking lots, or other
pavement damaged during construction, whether on public or private property. The
Contractor shall also repair any potholes and/or existing utility cuts that have settled over
time.

The Contractor shall backfill all streets in accordance with the Technical Specifications and
shall compact this backfill to the following densities in accordance with the AASHO T 99
Specification for the Standard Proctor Density Test:

1. Base material and top six inches of backfill: 100%
2. Remainder of backfill: 98%

The pavement replacement shall consist of an 825B Crushed Aggregate Base coarse, Misc.
Use (6" thick) 100% compaction, extended 1'-0" beyond the edge of the sawcut trench, a
type A prime coat, a 3.0-inch layer of Bituminous Concrete Binder Layer, and 1.5-inch layer
of Bituminous Concrete Wearing Surface. All pavement replacement work shall be in
accordance with the Alabama Department of Transportation Standard Specification for
Highway Construction (ALDOTSSHC), Latest edition. The existing pavement shall be sawed
or cut to provide a uniform edge to tie the new paving to the existing pavement. The paving
is to be replaced to a width of 6-inches beyond the limits of the trench, such that 6-inches
of the paving patch is resting on undisturbed material. The edge of the existing paving shall
be thoroughly tacked to provide a bond between the new and old paving. Wearing Surface
will be paid separately. All items necessary, including base material needed for completion
of Patching, shall be paid for as Superpave Bituminous Concrete Wearing Surface Layer,
Patching on a tonnage basis.

In order to minimize the damage to the existing paved streets, a method of compliance
shall be utilized for trench protection on storm drainage piping that is installed in the street
paving, which minimizes the width of paving to be cut, e.g., trench box or shoring. All costs
associated with providing trench protection shall be included in the various items bid in the
proposal. No additional payment will be made for providing trench protection if required.
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CLIPPING SHOULDERS

The Contractor shall clean the edges of the streets as necessary to remove grass and dirt
from the existing surface and to establish a clean edge along the existing curb. All paving
surfaces shall be thoroughly broomed and cleaned as necessary to remove all loose
material, dirt, grass, and debris from the existing surface.

Payment for Clipping Shoulders shall be based upon the lump sum amount bid for this item

and shall be full compensation for all labor, equipment, and materials necessary to
complete this work to the satisfaction of the Owner and Engineer.

TRAFFIC CONTROL MARKINGS, LEGENDS, AND STRIPING (TEMPORARY AND PERMANENT)

The Contractor shall apply traffic control markings, legends, and striping as shown on the
Plans and as directed by the Engineer. All materials and application methods shall comply
with Sections 701 and 703 of the Alabama Department of Transportation Standard
Specifications for Highway Construction (ALDOTSSHC), Latest Edition. Accepted traffic
control markings, legends, and striping shall be paid under the proposal items for Traffic
Striping, Class 1H, Type A, per linear foot, and Traffic Control Markings, Class 1H, Type A,
per square foot.

TACK COAT

The Contractor shall apply tack coat between all layers of newly installed asphalt and as
directed by the Engineer. All materials and application methods shall comply with
applicable sections of the Alabama Department of Transportation Standard Specifications
for Highway Construction (ALDOTSSHC), Latest Edition. All costs for accepted tack coat
application shall be considered a subsidiary obligation for pay item Superpave Bituminous
Concrete Wearing Surface Layer.

JOINT SEALANT FOR HOT MIX ASPHALT

The Contractor shall apply a resilient and adhesive joint sealing filler capable of effectively
sealing joints in rigid pavements and as directed by the Engineer. All materials and
application methods shall comply with applicable sections of the Alabama Department of
Transportation Standard Specifications for Highway Construction (ALDOTSSHC), Latest
Edition. All costs for accepted joint sealant installed shall be considered a subsidiary
obligation of pay item Superpave Bituminous Concrete Wearing Surface Layer.

DRIVEWAYS

Where existing asphalt, dirt, or gravel driveways exist, the Contractor shall pave a
MINIMUM three (3) foot apron in each driveway adjacent to the streets being resurfaced or
paved. This apron shall match the grade of the driveway and shall be placed such that water
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does not pond in the driveway. The apron shall facilitate drainage by preventing street
water from entering the driveway or conveying driveway water into the street as
appropriate. The cost of these aprons shall be included in the price bid for Superpave
Bituminous Concrete Wearing Surface Layer, per ton in place.

Where existing concrete drives and concrete sidewalks exist, the Contractor shall pave to
the existing edge of concrete. No removal of concrete in these areas is required, regardless
of the condition of the existing concrete.

CONCRETE

The concrete supplied for this work shall be composed of Portland Cement, fine aggregate,
coarse aggregate, water, and admixtures, properly proportioned and mixed in accordance
with the requirements of ASTM C-94, Ready Mixed Concrete, and as herein provided. All
concrete supplied for the building shall have a 3,000 psi compressive strength. Maximum
aggregate size shall be 1 1/2".

The cement shall be Type | of a standard brand which complies with ASTM Specification
C-150. Cement utilizing fly ash, which meets ASTM C-618 and any other applicable ASTM
Specifications, may be utilized in accordance with ASTM Specification C-150. Aggregates
shall conform to ASTM Specification C-33. Potable water shall be utilized. An air-entraining
admixture meeting ASTM Specification C-260 shall be used to produce a total average air
content which complies with the recommendations of ASTM C-94. The air content shall be
4.5% for 1 1/2" aggregate, with an allowable variation of plus or minus 1.0%. Water-
reducing admixture complying with ASTM Designation C-494 shall be used, and the use
shall be in accordance with the manufacturer's recommendations.

Proportioning of concrete materials in each mix shall be based on maximum water - cement
ratio and minimum allowable strength in accordance with ACI Standard 613. Prior to
placing any concrete on the job, a design mix will be prepared by a commercial testing
laboratory for each mix. As a part of the preparation of these design mixes, cylinders will
be prepared and tested. The design mixes and testing results will be submitted for
approval. The maximum water content in gallons per bag of cement shall not exceed 6.50
gallons.

The consistency of the concrete shall be that required for the specific placing conditions
and method of placement. The concrete shall be of such consistency that it can be worked
readily into all corners and around reinforcing without segregation of materials or having
free water collect on the surface. The concrete slump shall generally be in the range from
3-5inches, but compliance with these slump requirements shall not necessarily designate a
satisfactory mix. The Owner may require changes in proportions at any time as necessary to
obtain a mix having satisfactory properties. Slump tests will be made by the Owner in
accordance with ASTM Designation C-143.

The concrete shall be placed in accordance with ACI 614 and ACI 318. Buckets, chutes, and
tremies shall be utilized to prevent the free fall of concrete during deposition. All concrete
shall be thoroughly consolidated by the use of mechanical vibratory equipment, and this
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equipment will be utilized to work the concrete around the reinforcement and inserts to
prevent the formation of voids. Vibrators shall not be used to move the concrete
horizontally.

The concrete formwork shall be constructed such that the final structure conforms to the
shapes, lines, and dimensions of the members as required by the Plans and Specifications.
The forms shall be substantial and sufficiently tight to prevent the leakage of mortar. The
forms shall be properly braced and/or tied to maintain their position and shape. Formwork
shall conform to ACI Standards 318 and ACI Standards 347. All exposed surfaces shall be
formed to produce a tolerance of a plus or minus 1/8" in the finished surfaces.

The locations of construction joints, expansion joints, and joint details shall be as shown on
the Plans or as approved by the Owner. All construction joints shall be provided with a
keyway. Prior to placing plastic concrete against a concrete joint surface which has set, the
surface shall be thoroughly cleaned of all loose material, laitance, dirt, and other foreign
material. The surface shall be watered until saturated and shall be kept wet until the fresh
concrete is placed. Expansion joints shall be constructed in accordance with the detail
shown on the Plans.

All exposed edges of concrete shall be provided with a minimum 1/2" chamfer. The
concrete surfaces which will be exposed after backfilling shall be formed with prefabricated
plywood or metal forms to provide a smooth, even appearance. Upon removal of the
forms, all tie holes, minor depressions, and rough surfaces shall be rubbed with a
carborundum stone to remove form marks and to provide a smooth, even finished surface.
Any major honeycombs or joints which appear to be defective to the Engineer shall be cut
out, a 2 inch keyway formed, and the defective area filled with an epoxy grout mix
developing a compressive strength of at least 6800 psi in 28 days. The grout mix shall be
"Masterbuilders Masterflow 713" or equal and shall be placed in strict accordance with the
recommendations of the manufacturer.

The concrete surfaces shall be finished in accordance with ACI 302. The exterior footing
shall have a steel trowel finish, and the interior footings shall have a wood float finish.

Concrete shall be cured in accordance with ACI 308. Proper curing shall be accomplished to
ensure that the concrete develops the proper design strength and to prevent surface cracks
due to rapid water loss while the concrete is plastic. If curing compounds are utilized, they
shall comply with ASTM C-309 and ASTM C-171.

Concrete reinforcement shall consist of deformed steel reinforcing bars conforming to ACI
318 and having yield strength of 60,000 psi. Details of reinforcing, including hooks, splices,
etc., and the placement of reinforcement shall conform to ACI 318. Reinforcing steel shall
be accurately placed and properly supported in accordance with the Concrete Reinforcing
Steel Institute Manual of Standard Practice. A complete submittal on the reinforcing shall
be provided to the Owner for approval prior to fabricating any of the steel.

The cost of all concrete testing shall be paid for by the Owner, except for those tests in
connection with the mix design and trial batches, and as noted below. During the progress
of the work, the Owner will cast test cylinders of the number he desires for testing to
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17.2
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18.1

maintain a check on the compressive strength of the concrete actually being placed. The
cost of all materials and field labor as required by the Owner in making test specimens shall
be included in the contract price. Moisture tests of both fine and coarse aggregate shall be
made by the Contractor at sufficient intervals to provide for accurate batching and
proportioning. Testing equipment, including wheelbarrow or buggy, shovel, slump cone
and rod, plywood platform 30" square, twelve steel cover plates (7" x 7" x 1/8"), and hand
trowel shall be furnished by the Contractor and made available at a location convenient to
the work before commencing any concreting operation. All testing equipment shall be
maintained in a clean condition by the Contractor. In the event of unsatisfactory test
results in the compressive strength of the concrete, the Contractor will be required to
perform sufficient in-place testing to determine the concrete strength, and the cost of this
testing shall be borne by the Contractor.

FIBERMESH

Concrete engineered reinforcing fibers shall be used in all concrete structures, walkways,
sidewalks, drainage structures, and minor structure concrete items. The reinforcing fibers
shall be applied at a rate of 1.5 pounds per cubic yard and shall consist of 100% virgin
polypropylene, collated, fibrillated fibers from the Fibermesh Co., or approved equal. Only
fibrillated fibers designed and manufactured specifically for use in concrete from 100%
virgin polypropylene, and so certified by the manufacturer, will be acceptable.

Payment for fibermesh shall be included in the contract unit prices for the items requiring
fibermesh reinforced concrete.

MINOR STRUCTURE CONCRETE

The bid item for minor structure concrete shall cover the repair of any damage to existing
mailboxes, drainage inlets, flumes, and any other additional required special structures.
Measurement and payment for the special structures will be made at the contract unit
price bid per cubic yard for reinforced special structure concrete. Payment will be made at
the contract unit price per cubic yard of concrete for Minor Structure Concrete and will be
full compensation for all tools, labor, equipment, material, reinforcement, equipment, and
for excavating, grading, forming, placing, finishing, and all other incidental work to provide
the structure complete in place. The concrete shall be Class "A", 3,000 psi with fibermesh
meeting the Concrete and Fibermesh sections of these Specifications.
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DENSITY AND TESTING REQUIREMENTS

At the request of the Engineer, the Contractor shall provide the necessary equipment and
personnel to cut samples from the compacted pavement for testing. Samples not smaller
than four inches square or four inches in diameter for the full depth of the course to be
tested shall be taken at the locations directed by the Engineer. The furnishing of suitable,
approved cutting equipment, the cutting of the samples, and the immediate repair of the
sample holes with similar type material shall be performed by the Contractor without extra
compensation. The cost of all soil, concrete, and asphalt field and laboratory testing
deemed necessary by the Engineer, other than the design mixes (which are required), will
be paid for by the Owner in a separate contract. The Contractor will provide assistance to
the materials testing personnel in obtaining the necessary samples of soil and asphalt.

At least two copies of all test results will be furnished to the Contractor as soon as they are
available. Any areas found by the testing to be deficient in any way will be retested after
the deficiency is corrected by the Contractor, unless otherwise directed by the Engineer.

The Contractor shall submit a mix design for the bituminous concrete wearing surface that
has been approved by the State. This mix design shall be submitted to and approved by the
Engineer prior to placing any asphalt on the job.

The Engineer or his authorized representative will select locations for all tests to be

conducted.

LICENSE AND PERMITS

The Contractor shall be responsible for the purchase of all licenses and permits required by
the City, County, State, or Federal government, and shall comply with all laws, ordinances,
or regulations of those governments in pursuance of the work spelled out in this contract.
The Contractor shall purchase a Contractor’s License from the Owner for this work, and he
shall be responsible for determining the cost of this license.

ACCIDENT PREVENTION, SAFETY, AND PROTECTION OF PROPERTY

The Contractor is solely responsible for job safety and for compliance with all applicable
OSHA requirements, criteria, and regulations. Neither the Engineer nor the Owner, either
expressly or implied, are responsible for job safety or compliance with OSHA safety
requirements, criteria, or regulations.

The Contractor will be solely responsible for initiating, maintaining, and supervising all
safety precautions and programs in connection with the work. The Owner will require that
caution shall be exercised by the Contractor at all times for the protection of persons
(including employees) and property, and that the safety provisions of the applicable laws
and building codes shall be complied with. The Contractor shall comply with all applicable
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22.4

22.5

22.6

22.7

22.8

23.

23.1

OSHA criteria and shall maintain a safety program as outlined in the Manual of Accident
Prevention in Construction published by the Associated General Contractors of America.

The Contractor alone shall be liable for any claims or lawsuits made or filed in connection
with damages, injuries, loss of life or other accidents caused by his construction operations
or due to his negligence or to the negligence of his employees in taking proper and
adequate precautions to ensure the safety of the general public, his own employees, or any
other person or property, or due to unforeseen accidents incidental to the work such as
trench cave-ins, ruptured utility line and conduits, etc. The Contractor shallindemnify and
save harmless the Owner, the Owner's engineer, and all other agents, officials, or
employees of the Owner, against any claims or lawsuits made of filed against him in
connection with his work under this contract.

The Contractor shall be completely responsible for planning and implementing all methods
and measures necessary to fully comply with the OSHA requirements for excavations and
trench protection, as well as all other phases of the work. Any costs of complying with
safety requirements shall be included in the various pay items for the major items of work.
No direct payment will be made to cover the cost of safety requirement compliance.

All excavations, ditches, or trenches shall be backfilled and compacted as required. The
Contractor shall provide any necessary equipment required to properly compact
excavations and ditch lines, and this compaction work shall be accomplished in accordance
with all applicable OSHA requirements.

Prior to beginning construction work, the Contractor shall thoroughly document the
condition of all existing landscaping, structures, and other improvements located along the
line in those locations where property damage or damage claims may result from the
construction work. The manner in which this documentation is accomplished shall be
acceptable to the Engineer. A complete set of documentation will be available on the job
site to help determine what restoration work is required to return any disturbed property
to its original condition and to settle disputes concerning the original condition of any
property.

In order to minimize the damage to the existing paved streets, a method of compliance
shall be utilized for trench protection on those lines that are installed in the street paving or
immediately adjacent to the street(s), which minimizes the width of paving to be cut, such
as trench box or shoring.

The ditches shall be backfilled and compacted in accordance with the General Specifications
for Sanitary Sewer and Appurtenances. The Contractor shall provide any necessary
equipment required to properly compact the ditch lines, and this compaction work shall be
accomplished in accordance with all applicable OSHA requirements.

SUBCONTRACTING

The Contractor shall not subcontract more than 50% of the contract work without the
written permission of the Owner. The Owner shall approve all subcontractors. Prior to
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beginning any work on the contract, the Contractor shall submit a list of all subcontractors
along with a description of the work planned for each subcontractor; a list of previous
projects completed; a list of references; a list of the subcontractor's equipment to be used
on the project; a list of credit references; and a copy of the proposed contract between the
prime contractor and subcontractor.

No subcontractor will be approved for work on this Contract who cannot demonstrate
ability to satisfactory complete the work.

EXISTING UTILITIES AND UNDERGROUND OBSTRUCTIONS

In excavating and backfilling, care must be taken not to remove, disturb, or injure any
water, sewer, gas, electric, telephone, or other conduits or utilities encountered without
prior approval of the Owner of the utility, including private utilities. If necessary, in order to
perform the intended work, the Contractor shall sling, shore up, and maintain such utilities
in operation, and promptly repair any damage done to them. Before final acceptance of the
work, all such utilities shall be made "equal or better" than prior to construction.

It shall be the Contractor's responsibility to give sufficient prior information to the utility
owner that construction will take place, whereby the utility owner will be afforded an
opportunity to adequately mark, on the ground or with sufficient maps, the utility locations.
Coordination of such information and utility locations shall be the sole responsibility of the
Contractor. In the event of damage to the utilities, the Contractor will promptly notify the
utility owner (private or public) and must assume full responsibility thereof. Failure of the
Contractor to promptly notify the utility owner shall make him liable for any needless loss
or interference with the normal operations of the utility.

In the event that pipes or conduits providing service to adjoining buildings are broken or
damaged to some questionable degree of service, the Contractor shall immediately make
repairs at his own expense or be otherwise liable for repair costs incurred by others. Delays
which would result in service being off overnight or needlessly for long periods during the
day will not be tolerated. The utility owner reserves the right to make repairs to utilities or
structures damaged by the Contractor, without prior notice. Removal or relocation of a
utility encountered may be done upon prior approval by the utility owner, given directly to
the Contractor.

Prior to construction and/or bidding, the Contractor shall satisfy himself as status of the
underground obstructions by making direct contact with utility firms, if he so desires, to
become thoroughly aware of true conditions. The utility lines shown on the Plans and any
notes on the Plans pertaining to underground obstructions were taken from those records
available for the system, and there was no intent to show the details and locations of all
underground obstructions which may be encountered. The information shown is for the
Contractor's convenience only, and it shall not be used as a basis for claims for extra
compensation.
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CLEAN-UP AND MAINTENANCE

The work site shall be cleaned on a daily basis. Prior to stopping work for the day, any open
ditch lines or excavations shall be backfilled and tamped.

The Contractor shall be responsible for the daily maintenance of all excavations and
disturbed areas. This maintenance shall include any measures necessary to control
stormwater run-off, sedimentation, and excessive dust.

The Contractor shall take care not to damage any property, structures, facilities, objects,
trees, shrubs, etc. within the project area that are designated on the Plans or by the
Engineer as “To Remain”, or any private or public property located outside the project area.
Any vegetation accidentally damaged shall be treated or repaired by a nursery or other
qualified person to protect the vegetation and return it to as near its original condition as
possible.

Where the Contractor has performed work on or has made use of private property for
storage of materials or for other purposes, he shall obtain a satisfactory release from the
Owner of said property after completion of the work and the removal of all materials and
equipment therefrom.

EROSION CONTROL

Where shown on the Plans or directed by the Engineer, the Contractor shall provide,
establish, and maintain temporary measures as necessary to control erosion and prevent
siltation/sedimentation run off from exiting the site. Erosion control measures shall be
installed prior to performing any other work, including clearing. Erosion control measures, at
a minimum, are expected to include silt fencing and wattles to be provided in accordance
with Section 665 of the latest edition of the ALDOTSSHC. No separate payment will be
made for erosion control, as it shall be included in the other major items of work.




28.

28.1

28.2

28.3

28.4

MISCELLANEOUS

The Contractor shall abide by all local and state laws or ordinances to the extent that such
requirements do not conflict with federal laws or regulations.

It is the intent of this Contract to provide a complete resurfacing job for the unit prices bid
for the various items of work included in the Proposal. The cost of the miscellaneous work
required to complete the job, including but not limited to brooming, clipping the asphalt
high spots, removing asphalt as necessary, etc., is to be included in the unit prices bid for
various items in the Proposal.

All contractors should note the requirements of Paragraph 28 of the General Conditions
and Sections 11 and 12 of the Supplemental General Conditions concerning insurance

requirements for this work; no exceptions will be taken.

No work shall be initiated on this project until the Contractor has all equipment on the job
that is required to clean up and properly maintain the site.
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GENERAL NOTES

TRAFFIC CONTROL IN WORK AREAS

DURING CONSTRUCTION WORK ALONG STATE, COUNTY, AND CITY ROADS AND STREETS, THE CONTRACTOR SHALL COMPLY WITH THE APPLICABLE
PROVISIONS OF PART VI OF THE FEDERAL MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, LATEST EDITION. THE ENGINEER, IN PERFORMANCE
OF HIS DUTIES OUTLINED IN THESE SPECIFICATIONS DOES NOT GUARANTEE OR INSURE THE CONTRACTOR'S COMPLIANCE WITH THESE
REGULATIONS.

EXISTING CONTROLS, UTILITIES AND UNDERGROUND OBSTRUCTIONS

DO NOT DISTURB SURVEY MARKERS. THE CONTRACTOR WILL BE RESPONSIBLE TO GIVE SUFFICIENT NOTIFICATION TO THE UTILITY OWNERS THAT
CONSTRUCTION WILL TAKE PLACE WHEREBY THE UTILITY OWNER WILL BE AFFORDED AN OPPORTUNITY TO ADEQUATELY MARK ON THE GROUND OR
WITH SUFFICIENT MAPS THE UTILITY LOCATIONS. COORDINATION OF SUCH INFORMATION AND UTILITY LOCATIONS SHALL BE THE SOLE
RESPONSIBILITY OF THE CONTRACTOR.

EROSION CONTROL
PRIOR TO BEGINNING ANY CONSTRUCTION ACTIVITIES ON THIS PROJECT THE CONTRACTOR SHALL INCORPORATE APPROPRIATE BEST MANAGEMENT
PRACTICES AT THE PROJECT SITE INCLUDING, BUT NOT LIMITED TO THE FOLLOWING:
A. SEDIMENTATION AND EROSION CONTROL MEASURES SHOULD BE IN PLACE PRIOR TO AND
DURING ANY CONSTRUCTION ACTIVITY.
B. PERMANENT HERBACEOUS VEGETATION IN DISTURBED AREAS SHOULD BE ESTABLISHED WITHIN
I3 DAYS OF GROUND DISTURBING ACTIVITIES TO PROVIDE LONG TERM EROSION CONTROL.
C. EXCAVATED MATERIAL SHOULD BE STOCKPILED AWAY FROM STREAMS, DITCHES AND OTHER
STORMWATER CONVEYING SYSTEMS.

SITE MAINTENANCE AND CLEAN-UP

THE WORK SITE SHALL BE CLEANED UP ON DAILY BASIS. PRIOR TO STOPPING WORK FOR THE DAY, THE DITCH LINES SHALL BE BACKFILLED AND
TAMPED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE DAILY MAINTENANCE OF ALL DITCH LINES AND STREET CROSSINGS ON PAVED
STREETS. ROADS WILL BE REPAIRED WITH SURFACE AGGREGATE UNTIL THE PAVEMENT CAN BE REPLACED. THE CONTRACTOR WILL BE
RESPONSIBLE FOR DRESSING UP ANY AREAS OF THE DITCH ON WHICH ANY SETTLEMENT OCCURS.

COMPACTION TESTING
COMPACTION TESTING SHALL BE PERFORMED BY THE ENGINEER.

SEEDING AND MULCHING

SEEDING AND MULCHING SHALL BE PERFORMED WITHIN 15 DAYS, OR AS APPROVED BY THE ENGINEER. THIS ITEM SHALL BE A SUBSIDIARY
OBLIGATION TO VARIOUS ITEMS IN THE CONTRACT, AND SHALL INCLUDE TOPSOIL AS NEEDED. EXCESSIVE DISTURBANCE WILL NOT BE PAID FOR
AND SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR TO RESTORE.

TACK COAT/JOINT SEALANT
TACK COAT AND JOINT SEALANT IS REQUIRED FOR ALL NEW PAVEMENT AND IT SHALL BE A PAID FOR AT THE UNIT PRICE FOR EACH ITEM IN THE
PROPOSAL. APPROXIMATE QTY: 4,080GAL (TACK COAT) AND 2.97 MILE (JOINT SEALANT).

CLIPPING SHOULDERS
CONTRACTOR SHALL PROVIDE A CLEAN EDGE ALONG EXISTING PAVEMENT OR CURBING BY MEANS OF CLIPPING AND REMOVING OR ADDING
SUITABLE TOPSOIL FILL MATERIAL AS DIRECTED BY ENGINEER/OWNER.

TREATMENT OF VEGETATION PRIOR TO APPLYING ASPHALT

CONTRACTOR SHALL APPLY PRIMITOL (OR EQUIVALENT HERBICIDE APPROVED BY THE ENGINEER) TO ANY AREAS THAT HAD GRASS/WEEDS BEFORE
CLEANING/PREPARING SURFACES FOR RESURFACING (RATE 25 0Z OF SOLUTION PER 1000 S.F). COST SHALL BE A SUBSIDIARY OF PLANT MIX (PER
TON).

DRIVEWAYS

EXISTING ASPHALT, DIRT, OR GRAVEL DRIVES SHALL RECEIVE A MINIMUM ONE FOOT APRON THAT MATCHES GRADE OF THE DRIVEWAY AND SHALL
BE PLACED TO ENSURE NO WATER PONDS. IF EXISTING DRIVE IS CONCRETE, PROVIDE A SMOOTH TRANSITION FROM STREET TO DRIVE, BUT NO
CONCRETE REMOVAL SHALL BE PERFORMED. THIS WORK WILL BE SUBSIDIARY TO OTHER PAVING PAY ITEMS.

0.23771
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BEGIN PLANING
STA. 0+58.50 {: ]

(APPROX. 1.10" THRU 2.0" THICK)
v : BEGIN DOUBLE YELLOW & STRIPING REQ'D PAVING (165 LB/SY) &
BEGINS\Q/:R'E)TS?SS STA. 0+58.50 REQ'D PLANING (APPROX. |.10" THRU 2.0" THICK)
A ‘_" ﬁﬁi!! ! .|I ._ L4 : .* - l‘k ‘ ""‘-w..

MAIN STREET

US HIGHWAY 29
ALABAMA HIGHWAY 15

MATCH EXISTING WIDTH| _ ,-%,
4 APPROX. 24 FT .

ENGINEERING SOLUTIONS
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: =z STA. 10+24.03 4 % il
. 5 @ MATCH EXISTING WIDTH o g
BEGIN SOLID YELLOW REQ'D PAVING (165 LB/SY) & & END SoLID YELLOW APPROX. 18 FT 5 E Z
REQ'D PLANING (APPROX. I.10" THRU 2.0" THICK) TRAFFIC CONTROL MARKINGS ; - ey Zno
TRAFFIC CONTROL MARKINGS k STA. 10414.52 . = F
STA. 6+6L.80 p — —— ) =
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~
MAIN STREET
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APPROX. 30 FT r“ DRAWN BY
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MATCH EXISTING WIDTH
- APPROX. 39 FT

DATE
b NOV. 24, 2025
4 MATCH EXISTING WIDTH

‘ END DOUBLE YELLOW & STRIPING APPROX. 18 FT DOZIER

STA. 10+2L4.03
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40 0 40

REQ'D STOP BAR . | § [ e _ —

a s e e "1 GRAPHIC SCALE: " = 40'

‘ } i i | -
REQ'D SoLID BLUE PARKING STRIPE, TYP. - i_
x MATCH EXISTING WIDTH

- i vy <
MATCH EXISTING WIDTH | REQ'D BLUE HANDICAP _ "o 4 APPROX. 85 FT
| Approx. 79 FT 'TRAFFIC CONTROL MARKING.

Fax 334.222.1869

www.southernengineeringsolutions.com

Phone 334.222.1849

-

REQ'D STOP BAR
12+92.60

REQ'D DOUBLE YELLOW & STRIPING
STA. |L+25.50

SCHOOL STREET

1

ENGINEERING SOLUTIONS

201 East Troy Street
Andalusia, AL 36420

P.0. Box 610

MATCH EXISTING WIDTH
APPROX. 18 FT
REQ'D STOP BAR
12+71.88

- REQ'D STOP BAR
h 14+34.05

| ]

REQ'D BLUE HANDICAP
TRAFFIC CONTROL MARKING.

REQ'D PAVING (165 LB/SY) &
REQ'D PLANING (APPROX. 1.10" THRU 2.0" THICK)

_ WALDEN
STREET

0.23771 -
PROFESSIONAL *'-

END PLANING P % {b
A % ~
STA. 20409.8| Ro, 0 1 O

" n A ‘ U \\\
MATCH EXISTING WIDTH (APPROX. 1.10" THRU 2.0" THICK) " 'f;,m-“”‘\\

APPROX. 34 FT REQ'D PAVING (165 LB/SY) r 11/24/2025

BEGIN DOUBLE YELLOW & STRIPING .
STA. 20+09.8l ™ |
MAIN STREET
|- . .
/ . MATCH EXISTING WIDTH
4 MATCH EXISTING WIDTH . APPROX. 22 FT
[ . APPROX. 22 FT |

REQ'D SoLID WHITE PARKING STRIPE, TYP.

MILL STREET

STREET IMPROVEMENTS

MAIN STREET PAVING LAYOUT
TOWN OF DOZIER, ALABAMA

=y - e REQ'D PAVING (165 LB/SY) &
MATCH EXISTING WIDTH \ REQ'D PLANING (APPROX. 1.10" THRU 2.0" THICK)

t APPROX. 88 FT
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REQ'D PAVING (165 LB/SY)

P

ENGINEERING SOLUTIONS

201 East Troy Street

P.0. Box 610
Andalusia, AL 36420

MATCH EXISTING WIDTH
APPROX. 22 FT

g MATCH EXISTING WIDTH
. APPROX. 22 FT

B

STA. 33+33.53

MATCH EXISTING WIDTH 4 — -
APPROX. 22 FT - ¢
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REQ'D PAVING (165 LB/SY) END DOUBLE YELLOW & STRIPING 5 (72} |9
=
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COUNTY ROAD 77
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MAIN STREET | :
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END WORK/PAVING .
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TO BE TO BE REPAIRED TO BE

—=—  OVERLAYED |—— & OVERLAYED ——| OVERLAYED  ——

(SEE PLANS) (VARIES) (SEE PLANS)

Fax 334.222.1869

Phone 334.222.1849
www.southernengineeringsolutions.com

SAWCUT AND REMOVE EXISTING
ASPHALT WHERE PAVEMENT REPAIR L2LA BITUMINOUS WEARING

IS REQUIRED SURFACE LAYER (I.5" THICK)
|.  PROVIDE CLEAN, STRAIGHT SAWCUT EDGE AND JOINT
EXISTING BITUMINOUS _— I f=—————— 424B BITUMINOUS BINDER SEALER BETWEEN ANY EXISTING AND NEW ASPHALT.
CONCRETE PAVEMENT LAYER, MISC. USE (I.5" THICK) COST AND LABOR FOR THIS PROCESS SHOULD BE
INCLUDED IN PRICE FOR OTHER PAVING MATERIALS.

NOTES:

825B CRUSHED AGG. BASE
EXISTING ROADWAY BASE COARSE, MISC. USE (6" THICK) . PROVIDE A SMOOTH SEAM/TRANSITION BETWEEN

(TO REMAIN) NN NN 100% COMPACTION, EXTEND EXISTING ROADWAY AND PROPOSED ASPHALT.
\///\\///\/// I'-0" BEYOND E.O.P. WHERE

X X
\\//\\//\\/ X APPLICABLE MAINTAIN PUBLIC ROADWAYS FREE OF DEBRIS AND DIRT
98% COMPACTED . TOPSOIL SHALL BE USED TO BRING THE SHOULDERS
LEVEL TO NEW PAVEMENT

ENGINEERING SOLUTIONS

SOUTHERN

201 East Troy Street
Andalusia, AL 36420

P.0. Box 610

)

TYPICAL PAVEMENT REPAIR SECTION (PATCHING)

STOP BAR MATCH EXISTING
(CLASS 2, TYPE A WIDTH
THERMOPLASTIC)

!

EXISTING DRIVE 20' Max, OR
BACK OF RADIUS
@\ e TAVED APRON TYPICAL SECTION (MAIN STREET)

X

STA. 0+58.50 - STA. 20+09.8I

\. DESCRIPTION

(D- SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 3" MAXIMUM
AGGREGATE SIZE MIX, ESAL RANGE C/D (165 LB/SY)

(- TACK COAT (PAID AS SUBSIDIARY TO WEARING SURFACE)

®)- SUPERPAVE BITUMINOUS UPPER BINDER LAYER, LEVELING, " MAXIMUM

TYPICAL DRIVEWAY SECTION AGGREGATE SIZE MIX, ESAL RANGE A/B

*TYPICAL PAVEMENT ARPON LENGTH TYPICAL SIDE STREET DETAIL (®- PLANING EXISTING PAVEMENT (APPROXIMATELY 1.10" THRU 2.0" THICK)

SHALL BE 3' MINIMUM (OR AS DIRECTED [A]- EXISTING BITUMINOUS ASPHALT PAVEMENT

BY ENGINEER)

PROJECT DETAILS
STREET IMPROVEMENTS
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MATCH EXISTING

TYPICAL BEGIN OR
END PROJECT N |0' OR AS DIRECTED BY

THE ENGINEER

‘:\‘\‘\‘\‘\‘)‘
7SS

TYPICAL SECTION (MAIN STREET)
STA. 20409.81 - STA. 33+33.53 Wity DESIGNED BY
[ AB ‘r

TMH

MILL APPROX. I.10" DESCRIPTION

TyPIcAL BEGIN/END PROJECT IN OVERLAY SECTIONS

NOV. 24, 2025

(D- SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, $* MAXIMUM o :
NOT TO SCALE AGGREGATE SIZE MIX, ESAL RANGE C/D (165 LB/SY) PROFESSIONAL

_ SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, £ MAXIMUM ©- TACK COAT (PAID AS SUBSIDIARY TO WEARING SURFACE) AS, R
AGGREGATE SIZE MIX. ESAL RANGE A/B (165 LB/SY) (- SUPERPAVE BITUMINOUS UPPER BINDER LAYER, LEVELING, 4" MAXIMUM P Ve ne

e REVISED
[A]- REQUIRED PLANING (I.I" THRU 2.0" THICK) AGGREGATE SIZE MIX, ESAL RANGE A/B Ol MOHURS

\
[B]- EXISTING BITUMINOUS ASPHALT PAVEMENT/BASE (TO REMAIN) [A]- EXISTING BITUMINOUS ASPHALT PAVEMENT 11/24/2025




DETAILS FOR TURN LANE
MARKINGS & LEGENDS — s-o"

— 80" s

2 . IR o
|-—-| )-—u VARIES (4' TYP SEE STD DWG CW-703) I
e . \ '
BLACK SHARED LANE MARKING SHALL BE INSTALLED
PER THE MANUAL ON UNIFORM TRAFFIC
70" MIN CONTROL DEVICES, 2009 EDITION,SECTION 9C.07.
l WHITE
1o STANDARD CROSSWALK MARKINGS |
! ! +250' MAX SPACING
T . THE SHARED LANE
STOP LINE MARKING SHALL BE
! 5'-0" MIN / PLACED IMMEDIATELY
! / ] AFTER AN
/ INTERSECTION.
n - 5
| LOW VOLUME CROSSWALK MARKINGS | s \

Fax 334.222.1869

Phone 334.222.1849
www.southernengineeringsolutions.com

-

30"
DESIRABLE

*

200" . v
)l AREA 128 SQ FT AREA 128 SQ FT
STOP LINE AREA 160 SQ FT AREA 160 SQ FT

VARIES _rfw | | 60"

CHANNELIZING LINE /.
24"
|

VAl{IEil 'I \\
SPEED CHANGE LANE LINE ] ‘—'1 S ‘ ] | X
TRAFFIC STRIPE) | :’ - +
f vyvy
,/ SHARED LANE MARKING DETAIL

"SPECIALTY TRAFFIC CONTROL MARKINGS"
AREA 9 SQ FT

201 East Troy Street
Andalusia, AL 36420

P.0. Box 610

AREA 72 SQFT AREA 72 SQFT
ELONGATED ALABAMA INTERSTATE AREA 90 SQ FT AREA 90 SQ FT
YIELD LINE ' ROUTE SHIELDS ELONGATED ALABAMA STATE ELONGATED U.S. ROUTE SHIEID
. RI FOR PAVEMENT MARKINGS ROUTE SHIELDS FOR PAVEMENT MARKINGS 7" DIA CIRCLE
ggilﬁlgﬂigg IS.]I)I%]]SD AREA = APP 3.00 SQFT PER T. GLE "SPECIALTY TRAFFIC CONTROL MARKINGS" FOR PAVEMENT MARKINGS "SPECIALTY TRAFFIC CONTROL MARKINGS"
(5", 6", OR 8" TRAFFIC STRIPE) "SPECIALTY TRAFFIC CONTROL MARKINGS"

* OPTIONAL

DIRECTION
OF TRAFFIC

3.0 PAVEMENT ARROWS

—

6.5' - 3.98'

16%" ~  16%"
AREA 2.36 SQFT

HANDICAP PVMT MARKING SYMBOL

"SPECIALTY TRAFFIC CONTROL MARKINGS"

PROJECT DETAILS
STREET IMPROVEMENTS
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GENERAL NOTES

| |....96

.96'
OPTIONAL EXIT LANE g
AREA 32.0 SQ FT OPTIONAL TURN LANE - ALL LEGENDS AND MARKINGS SHALL CONFORM TO THE
AREA 27.57 SQ FT :

THE AREA SHOWN FOR MARKINGS AND LEGENDS ARE
APPROXIMATE AND ARE PROVIDED FOR ESTIMATING AND
PAYMENT PURPOSES.

THE FIRST TURN LANE LEGEND SHALL BE LOCATED
2 ADJACENT TO THE BEGINNING OF THE SPEED CHANGE
a LANE LINE.
ALL LEGENDS AND MARKINGS SHALL BE WHITE IN COLOR
E UNLESS OTHERWISE NOTED ON DETAIL.
E A’ g ALL LETTERS OF THE ALPHABET AND NUMERALS SHALL
E/ BE CLASSIFIED AS LEGENDS, ALL OTHERS SHALL BE
CLASSIFIED AS MARKINGS, UNLESS OTHERWISE NOTED
< AS "SPECIALTY TRAFFIC CONTROL MARKINGS”.
0 ® 3 : DESIGNED BY
U-TURN ARROW U-TURN / LEFT TURN N AT —
’
A DRAWN BY
AREA 27.69 SQ FT COMBInygleI’;I;ROW - TURN LANE g pi—
SMALL RADIUS=2'-1" N AREA 1646 SQFT = WRONG WAY ARROW
LARGE RADIUS = 3' - 1" SMALL RADIUS =2'- 1" LANE REDUCTION : : DATE
LARGE RADIUS =3"- 1" TI—IROUGH LANE AREA 23.70 SQFT NOV. 24, 2025

AREA 42.25 SQ FT

AREA 12.24 SQ FT 0.23771

NOT TO SCALE : CADD FILE
PROFESSIONAL
@ PROJECT NO
2529002
7 *
\
SHEET
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Fax 334.222.1869

Phone 334.222.1849
www.southernengineeringsolutions.com

TEMPORARY TRAFFIC CONTROL PLAN SHEET

\ EDGE OF PAVEMENT

PAVEMENT WIDENING
OR SHOULDER AREA

—» EDGE OF PAVEMENT \

DRUMS @
50' INTERVALS

ENGINEERING SOLUTIONS

SOUTHERN

201 East Troy Street
Andalusia, AL 36420

P.0. Box 610

' SEE NOTE NO 2 REFLECTORIZED CHANNELIZING DRUMS
REFLECTORIZED CHANNELIZING | 50 | k / ALONG THE EQUIPMENT PARKING AREA.
DRUMS | |
25'
2 ° °

® L ]
=
WEDGE MATERIAL TO BE ® N N \ \ \ \\ \
41810 SUBSIDIARY OBLIGATION
Nl PE OF THE ADJACENT LAYER , \
> 100' TAPER N ‘ EQUIPMENT PARKING AREA
(FOR USE WHERE EXCAVATION HAS BEEN DONE, |\ \& \ \ \\
BUT WIDENING IS NOT COMPLETED BY NIGHTFALL OR WHERE PAVEMENT N NN N B iy N NN N

DROP OFF OF RESURFACING PROJECTS IS 3" OR MORE AT NIGHTFALL)

BEGIN TAPER

S

TYPICAL FOR DROP-OFF AT EDGE OF PAVEMENT NOTES:

1. SEE ALDOT'S GENERAL TRAFFIC CONTROL PLAN NOTE NO. 702.

2. DRUMS TO BE AS FAR AS PRACTICAL FROM EDGE OF PAVEMENT,
MINIMUM DESIRABLE DISTANCE IS 15 FEET FOR FREEWAY TYPE
NOTE: FACILITIES AND 10 FEET FOR OTHER FACILITIES. FOR UNUSUAL

Egg Eggg&cgggll{% 'g(l?l ESIXSG'I(‘BI};JE CG&%?‘EADS%E ?gglégé_?gsl}l;lfgcmG CONDITIONS, SUCH AS SPECIAL EQUIPMENT OR LIMITED AVAILABLE
‘AND REMOVAL SHALL BE A SUBSIDIARY OBLIGATION OF THE SPACE, DIMENSIONS LESS THAN DESIRABLE SHALL BE AS DIRECTED
ADJACENT LAYER. BY THE ENGINEER.

CHANNELIZING DRUMS SHALL BE PLACED AT 50 FT INTERVALS. . ALL DEVICES TO BE FURNISHED BY THE CONTRACTOR WITHOUT
COST TO THE ALDOT.

DELINEATING DETAIL FOR EQUIPMENT PARKING OR STORING AREA

R5-1 30" X 30" W1-6 48" X 24"
R11-2 48" X 30" N " "
R11-3a 60" X 30" R5-1 30" X 30" M4-10 48" X 18
SIGN R11-2 48" X 30"
R11-3a 60" X 30"
SIGN

M S8 “RoAD
SIGN .CLOSED,

il
I 2=
Zz<J
mmg
&3
S .
gog
= =
Zzoy
8§o
[V
olus
z
H‘.O:;
<Go
P E
[

DETAILS FOR TYPICAL PLACEMENT OF TYPE DETAILS FOR TYPICAL PLACEMENT OF TYPE
IIT BARRICADES INSIDE OF CLEAR ZONE IIT BARRICADES OUTSIDE OF CLEAR ZONE

DESIGNED BY
[
NOTES 5 N B TMH

DRAWN BY
SLOPE OF STRIPES ON BARRICADES SHALL BE IN ACCORDANCE WITH SECTION 6F.68 OF THE MUTCD AND DRAWING B-107-2.

IF SIGNS ARE REQUIRED TO BE USED IN CONJUNCTION WITH TYPE IITI BARRICADES TO BE PLACED INSIDE THE CLEAR ZONE, THEY SHALL BE POST MOUNTED DATE
TO THE SIDE OF THE BARRICADES AS SHOWN. NOV. 24, 2025

0.23771
IF ROAD CLOSED OR DETOUR SIGNS ARE REQUIRED TO BE USED WITH TYPE IIl BARRICADES TO BE PLACED OUTSIDE THE CLEAR ZONE, THEY SHALL BE PLACED CADD FILE
ON THE TOP OF THE BARRICADES NEAREST THE DETOUR. PROFESSIONAL DOZIER

roTToseRE 2 NI
-REVISED
I \ *

SHEET
11/24/2025




Fax 334.222.1869

Phone 334.222.1849
www.southernengineeringsolutions.com

TEMPORARY TRAFFIC CONTROL PLAN SHEET

-a—— CREW INSTALLING OR REMOVING SIGN

O IO

201 East Troy Street

P.0. Box 610
Andalusia, AL 36420

S

NOTE:
HIGH INTENSITY LIGHT AND W21-1 SIGN
— 50' MIN MOUNTED ON CONTRACTORS EQUIPMENT 12!
TO BE FURNISHED BY CONTRACTOR
WITHOUT COST TO THE STATE. LOCATE SIGNS 6' FROM
THE EDGE OF THE &
SHOULDER, OR IF NONE,
b}

12'

LOCATE SIGNS 6' FROM
THE EDGE OF THE
SHOULDER, OR IF NONE,
12' FROM EDGE OF
PAVEMENT EXCEPT
WHERE PHYSICAL
CONDITIONS PREVENT
SUCH PLACEMENT.

12' FROM EDGE OF
PAVEMENT EXCEPT
‘WHERE PHYSICAL
CONDITIONS PREVENT
SUCH PLACEMENT.

HIGH-INTENSITY ROTATING, FLASHING,
/' OSCILLATING, OR STROBE LIGHT (OPERATING)

*

WwW21-1

0pooooo0o0o0o0000000000000000{

7'-0" MINIMUM DISTANCE CONSTRUCTION SIGN W['l: 'H
ABOVE EDGE OF PAVEMENT SECONDARY SIGN PLATE

0000000000000 O0O00O00000O0A

NOTE:
IF THE CONTRACTOR CHOOSES TO SPLICE THE POSTS FOR THE REQUIRED POST MOUNTED
CONSTRUCTION SIGNS, THEY SHALL BE SPLICED AS SHOWN ON DRAWING IHS-710-23.

TYPICAL METHOD FOR INSTALLING OR HEIGHT AND LATERAL LOCATION OF POST MOUNTED CONSTRUCTION SIGNS
REMOVING CONSTRUCTION SIGNS

TRAFFIC CONTROL DETAILS
STREET IMPROVEMENTS
TOWN OF DOZIER, ALABAMA

SIZE OF POST TO BE:
#3 U-CHANNEL OR 2" 14 GA SQUARE TUBULAR STEEL
COST OF SIGN PANEL MOUNTING AND MOUNTING

HARDWARE, POST AND CHANNELIZING DRUM DESIGNED BY
TO BE A SUBSIDIARY OBLIGATION OF CONSTRUCTION o 8 ’

SIGNS, ITEM 740B. ™
DRAWN BY
JAC
~~_ SIGN POST TO BE MOUNTED DATE
NOV. 24, 2025

TO DRUM WITH BOLTS
0.23771

* CADD FILE
PROFESSIONAL

DETAIL FOR DRUM MOUNTED CONSTRUCTION SIGNS A &

NOT TO SCALE
\
11/24/2025

7' MINIMUM




Fax 334.222.1869

Phone 334.222.1849
www.southernengineeringsolutions.com

TEMPORARY TRAFFIC CONTROL PLAN SHEET

R16-3a

END G20-2
TYPICAL PLACEMENT HIGHER END

FOR ADVANCE FINES ROAD WORK
WARNING SIGNS

ENGINEERING SOLUTIONS

SOUTHERN

201 East Troy Street
Andalusia, AL 36420

P.0. Box 610

BEGIN OR END
WORK STATION

S

ROAD WORK
- - NEXT ___ MILES
WHEN WORKERS

ARE. PRESENT REDUCED G20-1

BEGIN . SPEED
HIGHER

FINES REQUIRED SIGN SIZES

R16-3 ] G20-1 48" X 24"
G20-2 48" X 24"
R2-1 24" X 30"

W3-5b 48" X 48"
GENERAL NOTES R16-3 48" X 60"

ALL ADVANCE WARNING SIGNS REQUIRED AT THE BEGINNING AND END OF PROJECT SHALL BE POST MOUNTED. ALL SIGNS REQUIRED FOR ) R16-3a 48" X 48"
THE LANE CLOSURE SHALL BE TEMPORARY MOUNTED. / W20-1 48" X 48"

SIGN (XX) SHALL SHOW THE SPEED IN THE WORK ZONE. SIGN (YY) SHALL BE USED IF SPEED REDUCTION REQUIRES TWO SIGNS. W20-4 48" X 48"
SIGN(ZZ) SHALL SHOW THE POSTED SPEED OUTSIDE THE WORK ZONE. \ W20-7 48" X 48"

THE SIGN SIZES SHOWN ON THIS SHEET SHALL
SUPERCEDE THOSE SHOWN ON THE STANDARD
HIGHWAY SIGNS DRAWINGS UNLESS OTHERWISE

APPROVED BY THE ENGINEER.
SEE TABLE 6E-1 OF THE MUTCD PART 6 250 _| OVE G

FOR DISTANCE OF FLAGGER STATION
IN ADVANCE OF THE WORK AREA DESMLE‘
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TRAFFIC CONTROL ’
FOR INTERSECTING _ A A A
A 4 LEGEND
SIDE ROADS WITHIN q
WORK AREA 1 A K TEMPORARY MOUNTED SIGN
| WORK AREA
| |- POST MOUNTED SIGN
\ 50' MIN
| 100' MAX ‘ 100" MIN A CONEs
\
|
‘ TAPER FLAGGER
‘ \f NOTE: THE W20-1 SIGN ﬂ DESIGNED BY
\ TO BE USED ON INTERSECTING X B 7 TMH
\ ROADS SHALL BE 36"X36" F
| IN SIZE. THE TEMPORARY \ V/7/7] WORK AREA DRAWN BY
| MOUNTED W20-1 SIGN SHOWN TAPER SHALL BE FORMED BY PLACING 1AC
I ON THE SIDE ROAD, WILL ONE CONE PER FOOT OF LANE WIDTH.
| NOT BE REQUIRED IF ONE DATE
IS ALREADY POST MOUNTED
| ON THE SIDE STREET. o A NOV. 24, 2025
| TWO LANE HIGHWAY, ONE LANE CLOSURE : CADD FILE
\f PROFESSIONAL DOZIER
INTERSECTING A < &
SIDE ROAD NOT TO SCALE Ve I N % 2529002

b UQ =& REVISED
"!:11.| ﬁ w? W
11/24/2025
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LONGITUDINAL ANCHOR TRENCH TERMINAL SLOPE AND CHANNEL
ANCHOR TRENCH
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@
AL B N
W N
INITIAL CHANNEL ANCHOR TRENCH INTERMITTENT CHECK SLOT

NOTES:
1. CHECK SLOTS TO BE CONSTRUCTED EROSION BLANKETS &
PER MANUFACTURERS SPECIFICATIONS. | TUURF  REINFORCEMENT MATS

TANOFACTURERS SPECHCATIONS. CHANNEL INSTALLATION

L BACK OF SIDEWALK

URLAP SACKS TO CATCH BASIN

B
OVERLAP ONTO CURB
CURB INLET
BACK OF CURB

RUNOFF
—

RUNOFF SPILLWAY]
—_—

GRAVEL FILLED SANDBAGS
STACKED TIGHTLY

PLAN VIEW

NOTES:

1. PLACE CURB TYPE SEDIMENT BARRIERS ON GENTLY SLOPING STREET
SEGMENTS, WHERE WATER CAN POND AND ALLOW SEDIMENT TO
SEPARATE FROM RUNOFF.

2. SANDBAGS OF EITHER BURLAP OR WOVEN ‘GEOTEXTILE' FABRIC,

ARE FILLED WITH GRAVEL, LAYERED AND PACKED TIGHTLY.

3. LEAVE A ONE SANDBAG GAP IN THE TOP ROW TO PROVIDE A SPILLWAY
FOR OVERFLOW.

4. INSPECT BARRIERS AND REMOVE SEDIMENT AFTER EACH STORM EVENT.
SEDIMENT AND GRAVEL MUST BE REMOVED FROM THE TRAVELED WAY
IMMEDIATELY.

CURB AND GUTTER
SEDIMENT
BARRIER

MATS/BLANKETS SHOULD
BE INSTALLED VERTICALLY
DOWNSLOPE.

MIN. 4"
(100mm)

TYPICAL SLOPE
SOIL STABILIZATION

R

XN TR

RURGRR LN
1. SLOPE SURFACE SHALL BE FREE OF
ROCKS, CLODS, STICKS AND GRASS. MATS/
BLANKETS SHALL HAVE GOOD SOIL CONTACT.
2. APPLY PERMANENT SEEDING BEFORE
PLACING BLANKETS.

3. LAY BLANKETS LOOSELY AND STAKE OR EROSION BLANKETS &
STAPLE TO MAINTAIN DIRECT CONTACT WITH TURF REINFORCEMENT MATS

THE SOIL. DO NOT STRETCH. SLOPE INSTALLATION

NOT 7O SCALE

CLASS 1 OR CLASS 2
DESIGNED STONE SIZE

SMOOTH FOUNDATION
UNDER FILTER

FILTER FABRIC OR SAND AND GRAVEL
FILTER 6" (150mm) MINIMUM THICK

KEYWAY AT TOE
OF SLOPE

TYPICAL SECTION

NOTE:
'T" = THICKNESS: THICKNESS SHALL BE DETERMINED BY THE ENGINEER.

MINIMUM THICKNESS SHALL BE 1.5x THE MAXIMUM STONE DIAMETER,
NEVER LESS THAN 6" (150mm).

RIPRAP
PROTECTION

EXTRA STRENGTH FILTER FABRIC

NEEDED WITHOUT WIRE MESH SUPPORT

STEEL OR

WOOoD POST

ATTACH FILTER FABRIC
SECURELY TO UPSTREAM
SIDE OF POST

STEEL OR

10 (3m) MAXIMUM SPACING WITH
WIRE SUPPORT FENCE

6(1.8m) MAXIMUM SPACING WITHOUT
WIRE SUPPORT FENCE

WOOD POST

36" (1m) HIGH MAX.

PONDING HEIGHT

72" MIN.
(300mm)

PONDING HEIGHT
FLOW
 ———
34" (20mm)
i MIN. DRAIN ROCK
9" MAX.
(225mm) 8" (200mm)
STORAGEHT. | f

4'%6" (100 X 150mm)
TRENCH WITH COMPACTED

BACKFILL
TRENCH DETAIL

NOTES:

INSTALLATION WITHOUT TRENCHING

1. SILT FENCE SHALL BE PLACED ON SLOPE
CONTOURS TO MAXIMIZE PONDING EFFICIENCY. NOTTOSCALE

2. INSPECT AND REPAIR FENCE AFTER EACH

STORM EVENT AND REMOVE SEDIMENT WHEN

NECESSARY. 9" (225mm) MAXIMUM
RECOMMENDED STORAGE HEIGHT.

3. REMOVED SEDIMENT SHALL BE DEPOSITED
TO AN AREA THAT WILL NOT CONTRIBUTE

SILT FENCE

SEDIMENT OFF-SITE AND CAN BE PERMANENTLY

STABILIZED.

ERAL NOTES:

GEN!
1.

2

£oce oF

ISOMETRIC VIEW

Siane

CROSS SECTION
VEE DITCH

seemsere 2 upsiope

CROSS SECTION
TRAPEZOIDAL DITCH

APPROVED DATE: 07/2010

USE MINIMUM 12 INCH DIAMETER FIBER WATTLE.

USE 2 FT. WOODEN STAKES WITH A 2 IN. X 2 IN. NOMINAL CROSS
SECTION

ONLY INSTALL WATTLE(S) TO A HEIGHT IN DITCH SO FLOW WILL NOT
WASH AROUND WATTLE AND SCOUR DITCH SLOPES AND AS
DIRECTED.

INSTALL A MINIMUM OF 2 UPSLOPE STAKES AND 4 DOWNSLOPE
STAKES AT AN ANGLE TO WEDGE WATTLE TO BOTTOM OF DITCH.
PROVIDE STAPLES MADE OF 0.125 IN. DIAMETER STEEL WIRE
FORMED INTO A U SHAPE NOT LESS THAN 12" IN LENGTH.

INSTALL STAPLES APPROXIMATELY EVERY 1 LINEAR FOOT ON BOTH
SIDES OF WATTLE AND AT EACH END TO SECURE IT TO THE SOIL
INSTALL MATTING IN ACCORDANCE WITH ALDOT STANDARD
SPECIFICATIONS.

PRIOR TO POLYACRYLAMIDE (PAM) APPLICATION, OBTAIN A SOIL
SAMPLE FROM PROJECT LOCATION, AND FROM OFFSITE MATERIAL,
AND ANALYZE FOR APPROPRIATE PAM FLOCCULANT TO BE APPLIED
TO EACH WATTLE.

INITIALLY APPLY 2 OUNCES OF ANIONIC OR NEUTRALLY CHARGED
PAM OVER WATTLE WHERE WATER WILL FLOW AND 1 OUNCE ON
MATTING ON EACH SIDE OF WATTLE. REAPPLY PAM AFTER EVERY
RAINFALL EVENT THAT IS EQUAL TO OR EXCEEDS 0.50 IN.

NOT TO SCALE

TEMPORARY WATTLE CHECK DAM
WITH MATTING AND OPTIONAL PAM

18" (0.5m)
.9“(750mm}j

KEY STONE INTO CHANNEL BANKS AND
EXTEND IT BEYOND THE ABUTMENTS A
MINIMUM OF 18" (0.5m) TO PREVENT
FLOW AROUND DAM.

VIEW LOOKING UPSTREAM

24" (0.6m)

8'(2.4m)

SECTION A — A

'L'=THE DISTANCE SUCH THAT POINTS ‘A’ AND
'B'ARE OF EQUAL ELEVATION.

¢ ,

| —ronT s

SPACING BETWEEN CHECK DAMS

NOT TO SCALE RO CK
CHECK DAM

ANGHOR THROUGH NETTING

CURLEX SEDIMENT LOG®

STORM SEWER
CURB INLET

E: 1§ X 14 X 30" WOODEN STAKES ARE
RECOMMENDED FOR 6", 9", AND 12" SEDIMENT
LoGs,

1 ¥ X1 £ X 48" WOQDEN STAKES ARE
RECOMMENDED FOR 20" SEDIMENT LOGS.

0.23771
PROFESSIONAL

11/24/2025

Fax 334.222.1869

Phone 334.222.1849
www.southernengineeringsolutions.com

201 East Troy Street
Andalusia, AL 36420

P.0. Box 610

EROSION CONTROL DETAILS
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TOWN OF DOZIER, ALABAMA
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