
 
 

 
BID# 26030 

THE CITY OF OPELIKA 

Engineering Department 
 

 
Sharp Street Extension 

 
EDDIE SMITH, MAYOR 

 
JOEY MOTLEY, CITY ADMINISTRATOR 

COURTNEY ROSS, PURCHASING-REVENUE MANAGER 

SCOTT PARKER, P.E., CITY ENGINEER 



INVITATION TO BID 
26030 

 
Sealed bids for the construction of the 
 

Sharp Street Extension 

shall be received at the Opelika City Hall IT Conference Room, 204 South Seventh Street, Opelika, Alabama, 
until 2:00 p.m., local time, on Tuesday, August 18, 2026, and then publicly opened and read aloud. All 
interested parties are invited to attend. Only bids from competent general contractors will be considered. At the 
time of contract award, the successful bidder must be a properly licensed general contractor. The attention of all 
bidders is called to the provisions of State law governing "General Contractors" as set forth in the Ala. Code 
§34-8-1, et. seq. (1975) and rules and regulations promulgated pursuant thereto. Bidders must be licensed by the 
Licensing Board for General Contractors when bids are submitted. 
 
Bidders are required to have a State of Alabama General Contractor's License with a specialty of "Highways 
and Streets, Clearing and Grubbing, Earthwork, Erosion, Site Work, Grading or Municipal and Utility". All 
bidders must submit with their proposal, contractor's license number and a copy of the license. State law Ala. 
Code §34-8-8(b) requires all bids to be rejected which do not contain the contractor's current license number. 
Evidence of this license shall be documented on the outside of the envelope of the sealed bid. 
 
All bidders shall possess all other licenses and/or permits required by applicable law, rule or regulation for the 
performance of the work. 
 
Drawings and Specifications may be examined at the Office of the City Engineer located at 700 Fox Trail, 
Opelika, Alabama, and phone number: 334-705-5450. Bid documents may be obtained from the Office of the 
City Engineer at no charge as an electronic file if the bidder supplies a storage drive or as an email attachment 
or electronic drop box. Additionally, bid documents will be made available on the City of Opelika's website at 
www.opelika-al.gov/bids.aspx. 
 
The bidder's proposal must be submitted on the complete original proposal furnished to him/her by the City of 
Opelika. All information in the proposal must be completed by the bidder for the proposal to be accepted. The 
right is reserved by the Owner to reject all bids and to waive irregularities. 
 
A Bid Bond in the amount of five percent (5%) of the bid amount or certified check (not exceeding $10,000) 
made payable to the City of Opelika must accompany each bid. Performance and Payment Bonds will be 
required of the successful bidder. 
 
Envelopes containing bids must be sealed, marked, addressed as follows, and delivered to: Courtney Ross, 
Purchasing-Revenue Manager, City of Opelika, 204 South 7th Street, P.O. Box 390, Opelika, Alabama, 36803-
0390. Attn: Sharp Street Extension 
 
COURTNEY ROSS - PURCHASING-REVENUE MANAGER 
CITY OF OPELIKA 
204 SOUTH SEVENTH STREET (36801) 
POST OFFICE BOX 390 (36803-0390) 
OPELIKA, ALABAMA 
PH: (334) 705-5158 

http://www.opelika-al.gov/bids.aspx
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SECTION I 

DEFINITION OF TERMS 

 
1.01 DEFINITIONS: Whenever in these Specifications, or in any documents or instruments 
in construction operations where these Specifications govern, the following terms, or pronouns in 
the place of them, are used, the intent and meaning shall be interpreted as follows: 

 
1.02 ADDENDUM: A document which is added to the original Contract Documents during 
the bidding period to clarify, revise, add to, or delete from the original Contract Documents or 
previous Addenda. 

 
1.03 AGREEMENT: The written agreement between Owner and Contractor covering the 
Work to be performed; other Contract Documents are attached to the Agreement. 

 
1.04 BID: The offer or proposal of the Bidder submitted on the prescribed form setting forth 
the prices for the Work to be performed. 

 
1.05 BIDDER: Any individual, firm or corporation submitting a Proposal for the work 
contemplated, acting directly or through a duly authorized representative. 

 
1.06 CONTRACT: The written agreement between the Owner and the Contractor, covering 
the performance of the Work and the furnishing of the labor and materials in the construction 
thereof. The Contract shall include, but shall not be limited to, the "Notice to Contractors", 
"Proposal", "Plans", "General Conditions", "Standard Specifications", "Supplemental 
Specifications", "Special Provisions" (if any), "Contract Agreement", and "Contract Bonds", 
together with all the "Supplemental Agreements", "Addenda", and "Extra Work Orders" that are 
required to complete the Work in a substantial and acceptable manner. 

 
1.07 CONTRACT BID PRICE: The Lump Sum of the total cost to provide, install and test 
the items of the Work listed in the Proposal. 

1.08 CONTRACT BONDS: The approved bonds furnished by the Contractor and his surety 
to guarantee completion of the Contract in accordance with its terms and prompt payment to all 
persons supplying him or them with labor, materials, or supplies. 

1.09 CONTRACTOR: The individual, firm, or corporation that has entered into a Contract 
awarded him by the Owner for any work covered by these Specifications, acting directly or 
through his agents or employees. 

 
1.10 COUNTY: Lee 

 
1.11 ENGINEER: City Engineer of the City of Opelika as appointed by the Mayor, or any 
other qualified civil engineer appointed by the Mayor. 

1.12 EQUIPMENT: All machinery and equipment, together with the necessary supplies for 
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upkeep and maintenance, and also all tools and apparatus necessary for the proper construction 
and acceptable completion of the Work. 

 
1.13 EXTRA WORK: Work or material, the performance or furnishing of which is found 
necessary for proper completion of the improvement, and which in principle is an obligation of 
the Contractor, but which is not covered by any item in the bid schedule in the Proposal and for 
which no means of payment, direct or indirect, has been provided in the Contract, and which is 
an obligation for which special remuneration, by an "Extra" price or by other consideration, in 
any case to be duly negotiated, or by "Force Account", shall be paid to the Contractor. 

 
1.14 EXTRA WORK ORDERS: Written orders approved by the Engineer to the Contractor 
concerning the performance of work or furnishing of materials involving Extra Work as defined 
in these Specifications. 

 
1.15 INSPECTOR (RESIDENT PROJECT REPRESENTATINE): An authorized 
representative of the Engineer, assigned to make detailed inspection of any or all portions of 
materials furnished, and work performed by the Contractor. 

 
1.16 LABORATORY: Any laboratory approved by the Engineer and authorized by the 
Owner, to test materials and work involved in the Contract. 

 
1.17 MATERIAL: Any substance proposed to be used in connection with the construction of 
any part of the work and its appurtenances. 

 
1.18 NOTICE TO CONTRACTORS (ADNERTISEMENT FOR BIDS): A document which 
briefly describes to prospective Bidders the title and location of Project, location of Bid opening, 
brief description of nature and scope of Project, identities of Owner and Engineer, how to obtain 
Bid Documents, deposit requirements, statement of bid security, and method of submitting bids. 

 
1.19 NOTICE TO PROCEED: Written notice from the Engineer or the equivalent thereto, 
giving the Contractor notice of the date on which he is to begin the prosecution of the Work for 
which he has contracted. 

1.20 OWNER: City of Opelika 

1.21 PLANS (DRAWINGS): All official, approved Plans (Drawings), which are on file with 
the Owner, or exact reproductions thereof, showing details of the Work covered by the Contract. 

1.22 PRODUCT: The term "product" as used in these Contract Documents includes materials, 
systems and equipment. 

 
1.23 PROJECT: The entire Work to be performed pursuant to the Contract Documents. 

 
1.24 PROPOSAL: The written offer for the Work contemplated, when submitted by the 
Bidder in the required manner on the prescribed Proposal Form, properly signed and guaranteed. 

1.25 PROPOSAL FORM: The approved prepared form on which the Owner requires the 
formal bids be submitted for the Work contemplated. 
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1.26 PROPOSAL GUARANTY: The certified check or bid bond designated in the Notice to 
Contractors, or in the Proposal Form, to be furnished by the Bidder to insure execution of the 
Contract and furnishing of the bonds for the Work contemplated, if it be awarded to him. 

 
1.27 SHOP DRAWINGS: All drawings, diagrams, illustrations, brochures, schedules and 
other data which are prepared by Contractor, a subcontractor, manufacturer, supplier, distributor 
or other person on behalf of the Contractor, and which illustrate the equipment, material or some 
portion of the Work. 

 
1.28 SPECIFICATIONS: The general term comprising all the directions, provisions, and 
requirements contained herein, together with such as may be added or adopted as General 
Conditions, Supplemental General Conditions, Supplemental Specifications, or Special 
Provisions. 

 
1.29 STATE: Alabama 

 
1.30 SUBCONTRACTOR: Any properly qualified individual, firm, or corporation under-
taking the performance of any part of the Work under the terms of the Contract by virtue of an 
agreement between himself and the Contractor previously approved by the Owner. 

 
1.31 SUPERINTENDENT: The representative for the Contractor present on the Work at all 
times during progress, authorized to receive and fulfill instructions from the Engineer and 
capable of efficiently superintending the Work. 

 
1.32 SUPPLEMENTAL AGREEMENT: A written agreement executed by the Owner and the 
Contractor with the consent of the Surety covering major changes and/or revised or new cost of 
the original Contract. 

 
1.33 SURETY: The corporate body, licensed under the laws of the state, bound with and for 
the Contractor for the acceptable performance of the Contract and also for the payment of claims 
recoverable under the Contract Bonds. 

1.34 WORK: The entire completed construction of the various separately identifiable parts 
thereof required to be furnished under the Contract Documents. Work is the result of performing 
services, furnishing labor and furnishing and incorporating materials and equipment into the 
construction, all as required by the Contract Documents. 

 
1.35 WORKING DAY: Any calendar day other than Saturday or Sunday and a day which is a 
City holiday, except days with inclement weather, site conditions or other conditions beyond the 
contractor's control that prevent prosecution of work at least twenty-five percent (25%) of the 
daily hours routinely worked. 
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SECTION II 
 

PROPOSAL REQUIREMENTS AND CONDITIONS 
 
 

2.01 QUALIFICATIONS OF BIDDERS: 
 

Prospective Bidders must be able to show that they are capable of performing each of the various 
items of work upon which they bid, and that the equipment necessary for the prosecution of the 
Work is available. The Bidder shall be licensed as a Contractor when required by state law. 

 
Bidders shall fully comply with all requirements of the Americans with Disabilities Act of 1990 and 
the Amendment Act. 

 
As one of the conditions of this Bid, it must be understood that knowledge and experience are 
extremely important to prevent interruption of service and inconvenience to the Owner. Therefore, 
the low Bidder may be required to submit evidence and proof acceptable to the Owner of his ability, 
knowledge, experience, or training of supervisory personnel and labor, and may also be required to 
submit evidence and proof that all work of a similar nature performed within the last two (2) years 
was satisfactory and safely completed. Bidder may also be required to furnish proof he owns, or has 
in his possession and control, sufficient and proper equipment to properly and efficiently perform all 
Work required under this Contract. Bidder agrees that if he has not done similar work within the 
past two (2) years, or if the Owner is not convinced that Bidder has sufficient knowledge, experience, 
ability, and equipment to properly perform the Work, that it shall be sufficient grounds for refusal of 
Bid. 

 
2.02 CONTENTS OF PROPOSAL FORMS: 

 
The Owner will furnish Bidders Specifications containing a blank Proposal Form showing a 
description of the Work contemplated, the approximate estimate of the various quantities of the pay 
items of the Work to be performed and materials to be furnished, the amount of the Proposal 
Guaranty, the date, time, and place of opening of Proposals, and the time in which the Work must 
be completed. All papers bound with or attached to the Proposal Form are a necessary part thereof 
and must not be detached or altered. 

 
2.03 INTERPRETATION OF APPROXIMATE ESTIMATES: 

 
Monthly or periodic estimates shall be paid by an approximate percentage of work completed by the 
contractor as a percentage of the lump sum proposal accepted in the Contract. Stored materials can 
be included in this percentage is payment with the submittal of invoices to the Engineer. 

 
2.04 EXAMINATION OF PLANS AND SPECIFICATIONS, SPECIAL PROVISIONS, AND 

SITE OF WORK: 
 

All Bidders are required to examine carefully the site of the proposed Work, the Proposal forms, 
Plans, General Conditions, Standard Specifications, Supplemental Specifications, Special Provisions, 
and the Contract and Bond Forms, and it is mutually agreed that the submission of a 
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Proposal shall be prima-facie evidence that the Bidder has made such examination and has judged for 
and satisfied himself as to the conditions to be encountered as to the character, quality, and quantities 
of work to be performed and materials to be furnished, and as to the requirements of Plans, General 
Conditions, Standard Specifications, Supplemental Specifications, Special Provisions, Contract and 
Bonds, and as to the contingencies. Bidders shall satisfy themselves that the Work can be completed 
within the time set forth in the Contract. Bidders shall also familiarize themselves with, and shall 
comply with, the requirements of all federal, state and local laws and ordinances which may directly 
or indirectly affect the Work or its prosecution, persons engaged in or employed on the Work, and 
the materials or equipment used in the Work. No adjustments or compensations will be allowed for 
losses caused by failure to comply with the above requirements. 

 
2.05 PREPARATION OF PROPOSAL: 

 
The Bidder's Proposal must be submitted on the Proposal Form furnished to bidder by the Owner. 

 
The Bidder presents a total cost of providing, installing and testing all the items listed in the 
contract documents in the Proposal Form. The Proposal shall be properly signed by the Bidder. 

 
By responding to this solicitation, the Vendor will be held to have read and thoroughly examined the 
bid. Failure to read and thoroughly examine the bid will not excuse any failure to comply with the 
requirements of the bid and any resulting contract, nor will such failure be a basis for claiming 
additional compensation or breach of contract. 

 
Vendor warrants acceptance and agreement with all terms and conditions presented in this bid and 
that all statements contained in the proposal are true and correct. The Vendor further certifies that 
Vendor is legally authorized to conduct business within the City of Opelika and capable of providing 
the services described. Any exceptions to the specified terms and conditions must be clearly set 
forth within Vendor's proposal and are subject to the acceptance of the City of Opelika. Vendor may 
be deemed non-responsive if its proposal contains exceptions to the terms and specifications of the 
bid. 

 
Vendor warrants that neither Vendor nor any Vendor trustee, officer, director, employee, agent, 
servant, volunteer, subcontractor, or assign, is a current city official or employee or is a family or 
household member of an official or employee of the city and that no such individuals have been 
employed by the city within a two (2) year window preceding the issuance of this bid. During the 
term of any awarded contract, Vendor shall be responsible for ensuring compliance with this 
requirement and with the Code of Ethics for Public Officials, Employees, etc., in Chapter 25 of Title 
36 of the Alabama Code, including disclosure requirements, where applicable. 

 
For contracts requiring periodic inspections, maintenance and repairs of facilities, structures, 
vehicles, conveyances, equipment, and systems, whether mechanical or not, the bid/contract price 
will not be subject to alteration, modification, addition or increase in price of services rendered based 
upon any alleged preexisting condition(s) of said systems without prior written consent of the City of 
Opelika. Bids should be made with the understanding that a contract for systems maintenance,  
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inspection, and repair will likely result in expenses for all conditions. Responsible vendors are 
encouraged to inspect systems maintenance records and schedules and measure them against 
manufacturer-recommended installation and maintenance schedules. 

 
Following completion of required project improvements, the subdivider shall post with the City of 
Opelika a surety bond, effective for one (1) year, in an amount equal to ten (10%) percent of the 
street, sidewalks, crosswalks, buffers and utility improvements cost for the street, sidewalks, 
crosswalk, buffers, medians, roundabouts and other structures and systems for which acceptance is 
sought. Said bond is to guarantee the City that said street or project has been completed within 
specifications, is free from defects caused by faulty design, installation, material(s) or workmanship, 
and that said street, sidewalks, buffers and other structures will remain in acceptable condition for a 
period not to exceed one (1) calendar year, to include being fully compliant with the requirements of 
the Americans with Disabilities Act (ADA), where applicable. Accordingly, at the end of the one (1) 
calendar year period, the street, sidewalk, crosswalk, buffer, or other structure/subject matter of the 
project is unacceptable because of faulty workmanship, design, installation, or material; said defect 
shall be corrected and repaired at a cost to the subdivider up to the amount of the surety bond. Upon 
the failure or refusal by the subdivider to make adequate repairs within ninety (90) days after demand 
is made of him by the City of Opelika, then the City shall make such repairs as are reasonably 
necessary and recover the cost with the bond redemption. 

 
2.06 IRREGULAR PROPOSALS: 

 
Proposals may be rejected if they contain any omissions, alterations of form, additions not called for, 
conditional bids, alternate bids unless called for, incomplete bids, erasures or irregularities of any 
kind. 

 
2.07 PROPOSAL GUARANTY: 

 
No proposal will be considered unless accompanied by a properly certified check or bid bond made 
payable to the Owner in the amount indicated in the Notice to Contractors. Cashier's checks will be 
accepted in lieu thereof in an amount not less than five percent (5%) of the amount of the bid, but in 
no event more than ten thousand dollars ($10,000). The full amount of the Proposal Guaranty of a 
Bidder whose Proposal is accepted shall be forfeited to the Owner, in liquidation of damages, in 
the event of failure of the Bidder to execute Contract and Contract Bonds as stipulated herein. 

2.08 DELIVERY OF PROPOSALS: 
 

Each proposal shall be placed, together with the Proposal Guaranty, in a sealed envelope on the 
outside of which is written in large letters "Proposal for (Name of Project)" and so marked as to 
indicate the Project, and the name of the Bidder. Proposals may be delivered in person or by mail. 
When sent by mail, preferably registered, the sealed Proposal, marked as indicated above, shall be 
enclosed in another envelope for mailing. Proposals will be received by the Owner until the hour of 
the date set in the Notice to Contractors for the opening thereof. No Proposal will be accepted or 
considered which has not been received prior to the hour of the opening date. 
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2.09 WITHDRAWAL OR REVISION OF PROPOSAL: 
 

A proposal may be withdrawn at any time prior to the hour fixed in the Notice to Contractors for 
opening of Proposals, provided a request in writing executed by the Bidder or his duly authorized 
representative is filed with the Owner prior to that time. When such Proposal is reached, it will be 
returned to the Bidder unopened. No Proposal can be withdrawn, modified, or corrected after the 
hour set for opening such Proposals. Proposals received after the hour set for opening will not be 
returned. 

 
2.10 OPENING OF PROPOSALS: 

 
Proposals will be opened and read publicly, except when directed otherwise by the Owner, at the 
time and place indicated in the Notice to Contractors. Bidders or their authorized representative are 
invited to be present at public opening of Bids. 

 
2.11 DISQUALIFICATION OF BIDDERS: 

 
If there is reason to believe that collusion exists among the Bidders, any or all Proposals may be 
rejected, and participants in such collusion may not be considered in future Proposals for the same 
Work. 

 
2.12 LIQUIDATED DAMAGES: 

 
Time is an essential element in the Contract. As the prosecution of the Work will inconvenience the 
public, obstruct traffic, and interfere with business, it is important that the work be pressed 
vigorously to completion. Also, the cost to the Owner for the administration of the Contract, 
inspection, and engineering for the Work under construction will be increased as the time occupied 
in the Work is lengthened. Therefore, for each day that the Work remains uncompleted after the time 
specified in the Contract, or additional time that may be allowed by the Engineer for the completion 
of the Work when extra or additional work is ordered by the Owner, the amount specified in the 
Contract shall be paid by the Contractor to the Owner as liquidated damages for the loss sustained by 
the Owner because of failure of the Contractor to complete the work within the specified time. 
Liquidated damages will be deducted monthly from partial payments otherwise due the Contractor. 

2.13 Bid Protest Procedures 

1. Purpose and Applicability. 

The bid protest procedures in this section shall apply to all purchases and contracts which are subject 
to the guidelines of the competitive bid law as outlined in Titles 39 and 41 of the Code of Alabama 
(1975) through the issuance of a Request for Bids or Request for Proposals. 

The competitive bid law, as codified at Sections 41-16-50 through 41-16-63, Code of Alabama 
(1975), generally provides that all expenditures of funds for labor, services, work, or for the purchase 
or lease of materials, equipment, supplies or other personal property involving thirty thousand dollars 
($30,000) or more, shall be made under contractual agreement entered into by free and open 
competitive bidding. The public works bid law, as codified in Sections 39-2-1 through 39-2-14, 
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Code of Alabama (1975), generally provides that all public works projects involving expenditures 
of one hundred thousand dollars ($100,000) or more are subject to the requirements of competitive 
bidding. These procedures have been established to ensure uniform, timely and equitable 
consideration of complaints from any actual or prospective bidder or offeror that may be 
aggrieved by the solicitation or award of a contract. 

 
2. Filing of Protest. 

The bid protest process begins with the filing of a written protest. Protestors may file a protest on any 
phase of solicitation or award including but not limited to specifications preparation, bid solicitation 
or award. To expedite the handling of protests, the envelope shall be labeled "Protest". The written 
protest shall include, at a minimum, the following: 

 
a) The protestor's name, primary address, and the email address and telephone number 

of the protestor's authorized representative; 
b) The name of the protestor's authorized representative; 
c) Appropriate identification of the procurement, including the solicitation project name 

and the City-assigned solicitation number; 
d) A statement of the grounds of the protest and relief requested with enough 

particularity to give notice of the issues to be decided; and 
e) Supporting exhibits, evidence or documentation to substantiate any claims unless not 

available within the filing time in which case the expected availability date shall be 
indicated. 

 
Additional information may be requested by the Purchasing/Revenue Manager. 

3. Deadline to Protest Bid Solicitation. 
 

Any bidder, proposer, offeror or contractor that seeks to protest the terms and conditions, 
requirements, evaluation criteria or specifications as outlined in the Request for Bids or Request for 
Proposals shall file a written protest with the Purchasing/Revenue Manager within fourteen (14) 
calendar days of the issuance of the solicitation or amendment being protested. 

 
4. Deadline to Protest Contract Award. 

 
Any bidder, proposer, offeror or contractor who seeks to protest a contract or purchase award to be 
made by the City shall file a written protest with the Purchasing/Revenue Manager within five (5) 
business days of the date of award or notification of intent to award, whichever is earlier. 

 
5. Stay of Procurements During Protest. 

 
When a protest has been timely filed and before an award has been made, the City shall make no 
award of the contract until the protest has been settled unless the Purchasing/Revenue Manager 
makes a written determination that the award of the contract without delay is necessary to protect 
substantial interests of the City. 

 
6. Decision by the Purchasing/Revenue Manager and Administrative Appeal. 

 
A decision on a protest shall be made by the Purchasing/Revenue Manager or appointed designee as 
expeditiously as possible after receiving all relevant, requested information. The Purchasing/Revenue 
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Manager or appointed designee, at his or her discretion, prior to the issuance of the written decision, 
may investigate the protest, obtain additional information and/or documentation, provide an 
opportunity to settle the protest by mutual agreement and/or schedule meeting(s) with the protestor 
and others (as appropriate) to discuss the protest. A copy of the decision shall be mailed to the 
protestor or otherwise furnished electronically immediately to the protestor. The decision of the 
Purchasing/Revenue Manager shall be final and conclusive unless the protestor files a written 
administrative appeal within three (3) business days of the date of the Purchasing/Revenue 
Manager's written decision. The administrative appeal shall be filed with the City Administrator via 
mail or hand-delivery no later than 5:00 p.m. (CST) on the third business day following the date of 
the written decision. 

The City Administrator shall perform an administrative review of the appeal and issue a written 
decision within five (5) business days of the receipt of the appeal. The written decision of the City 
Administrator shall be mailed to the protestor or otherwise furnished electronically immediately to 
the protestor. The decision of the City Administrator shall be final and conclusive unless the 
protestor elects to seek recourse through judicial proceedings in accordance with state law. 

 
7. Effect of Judicial Proceedings. 

 
If an action concerning the protest has commenced in court, the Purchasing/Revenue Manager shall 
not act on the protest. 

 
8. Waiver. 

 
Failure to file a written protest or appeal within the time frames outlined above shall constitute a 
waiver of right to protest and the City may proceed with the contract award. 

 
2.14 Cybersecurity Compliance 

 
Digital Accessibility and Cybersecurity Requirements (2026 Standard) 

 
The purpose of this Appendix is to establish minimum cybersecurity, digital accessibility, and 
identity assurance requirements for all technology, software, and digital services procured by the 
City of Opelika. 

 
These requirements are intended to ensure that systems are provided to the City: 
• Protect City data and infrastructure from cybersecurity threats 
• Provide equitable access to City services for individuals with disabilities 
• Align with nationally recognized cybersecurity and accessibility standards 

 
All Vendors responding to this solicitation must demonstrate compliance with the requirements 
defined in this Appendix. 

Applicable Standards 

Solutions provided under this procurement shall align with the following standards and guidance: 

Cybersecurity Standards 
• National Institute of Standards and Technology Cybersecurity Framework (CSF) 2.0 
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• NIST Special Publication 800-53 Revision 5 - Security and Privacy Controls for Information 
Systems 

• NIST Special Publication 800-63 Digital Identity Guidelines 
 

Accessibility Standards 
• Americans with Disabilities Act Title II 
• Section 504 of the Rehabilitation Act 
• Web Content Accessibility Guidelines 2.2 Level AA 

 
These standards establish minimum expectations for cybersecurity protection and digital 
accessibility. 

 
Sources: 
NIST CSF 2.0 (2024) 
https://nvlpubs.nist.gov/nistpubs/CSWP/NIST.CSWP.29.pdf/ 

 
NIST SP 800-53 Rev.5 
https://nvlpubs.nist.gov/nistpubs/SpecialPublications/NIST.SP.800-53r5.pdf/ 

 
WCAG 2.2 
https://www.w3.org/TR/WCAG22/ 

 
Security Framework Alignment 

 
All digital solutions and documentation provided to the City shall align with the core functions of the 
NIST Cybersecurity Framework 2.0, including: 
• Govern (GV) 
• Identify (ID) 
• Protect (PR) 
• Detect (DE) 
• Respond (RS) 
• Recover (RC) 

Vendors shall demonstrate that appropriate security controls are implemented consistently with NIST 
SP 800-53 Revision 5. 

 
Controls must be implemented in proportion to the system's impact level: 
• Low Impact 
• Moderate Impact 
• High Impact 

 
Impact levels will be determined by the city. 

Data Protection 
 

Systems provided to the City must implement safeguards, including: 
• Encryption of data in transit using TLS 1.2 or higher 
• Encryption of data at rest using FIPS-validated cryptographic modules 
• Role-based access control 
• Logging and audit capabilities 

https://nvlpubs.nist.gov/nistpubs/CSWP/NIST.CSWP.29.pdf
https://nvlpubs.nist.gov/nistpubs/SpecialPublications/NIST.SP.800-53r5.pdf
https://www.w3.org/TR/WCAG22/
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• Secure patch management processes 

Security Verification 

The City may require documentation demonstrating the implementation of cybersecurity controls, 
including but not limited to: 
• System Security Plan (SSP) 
• SOC 2 Type II report 
• FedRAMP authorization 
• Independent penetration testing reports 
• Security architecture documentation 

Failure to provide adequate documentation may result in the proposal being rejected. 

Identity and Authentication Requirements 

Where systems require user authentication, account creation, or identity verification, vendors shall 
comply with the NIST Digital Identity Guidelines (SP 800-63 series). 

 
Authentication mechanisms shall support: 
• Multi-factor authentication (MFA) 
• Phishing-resistant authentication where feasible 
• Secure identity proofing procedures 

 
Authentication systems shall not rely exclusively on biometric verification. Vendors must provide 
accessible authentication alternatives, including: 
• Non-biometric authentication methods 
• Alternative login processes 
• Human-assisted identity verification procedures when automated verification fails 

Digital Accessibility Requirements 

Accessibility Compliance 
 

All electronic and information technology (EIT) provided under this contract must comply with 
accessibility requirements established under: 
• ADA Title II 
• Section 504 of the Rehabilitation Act 
• WCAG 2.2 Level AA 

These requirements apply to: 
• Websites 
• Web applications 
• Mobile applications 
• Software interfaces 
• Electronic documents 
• Digital forms and services  
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Required Accessibility Features 

Solutions must demonstrate compliance with relevant WCAG success criteria, including, but not 
limited to: 
• Accessible Authentication 
• Keyboard navigation 
• Screen reader compatibility 
• Text alternatives for images 
• Proper color contrast 
• Visible focus indicators 
• Accessible form labels and error messaging 
• Target size requirements for interactive elements 

Accessibility Documentation 

Vendors must submit an Accessibility Conformance Report (ACR) using the current Voluntary 
Product Accessibility Template (VPAT) format. 

 
The VPAT must document compliance with WCAG 2.2 Level AA. 
The City may request additional documentation or accessibility demonstrations. 

Vendor Documentation Requirements 

Proposals must include the following materials: 
1. Accessibility Conformance Report (VPAT / ACR) 
2. Security compliance documentation 
3. Description of authentication methods used by the system 
4. Documentation of accessibility testing conducted by the Vendor 
5. Contact information for Vendor security and accessibility compliance personnel Incomplete 
documentation may result in the proposal's disqualification. 

 
Verification and Acceptance 

 
The City reserves the right to perform independent cybersecurity and accessibility testing prior to 
final system/bid acceptance. 
Testing may include: 
• Vulnerability assessments 
• Penetration testing 
• Accessibility audits 
• Manual accessibility testing with assistive technologies 

If testing identifies deficiencies, the Vendor shall remediate such deficiencies at no additional cost to 
the City. 

Remediation Requirements 
 

Accessibility or cybersecurity deficiencies classified as Critical or High Severity must be corrected 
before final system/bid acceptance. 
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Moderate deficiencies must be addressed within a timeframe mutually agreed upon by the City and 
Vendor. 

 
Failure to remediate identified deficiencies may result in: 
• Withholding payment 
• Rejection of deliverables 
• Contract termination 

Data Ownership and Use 

All data generated through systems provided under this contract shall remain the property of the City 
of Opelika. 

 
Vendors shall not: 
• Sell City data 
• Share City data with third parties 
• Use City data for training machine learning models 
• Use City data for analytics commercialization without explicit written authorization from the 

City 
 

Compliance Certification 
 

By submitting a proposal, the Vendor certifies that: 
• The proposed solution complies with the requirements outlined in this Appendix 
• The Vendor will cooperate with City cybersecurity and accessibility verification procedures 
• The Vendor will remediate verified deficiencies in accordance with this Appendix 

Failure to comply with these requirements may result in disqualification from procurement or 
termination of the contract. 
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Cybersecurity and Accessibility Requirements 

Vendors responding to this solicitation must review and comply with the requirements contained in 
the attached Bid Appendix titled "Cybersecurity Compliance - Digital Accessibility and 
Cybersecurity Requirements." This appendix establishes minimum cybersecurity, digital 
accessibility, and identity assurance standards that apply to all technology or digital services 
provided to the City. Vendors shall submit all required documentation and certifications as outlined 
in the appendix. Failure to provide the required information may result in the proposal being deemed 
non-responsive. 

 
Vendor Compliance Acknowledgment 

By submitting a proposal, the Vendor acknowledges that the Appendix has been reviewed and that 
the proposed solution complies with the requirements described therein. 

 
☐ Vendor has reviewed the Cybersecurity and Accessibility Requirements Appendix. 

☐ Vendor will provide required documentation (VPAT/ACR, security documentation, authentication 
description, and accessibility testing documentation). 

☐ Vendor certifies compliance with applicable accessibility and cybersecurity standards. 

 
Vendor Name:   

 
Authorized Representative:   

Title:   

Signature:   

Date:   
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SECTION III 
 

AWARD AND EXECUTION OF CONTRACT 
 

3.01 CONSIDERATION OF BIDS: 
 

Any or all of the following reasons bay be deemed by the City as its sole discretion as being 
sufficient for the disqualification of a bidder and the rejection of proposal: 

• More than one proposal for the same work from an individual, firm or corporation under the 
same or different name. 

• Evidence of collusion among bidders. 
• Failure to submit all required information requested in the bid specifications. 
• Unqualified to complete the work by previous project experience and reference checks. 
• Lack of competency or of adequate machinery, plant or other equipment, as revealed by the 

statement of bidder’s qualification or otherwise 

After the Proposals are opened and read, the unit bid price amount obtained in each of the acceptable 
Proposals, the Contract Bid Prices will be compared and the results of such comparison will be 
immediately made public. Until the final award of the Contract, however, the Owner reserves the 
right to reject any and all Proposals, and to waive all technicalities. 

 
3.02 AWARD OF CONTRACT: 

 
The award of the Contract, if it be awarded, will be by the Owner to the lowest responsible Bidder 
whose Proposal shall comply with all the requirements necessary to render it formal. The successful 
Bidder will be notified by letter, mailed to the address shown on his Proposal, that his bid has been 
accepted and that he has been awarded the Contract. The award will be made within sixty (60) days 
after bids are received unless otherwise stated in the Special Provisions. This period may be 
extended if mutually agreeable to the Owner and Contractor. 

 
The Owner, before awarding the Contract, may require a reviewed financial statement. If, in the 
opinion of the Owner, this statement does not justify the award, the Owner reserves the right to reject 
the low Bid. The reviewed financial statement shall contain, at a minimum, a review of financial 
statements, including performing inquiry and analytical procedures, that provide the Owner with a 
reasonable basis for expressing limited assurance that there are not material modifications that 
should be made to the statements in order for them to be in conformity with generally accepted 
accounting principles or, if applicable, with any other comprehensive basis of accounting. The 
financial statement shall be submitted within ten (10) days of the Owner's request. 

 
Should it be necessary to eliminate part of the Work in order to award the Contract within the funds 
available for construction, the Owner reserves the right to designate the portion of the Work to be 
omitted. The amount of deduction will be determined by multiplying the quantity of items omitted 
by a negotiated unit price bid for such items. 

3.03 RETURN OF PROPOSAL GUARANTEE: 

All Proposal Guarantees will be returned, if requested, within thirty (30) days following the opening 
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of Proposals; except those of the three lowest Bidders, which will be returned, if requested, after 
satisfactory bonds have been furnished and the Contract has been executed. The Owner reserves the 
right to return all Proposal Guarantees by mail and its responsibility shall end upon the mailing 
thereof. 

 
3.04 REQUIREMENTS OF CONTRACT BONDS: 

 
In order to insure the faithful performance of each and every condition, stipulation, and requirement 
of the Contract, and to indemnify and save harmless the Owner from any and all damages, either 
directly or indirectly, arising out of any failure to perform the same, the successful Bidder, to whom 
the Contract is awarded shall, within ten (10) days from the date of the award, furnish and file with 
the Owner an acceptable Surety Bond in the amount equal to one hundred percent (100%) of the 
Contract Bid Price of the Contract awarded. Said Bond shall be made on the approved Bond form 
and shall be furnished by a rated surety company authorized to do business in the State and 
countersigned by an authorized agent resident in the State who is qualified for the execution of such 
instruments, and the bond shall have attached thereto power of attorney of the signing official. In 
case of default on the part of the Contractor, all expenses incident to ascertaining and collecting 
losses suffered by the Owner under the Bond, including both engineering and legal services, shall lie 
against the Contract Bond for performance of the Work. 

 
In addition thereto, the successful Bidder to whom the Contract is awarded shall, within ten (10) 
days, furnish and file with the Owner an acceptable surety bond for payment of labor, materials, 
feed-stuffs or supplies payable to the Owner, in an amount not less than one hundred percent (100%) 
of the Contract Bid Price, with the obligation that the Contractor shall promptly make payment to all 
persons furnishing him or them with labor, materials, feed-stuffs, or supplies, for or in the 
prosecution of the Work, and for the payment of reasonable attorney's fees incurred by successful 
claimants or plaintiffs in suits on said bond. 

 
If at any time, the Owner, for justifiable cause, shall be or become dissatisfied with any surety or 
sureties upon the Performance or Payment Bonds, the Contractor shall, within five (5) days after 
notice from the Owner, substitute an acceptable bond (or bonds) in such form and sum and signed by 
such other surety or sureties as may be satisfactory to the Owner. The premiums on such bond shall 
be paid by the Contractor. No further payments to the Contractor shall be deemed due nor shall be 
made until the new surety or sureties shall have furnished acceptable bond to the Owner. 

 
3.05 EXECUTION OF CONTRACT: 

 
The Contract shall be signed by the successful Bidder and returned to the Engineer with satisfactory 
Contract Bonds within ten (10) days after the date of Notice of Award. 

 
3.06 FAILURE TO EXECUTE CONTRACT: 

 
Failure to execute a Contract and file acceptable Contract Bonds within ten (10) days after the date of 
Notice of Award shall be just cause for the annulment of the award and the forfeiture of the 
Proposal Guaranty, not as a penalty, but in liquidation of damages sustained. Award may then be 
made to the next lowest responsible Bidder, or the Work may be re-advertised or constructed by 
day labor or otherwise contracted as the Owner may decide. 
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3.07 INSURANCE: 
 

Liability Insurance - Contractor: The Contractor agrees that during the period of construction 
contemplated, he will maintain sufficient and adequate liability insurance to protect him from claims 
of employees under any Workmen's Compensation or similar act, or at common law, and also from 
members of the public for injury, including death, and for damage to property, which may arise out 
of Contractor's activities and operations under this Contract, as well as activities and operations of 
Subcontractors, their agents or employees. Limits of liability for such insurance shall be as more 
particularly outlined in the Special Provisions of these Specifications, and certificates of such 
insurance shall be furnished to the Owner and Engineer. If no limits of liability are specified, or if 
the Contractor feels that limits of liability as specified are inadequate for his protection, the 
Contractor shall provide limits of insurance as he deems appropriate. 

 
Owner's Protective Liability: The Contractor shall furnish, in a carrier acceptable to the Owner, a 
policy of liability insurance, commonly called "Owner's Protective Liability" in the name of the 
Owner, providing "Independent Contractor's Coverage" for the operations embraced by this 
Contract, and with the limits of liability as set out in the Special Provisions. 

 
Property Insurance - Contractor: The Contractor shall assume complete responsibility for 
safeguarding all portions of Work in progress, whether completed or not, until such Work has been 
accepted by the Owner, and shall maintain such insurance to protect himself against perils which 
may cause such property to be damaged or destroyed. Title to such work in progress, whether 
completed or not, shall remain vested in the Contractor until finally accepted by the Owner. 

 
Contractor's and Subcontractor's Insurance: The Contractors shall not commence work under this 
Contract until he has obtained all the insurance required under this paragraph and such insurance has 
been approved by the Owner, nor shall the Contractor allow any Subcontractor to commence work 
on his subcontract until the insurance required of the Subcontractor has been obtained and approved. 

 
1. Compensation Insurance: The Contractor shall proceed and shall maintain during the life of 

this contract Workmen's Compensation Insurance for all of his employees to be engaged in 
work on the project under this Contract and, in case of any work sublet, the Contract shall 
require the Subcontractor similarly to provide Workmen's Compensation Insurance for all the 
latter's employees to be engaged in such work unless such employees are covered by the 
protection afforded by the Contractor's Workmen's Compensation Insurance. In case any 
class of employees is engaged in hazardous work on the project under the Workmen's 
Compensation Insurance Statute, the Contractor shall provide and shall cause each 
Subcontractor to provide adequate employer's general liability insurance for the protection of 
such of his employees as are not otherwise protected. 

 
2. Subcontractor's Public Liability and Property Damage Insurance: The Contractor shall 

require each of his Subcontractors to procure and to maintain, during the life of his 
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subcontract, Subcontractor's Public Liability and Property Damage Insurance of the type 
required of the Contractor, in amounts approved by the Owner. 

 
3. Scope of Insurance and Special Hazards: The insurance required under subparagraph (b) 

hereof shall provide adequate protection for the Contractor and his Subcontractors, 
respectively, as well as the Owner, against damage claims which may arise from operations 
under the Contract, whether such operations be by the insured or by anyone directly or 
indirectly employed by him. The Contractor shall provide broad form (commonly termed 
Comprehensive General) Public Liability Insurance for not less than two million dollars 
($2,000,000.00) bodily injury-property damage per occurrence and general aggregate, and 
not less than two million dollars ($2,000,000.00) automobile and truck liability bodily injury-
property damage per occurrence and general aggregate. Such comprehensive policy shall 
include: 

 
a. All liability of the Contractor and the Owner for the contractor's direct operations. 
b. Subcontractor's operations. 
c. Completed Operations Coverage, thereby meaning any loss which shall occur after 

the Contract has been completed but which can be traced back to the Contract. 
d. Contractual Liability, meaning thereby any risk assumed by the Contractor under 

hold harmless agreements or any other assumption of liability. 
e. The Contractor shall indemnify and save harmless the Owner against all loss, cost or 

damage on account of injuries to persons or property occurring in the performance of 
the Contract, including all reasonable attorney's fees incurred by the Owner on 
account thereof. 

 
The Owner may be protected by an endorsement adding the Owner's name as an additional 
assured in the Contractor's policy or "Owner's Protective Insurance" in the name of the 
Owner. 

 
4. Fire, Extended Coverage, and Vandalism: The Contractor will be required to show 

certificates to the effect that he has ample builder's risk insurance which insurance shall 
include fire, extended coverage, and vandalism. The Contractor shall be responsible for any 
or all damage to the project during construction whether or not he is covered by the above 
insurance and he will not be relieved of this responsibility until the project is accepted by the 
Owner. 

3.08 INDEMNITY PROVISIONS 
 

The Contractor shall indemnify and hold harmless the Owner and the Engineer and their agents and 
employees from and against all claims, damages, losses, demands, payments, suits, actions, 
recoveries and judgements of every nature and description and expenses, including attorneys' fees, 
arising out of or resulting from the performance of the Work, provided that any such claim, damage, 
loss or expense: (1) is attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property (other than the Work itself) including the loss of use resulting 
therefrom; and (2) is caused in whole or in part by a negligent act or omission of the Contractor, any 
Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any 
of them may be liable, regardless of whether or not it is caused in part by a party indemnified 
hereunder. 
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The Contractor shall assume all risk and bear any loss or injury to property or persons occasioned by 
neglect or accident during the progress of the Work until the same shall have been completed and 
accepted. He shall also assume all blame or loss by reason of neglect or violation of any state or 
federal law or municipal rule, regulation or order. The Contractor shall give to the proper authorities 
all required notices relating to the Work, obtain all official permits and licenses and pay all proper 
fees. He shall make good any injury that may have occurred to any adjoining building, structure or 
utility in consequence of the Work. 

 
In any and all claims against the Owner or the Engineer or any of their agents or employees by any 
employee of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of 
them or anyone for whose act any of them may be liable, the indemnification obligation under the 
"INDEMNITY PROVISIONS" shall not be limited in any way by any limitation on the amount or 
types of damages, compensation or benefits payable by or for the Contractor or any Subcontractor 
under workmen's compensation acts, disability benefit acts or other employee benefit acts. 

 
The obligations of the Contractor under paragraph 3.08 shall not extend to the liability of the 
Engineer's negligent acts, errors or omissions or those of his employees or agents. The Contractor's 
insurance shall be primary in the event of loss. The Additional Insured endorsement must include 
language specifically stating that the entity is to be covered for all activities performed by, or on 
behalf of, the Contractor, including the City Engineer's general supervision of the Contractor. 

The City of Opelika shall be listed as a Certificate Holder. The City shall be identified as follows: 

City of Opelika 
P.O. Box 390 
Opelika, AL 36803-0390
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SECTION IV 

SCOPE OF WORK 

 
4.01 DESCRIPTION: 

 
This work consists of furnishing all labor, equipment, materials and incidentals necessary for all 
construction in strict accordance with the Plans and Specifications herein. The Contractor shall 
examine the site of the work, the quantity of work, and the time of completion, and satisfy 
himself that the work can be completed as set forth in the Plans and Specifications. 

 
4.02 INTENT OF PLANS AND SPECIFICATIONS: 

 
The true intent of the Plans, Specifications and Special Provisions is to prescribe a complete 
Work or improvement which the Contractor undertakes to do, complete in every detail, in full 
compliance with the Plans, General Conditions, these Specifications, the Supplemental 
Specifications, the Special Provisions, Proposal, Contract and Notice to Contractors, together 
with all authorized alterations, Supplemental Agreements and Extra Work Orders. The 
Contractor shall perform all items of the Work covered and stipulated in the Contract, 
Specifications, and Plans, shall remove all obstructions from the right of way, and shall do such 
special, additional, extra, and incidental work as may be considered necessary to complete the 
Work and its appurtenances, or structures, to the finished lines, grades, cross-sections and 
dimensions shown on the Plans or as modified by written orders of the Engineer, in a satisfactory 
and acceptable manner. The Contractor shall furnish, unless definitely and expressly provided to 
the contrary in the Proposal, the Special Provisions or the Plans, all materials, implements, 
machinery, equipment, tools, supplies, transportation and labor necessary to the prosecution and 
completion of the Work. 

 
4.03 UNDERGROUND UTILITIES 

The Plans show structures, certain features of the topography, and certain underground utilities, 
but they do not purport to show all features, lines or obstructions. Such topography and notes in 
the Plans were inserted from records available and are for the Contractor's convenience only. The 
Contractor shall verify the existence and location of surface topography, underground structures, 
and utilities to assure conflicts will be avoided in the construction of this Work. The Contractor 
shall conduct prudent underground explorations at least two hundred feet (200’) in advance of 
his work in order to make adjustments to the Work if necessary. 

 
Damages inflicted on utilities or structures by the Contractor's activities shall be repaired or 
replaced at the Contractor's expense. 

 
4.04 ALTERATION OF PLANS OR CHARACTER OF WORK: 

 
The Owner or his authorized representative may, without notice to the Surety and without 
change in the lump sum bid cost, make alterations in the Plans or in the nature of the Work 
which they may consider necessary or desirable during the progress of the Work to complete 
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fully and acceptably the proposed construction, provided that such alterations do not materially 
change the general features of the original Plans and Specifications. Material changes shall be 
understood to mean those changes in the original Plans and Specifications made necessary by the 
exigencies of the Work resulting in the alteration of costs to the Contractor by an amount that 
could not have been foreseen at the time of his bidding upon the Work. The Owner reserves the 
right for the Engineer to revise any part of the alignment, grades, structures, width, and other 
dimension of the Work, if the Engineer deems it advisable, and such changes shall not be 
considered material changes. The Owner also reserves the right for the Engineer to increase or 
decrease the quantity of any or all of the items listed in the estimate of approximate quantities in 
the Proposal Form, and such increase or decrease shall not be considered as a waiver of any of 
the conditions of the Contract or Contract Bonds. 

 
4.05 EXTRA WORK: 

 
In connection with the Work covered by the Contract, the Owner or his authorized representative 
may, at any time during its progress, order other work or materials incidental thereto. If any such 
work and material is not listed as a pay item with a contract price or if compensation therefor is 
not included in the contract prices bid for other pay items under the terms of the Contract, it will 
be designated as Extra Work, and shall be performed by the Contractor as directed, provided, 
however, that before any Extra Work is started the Engineer shall furnish the Contractor a 
Proposal Form, stating the location, kind and estimated quantity of the Extra Work to be done. 
The Contractor shall indicate on this Proposal Form the compensation for which he will perform 
the Extra Work and this Proposal shall be submitted to the Owner for approval. The Owner may 
approve the proposal, in which case it shall be an authorization for doing the Work and shall 
become a part of the Contract, but if the Owner considers the price submitted for any item of the 
Extra Work excessive and a satisfactory adjustment price cannot be reached for such item, it 
shall be optional with the Owner to terminate the Contract, insofar as it applies to such item or 
Extra Work in question, and perform such Extra Work by other agents or other means, or to 
direct that the Contractor perform the work on a "Force Account" basis. Claims for payment for 
Extra Work not so authorized may be rejected by the Owner. 

 
Extra Work shall be done under the supervision of the Engineer, and his decision shall be final 
and binding. The plan of the Work to be followed, the equipment to be used, and the amount and 
character of labor to be employed shall meet with his approval. 

4.06 CONSTRUCTION AND MAINTENANCE OF DETOURS: 

No road or section of road shall be closed to traffic except with the written permission of the 
Engineer, and no construction operations that will in any way inconvenience the traveling public 
shall be started until adequate provisions have been made to detour or bypass traffic in safety and 
comfort. All detours shall be approved by the Department of Transportation, City Engineer or 
the official having jurisdiction over the roads or streets. 

The Contractor shall maintain all detours for traffic over the Work. Unless otherwise provided in 
the Special Provision, the road, while undergoing improvement, shall, except at times when 
deemed impracticable by the Engineer, be kept continuously open to public traffic and in 
passable and safe condition. 
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When the Contractor hauls materials over any detour or public road, he shall so regulate his 
loads that the capacity of the road and its structures is not exceeded, and he shall be responsible 
for any specific damage that may result to the road or its structures from failure to observe 
regulations governing traffic thereon. 

4.07 REMOVAL AND DISPOSAL OF STRUCTURES AND OBSTRUCTIONS: 

Unless otherwise provided, the Contractor shall remove, at his expense, any existing above- or 
below-ground structure or part of structure, fence, building, or other encumbrance or obstruction 
upon or within the limits of the Work, which interferes in any way with the new construction. 
Compensation for the removal of any structure not listed as a pay item in the Proposal with a 
Contract Bid Price shall be included in the contract prices of the Work. 

4.08 FINAL CLEANING UP: 

Upon completion and before Work will be finally accepted and final payment made, the 
Contractor shall clean and remove from the Work and adjacent property, stream channels, sites 
of structures, and all areas occupied by him in connection with the Work, all weeds, shrubs, 
stumps, portions of trees, and all other forms of objectionable organic matter; all useless, surplus, 
excavated or discarded materials; and all loose rock, boulders, false-work, temporary structures, 
machinery and equipment. He shall restore, in an acceptable manner, all property, both public 
and private, which has been damaged during the prosecution of the Work, and shall leave the 
work and sites of structures in a neat, presentable condition throughout the project. Depositing 
any material on abutting property, with or without the consent of the property owner, will not be 
considered a satisfactory method of disposal. 

4.09 MAINTENANCE OF THE WORK DURING CONSTRUCTION: 

The Contractor will be required to maintain the Work from the date of the approval of his 
Contract until the entire Contract is completed and shall maintain it in first-class condition for 
thirty (30) days after it is completed and until the Work is finally accepted. 

The maintenance shall consist of continuous and effective work prosecuted day by day, with 
adequate equipment and forces to the end of the Project, keeping the entire work site in 
satisfactory and acceptable condition at all times. The Contractor shall take adequate precautions 
to protect trees, shrubs, plants, and existing site improvements from injury during construction 
operations and shall maintain adequate drainage and utility service during his work. 

Compensation for maintenance work during construction and before the Work is finally accepted 
shall be included in the contract prices of the Work and the Owner will not pay additional for 
such work. 

4.10 FAILURE TO MAINTAIN ROADS OR STRUCTURE: 
 

The failure of the Contractor, at any time, to comply with the above provisions for maintenance 
of the Work will result in the following: 

 
First: The Owner, or his authorized representative, will immediately notify the Contractor, his 
superintendent or employees to comply with the required maintenance provisions. 
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Second: In the event the Contractor fails to remedy his lack of or unsatisfactory maintenance 
within three (3) days after the date of issuance of this notice, the Owner will proceed 
immediately with adequate forces and equipment to maintain, in a satisfactory and acceptable 
manner, the Work site, and the entire cost of this maintenance will be deducted from monies due 
or that become due the Contractor on this Contract. 

 
Third: As an alternate to the Owner's taking over the maintenance, all the quantities of the Work 
performed which are not properly maintained may be deducted from the Contractor's current 
payment request, even if such quantities have been allowed on a previous estimate. 
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4.11 : Erosion Control Policies for City Contracts 

1. General Requirements. 
 

Soil erosion and sediment control are an integral part of protecting water quality during construction. Small 
contracts and those that do not require environmental permits are still required to protect water quality. Erosion and 
sediment control is required on all construction contracts with soil disturbance, including temporary disturbances 
from staging areas, storage areas, etc. The Contractor shall conform to and comply with all of the provisions of the 
City of Opelika’s erosion and sediment control ordinance codified as Article III of Chapter 7 of the City Code, as 
well as all ADEM-NPDES regulations. By accepting the contract or agreement, the vendor/contractor(s) accepts 
the following: 

 
2. Erosion and Sediment Control Plan. 

 
Erosion and Sediment Control (E&SC) requirements are frequently based on environmental permits from various 
agencies. The permits should be reviewed in detail, as requirements may be stated in the permits that are not shown 
in the contract documents. Water Quality Protection is a JOINT RESPONSIBILITY of the Contractor and the City 
of Opelika. To the extent a permit has been issued by the City Engineer, a land development permit in accordance 
with applicable ordinances, the Contractor shall conform to and abide by all terms and conditions of such permit. All 
erosion control measures shall be performed in accordance with an Erosion and Sediment Control (E&SC) Plan 
presented to and approved by the City Engineer. The Contractor will perform all erosion control measures 
necessary to prevent silt and soil from leaving the construction area and entering private property or the “waters of 
the state”. Erosion control measures shall be in strict accordance with minimum standards outlined in The Alabama 
Handbook for Erosion Control, Sediment Control and Stormwater Management on Construction Sites in Urban 
Areas. Failure to comply with such standards may result in delay of contract progress payments. E&SC Plan 
revisions after the construction starts must be reviewed and approved by the City Engineer, Stormwater Coordinator, 
and the Designer, if necessary. All erosion control must be effective, otherwise upgraded BMPs are required until 
effective. 

 
3. Protection Prior to Disturbances. 

 
Erosion and sediment control measures (primarily sediment control) must be installed around the perimeter prior 
to grubbing, stripping or other operations that create soil disturbances. Disturbed areas may be protected by 
mulching slopes, temporary seeding, installing silt fences, checking dams, erosion control blankets, etc. The 
Contractor should not clear the entire site, but grub and strip only those areas required to facilitate construction 
operations, in order to minimize the area and time of disturbances. 

 
4. Temporary BMPs in Erosion Control. 

 
In accordance with Best Management Practices, temporary erosion control work shall involve the construction of 
temporary berms, dikes, dams, fences, drains, etc., with the use of temporary seeding, mulching, erosion control 
netting, hay bales, sandbags, check dams, etc., as necessary in order to prevent silt and soil from leaving the 
construction site and entering private property or from washing into drainage structures located on City or state 
rights-of-way. Erosion control measures shall be maintained by the Contractor through the warranty period of the 
contract. If additional measures are required to correct problems which occur, these shall be performed by the 
Contractor at no additional expense to the City. Materials used for erosion control measures shall be in 
accordance with The Alabama Handbook for Erosion Control, Sediment Control and Stormwater Management on 
Construction Sites in Urban Areas. Earth material left unworked or exposed more than thirteen days (13) shall be 
seeded and mulched per ordinances. Slopes brought to final grade shall be stabilized with permanent grasses as 
soon as possible. 

Direct inquiries concerning soil and sediment control measures to: 
Opelika Stormwater Coordinator Telephone: 334-705-5454 
700 Fox Trail Opelika, AL 36801 334-703-2023 
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SECTION V 

CONTROL OF WORK 

 
5.01 AUTHORITY OF THE ENGINEER: 

 
All Work shall be done under the direct supervision of the Engineer. To prevent misunderstandings, 
disputes, and litigation, the Engineer shall decide any and all questions that may arise concerning the 
quality and acceptability of materials furnished and Work performed, the manner of performance and 
rate of progress of the Work, interpretation of the Plans and Specifications, and the acceptable 
fulfillment of the Contract on the part of the Contractor. The Engineer will determine the amount, 
quantity, character, classification, and quality of the several kinds of Work performed and materials 
furnished which are to be paid for under the Contract and his decision and estimate shall be 
conclusive and binding on both parties thereto, and such decision and estimate of the Engineer, in 
case any questions arise, shall be a condition precedent to the right of the Contractor to receive any 
money due him under the Contract. Explanations concerning the meaning of the Plans and 
Specifications and Contract, all directions necessary to complete or make definite the Plans, Special 
Provisions, Specifications or Contract and to give them due effect, will be given by the Engineer and 
his findings shall be final and binding on both parties hereto. The Engineer shall have authority to 
enforce and make effective decisions and orders as apply to conformance with the Contract. He shall 
decide disputes and mutual rights between Contractors. 

 
Notwithstanding any general clauses, wording, paragraphs, or other references contained in the 
Plans, Specifications, General Conditions, or elsewhere in the Special Provisions, the Engineer and 
his authorized representative are not charged with the responsibility of directing the actual 
procedures and detailed methods of construction to be used by the Contractor in accomplishing the 
Work contained in the Contract between the Owner and the Contractor; nor is the Engineer 
responsible to act as superintendent, foreman, or safety engineer for the Contractor, nor for the safety 
of the Contractor's personnel. 

 
5.02 PLANS AND SHOP DRAWINGS: 

General drawings, showing such details as are necessary to give a comprehensive idea of the 
construction contemplated, will be included in the approved Plans. The approved Plans will be 
supplemented by such working drawings as are necessary to adequately define the Work. It is 
mutually agreed that all authorized alterations affecting the requirements and information given on 
the approved Plans shall be in writing. 

 
It is expressly understood that the approval by the Engineer of the Contractor's working drawings 
relates to the requirements for strength and detail and such approval will not relieve the Contractor of 
any responsibility for accuracy of dimensions and details, or of mutual agreement of dimensions and 
details. It is mutually agreed that the Contractor shall be responsible for agreement and conformity 
of his working drawings with the approved plans and specifications. 

 
The Contractor shall furnish the Engineer with such blueprint copies of the working drawings as 
may be required for approval and construction purposes and, upon completion of the Work, the 
original tracings, or satisfactory negatives thereof, shall be supplied to the Engineer. Compensation 
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for furnishing all working drawings shall be included in the contract prices of the work and such 
drawings shall be furnished by the Contractor without additional compensation. 

5.03 MANUFACTURER'S DRAWINGS: 

The manufacturer's drawings of any special materials required for the job shall be submitted to the 
Engineer for review prior to installation. 

5.04 CONFORMITY WITH PLANS AND ALLOWABLE DEVIATIONS: 

Finished work in all cases shall conform to lines, grades, sections, details and dimensions of the 
Work contemplated as shown on the approved Plans, except as modified in writing by the Engineer. 
Any deviation from the approved Plans and working drawings, which may be required by the 
exigencies of the construction, will be determined by the Engineer and authorized in writing. 

In cases where minor deviations within the limits shown on the Plans or contained in the 
Specifications will be in the best interest of the Owner or present a more finished or aesthetic 
appearance, then the Contractor shall notify the Engineer or his representative before the Work 
progresses to a point where the change cannot be effected without incurring additional expense to the 
Owner. 

5.05 COORDINATION OF PLANS, SPECIFICATIONS, AND SPECIAL PROVISIONS: 

The Specifications, Supplemental Specifications, General Conditions, Plans, Special Provisions, and 
all supplementary documents are essential parts of the Contract, and a requirement occurring in one 
is as binding as though occurring in all. They are intended to be complementary and to describe and 
provide for a complete Work. In case of discrepancy, figured dimensions, unless obviously 
incorrect, shall govern over scaled dimensions. Supplemental Specifications shall govern over the 
Standard Specifications. Plans shall govern over Specifications; and Special Provisions shall govern 
over Specifications, Supplemental Specifications, and Plans. 

The Contractor shall take no advantage of and shall promptly notify the Engineer if he discovers any 
error or omission of dimensions in the Plans, or of any discrepancy between the Plans and 
Specifications. The Engineer will make such corrections and supply such omitted dimensions as 
may be necessary and his interpretation shall be final. 

Where supplementary specifications such as Federal, ASTM, ANSI, AASHTO, etc. are referenced in 
these Specifications, such references shall be the latest edition of such supplementary specifications. 

5.06 COOPERATION OF THE CONTRACTOR: 
 

The Contractor will be supplied with two (2) copies of the Plans, Specifications, Supplemental 
Specifications, and Special Provisions. If additional copies of documents are required, the 
Contractor shall reimburse the Owner for the actual cost of reproduction of documents as 
requested. 

The Contractor shall have available on the Work, at all times, one (1) copy of each of said Plans, 
Specifications, Supplemental Specifications, and Special Provisions. He shall give the Work the 
constant attention necessary to facilitate the progress thereof and shall cooperate with the Engineer, 
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his resident project representative, and with other Contractors in every way possible. 
 

The Contractor shall, at all times, have a competent Superintendent on the Work, capable of reading 
and thoroughly understanding the Plans and Specifications, as his agent on the Work, with full 
authority to execute the Work without delay and to supply promptly such materials, tools, plant 
equipment, and labor as may be required. Such Superintendent shall be furnished irrespective of the 
amount of work subcontracted and shall have full authority over all subcontract work. 

 
The Contractor shall schedule and conduct his work and dispose of his material so as to avoid 
causing unnecessary inconvenience and delay to other Contractors engaged on adjacent work and so 
as to join his work to that of other Contractors in a proper manner, and in accordance with the spirit 
of the Plans and Specifications, and so as to perform his work in the proper sequence in relation to 
that of other adjacent work. Each Contractor shall conduct his operation and maintain the Work in 
such condition that adequate drainage shall be effected at all times. 

 
It is mutually agreed that in case of a dispute arising between two or more Contractors engaged on 
the same work as to the respective rights of each under these Specifications, the Engineer shall 
determine the matters at issue and shall define the respective rights of the various interests involved 
in order to secure completion of all parts of the Work in general harmony and with satisfactory 
results, and his decision shall be final and binding on all parties concerned and shall not in any way 
be a cause for claims for extra compensation by any of the parties. 

 
5.07 CONSTRUCTION STAKES: 

 
The Engineer will establish benchmarks and horizontal control points. From these points, the 
Contractor shall lay out the Work by establishing all lines and grades at the site necessary to control 
the Work and shall be responsible for all measurements that may be required for the execution of the 
Work. Second-order leveling shall be used by the Contractor in establishing elevations, and all 
levels shall be looped in or closed. All survey data shall be recorded in accordance with standard and 
approved methods. All field notes, sketches, and computations made by the Contractor in 
establishing control points for his work shall be available to the Engineer at all times. 

 
The Contractor shall furnish, at his expense, all stakes, pins, platforms, equipment and labor as may 
be required in laying out any part of the Work from the control points established by the Engineer. It 
shall be the responsibility of the Contractor to maintain and preserve all stakes and other markers 
established by him until authorized to remove them. If any of the control points established by the 
Engineer are destroyed by or through negligence of the Contractor, they may be replaced by the 
Engineer, and the expense of replacement will be deducted from any amount due, or which 
may become due to the Contractor. 

 
5.08 INSPECTORS, ASSISTANTS OR REPRESENTATIVES: 

The Engineer may appoint such Inspectors, Assistants, or Representatives as he desires, and they 
shall be granted full access to the Work and to mills and factories in which material is being prepared 
for use under the Contract. They shall have authority to give directions pertaining to the Work or for 
the safety and convenience of the public, to approve or reject materials, to make measurements of 
quantities, to keep records of costs, and otherwise to represent the Engineer. The Contractor may 
appeal from their decisions to the Engineer pending settlement, but no work shall be done in any 
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manner contrary to the Contract on items affected by such appeal. If the Contractor refuses to 
comply with instructions of the Inspector to fulfill the requirements of the Contract, the Inspector 
shall, if possible, immediately notify his immediate superior and obtain instructions. Failing in this, 
if the Contractor refuses to suspend operations on verbal order, the Inspector shall issue a written 
order suspending the Work on the items affected, giving in detail the reasons for the suspension. 
Immediately after placing the order in the hands of the person in charge for the Contractor, he shall 
report to his immediate superior, or, in his absence, to the Engineer for further instructions. 

 
Inspectors, Assistants, or Representatives shall not be authorized to revoke, alter, enlarge, relax or 
release any requirements of the Special Provisions, Specifications, or Contract; to approve or accept 
any portion of the Work; nor to issue instructions contrary to the Plans and Specifications; nor shall 
they act as superintendent, foreman, or safety engineer for the Contractor nor for the safety of the 
Contractor's personnel; or interfere with the management of the Work. Any advice that they may 
give the Contractor shall not be construed as binding the Owner in any way, nor releasing the 
Contractor from fulfilling all of the terms of the Contract. 

 
5.09 FIELD OFFICE: 

 
OMITTED 

 
5.10 INSPECTION: 

 
All materials and workmanship shall be subject to inspection, examination, and test by the 
Representatives of the Owner, or the Engineer, at any and all times. The Owner or the Engineer shall 
have the right to reject defective materials and workmanship or require correction thereof. Rejected 
materials shall be promptly and satisfactorily replaced with proper materials and rejected 
workmanship shall be promptly and satisfactorily corrected. If the Contractor fails to proceed at 
once with the replacement of rejected materials or the correction of rejected workmanship, the 
Owner may, by contract or otherwise, replace such materials or correct such workmanship and 
charge the cost thereof to the Contractor. Failure of Representatives to find defects or to request 
removals shall in no way relieve the Contractor of responsibility. 

 
The Contractor shall furnish the Engineer with every reasonable facility for ascertaining whether or 
not the Work performed and materials used are in accordance with the requirements and intent of the 
Specifications and Contract. At any time before final acceptance of the Work, the Contractor shall, if 
the Engineer so requests, remove and uncover such portions of the finished work as the Engineer 
may direct. After the examination, the Contractor shall restore said portions of the Work to the 
Standard required by the Contract. If the work thus exposed or examined proves acceptable, the 
uncovering or removing and the replacing of the covering or making good the parts removed, shall 
be paid for as Extra Work, but if the work so exposed or examined proves unacceptable, no 
compensation will be allowed the Contractor for the uncovering or removing and the replacing of the 
covering or making good of the parts removed. No work shall be done, nor material used, without 
suitable inspection by the Engineer or his representative. 

 
Failure to find or reject any defective work or material shall in no way prevent later rejection when 
such defect be discovered or obligate the Owner to Final Acceptance. 
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5.11 REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK: 

All work that has been rejected shall be remedied, or else removed and replaced in an acceptable 
manner by the Contractor at his own expense, and no compensation shall be allowed to him for 
such removal or replacement. Any work done without the lines and grades shown on the Plans 
or as given, except as herein provided, or any Extra Work done without written authority will be 
considered as unauthorized and at the expense of the Contractor and will not be measured or paid for. 
The Engineer may order unauthorized work removed and replaced at the Contractor's expense. 
Upon failure on the part of the Contractor to immediately comply with any order of the Engineer 
made under the provisions of this Section, the Engineer shall have authority to cause defective work 
to be remedied, or removed and replaced, and unauthorized work to be removed and to deduct the 
cost from any monies due or to become due the Contractor. In case no such monies are available, the 
amount shall be charged against the Contractor's Surety. 

 
5.12 DISPUTED CLAIMS: 

 
In any case where the Contractor wishes to make claim to the Owner for extra compensation for 
work or materials he deems not clearly covered in the Contract or not ordered by the Engineer as 
Extra Work, the Contractor shall notify the Engineer or the Owner in writing of his intention to make 
claim for such extra compensation, before he begins the work on which he bases his claim. If such 
notice is not given, or if the notice is given and the Engineer is not afforded proper facilities for 
keeping strict account of the actual cost to the Contractor, then the Contractor hereby agrees to waive 
claim for such extra compensation. Such notice by the Contractor, and the fact that the Engineer has 
kept account of the cost, shall in no way be construed as establishing the validity of the claim. When 
the work has been completed, the Contractor shall immediately file his claim with the Engineer. 

 
5.13 CONTRACTOR-INITIATED CHANGES: 

 
The Contractor and his Subcontractors must submit, in writing, any requests for modifications to the 
Plans and Specifications. Shop drawings that are submitted to the Engineer for his review do not 
constitute "in writing" unless it is brought to the attention of the Engineer that specific changes are 
being suggested. In any event, changes to the Plans and Specifications by means of Shop Drawings 
become the responsibility of the person initiating such changes. 

 
5.14 FINAL CONSTRUCTION INSPECTION: 

Whenever the Engineer considers the Work provided and contemplated by the Contract is nearing 
completion, or within ten (10) days after being notified by the Contractor that the Work is completed, 
the Engineer will inspect all the Work included in the Contract. If the Engineer finds that the Work 
has not been satisfactorily completed at the time of such inspection, he shall advise the Contractor in 
writing as to the Work to be done or the particular defects to be remedied. When these defects have 
been remedied and the Work has been satisfactorily completed, the Engineer shall make the Final 
Inspection and shall notify the Contractor in writing that the Final Inspection has been made and that 
time charges end on the day of Final Inspection. The maintenance period shall start on the day after 
this Final Inspection. 

 
 
 

5.15 FINAL ACCEPTANCE: 
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After the Final Inspection is made as outlined above, the Contractor shall maintain the Work for 
thirty (30) days in the same manner as set forth under "Maintenance of the Work During 
Construction". The Work will be finally accepted at the end of the thirty- (30-) day maintenance 
period, provided all work has been satisfactorily maintained. 

 
The Contractor, immediately after receiving the letter of Final Inspection, shall give notice of said 
completion of Work by an advertisement in some newspaper of general circulation published within 
the City or County wherein the work has been done for a period of four (4) successive weeks. Proof 
of publication of said notice shall be made by the Contractor to the Owner, by affidavit of the 
publisher and a printed copy of the notice published. If no newspaper is published in the County 
where the Work is done, the notice may be given by posting at the Courthouse for thirty (30) days 
and proof of same shall be made by the Probate Judge or Sheriff and the Contractor. 

 
In no instance shall a final settlement be made upon the Contract until the expiration of the 
Maintenance period and until the Contract is completed and Project accepted by the Owner. 

 
5.16 MAINTENANCE GUARANTEE AFTER ACCEPTANCE: 

 
Neither the final certificate of payment nor any provisions in the Contract, nor partial or entire use or 
occupancy of the premises by the Owner shall constitute an acceptance of Work not done in 
accordance with the Contract or relieve the Contractor of liability in respect to any express 
warranties or responsibility for faulty materials or workmanship. The Contractor shall remedy any 
defects in the Work and pay for any damage to other work resulting therefrom that shall appear 
within a period of one (1) year from the date of final acceptance of the Work, unless a longer period 
is specified. The Owner will give notice of observed defects with reasonable promptness, and the 
Contractor shall repair the defects immediately. The Contractor's Performance or Contract Bond 
shall remain in effect and cover this guarantee. After completion of the Project and prior to final 
acceptance, the Contractor shall provide a statement addressed to the Owner from his Surety 
acknowledging that the Contract Bonds will remain in effect during the one- (1-) year warranty 
period. Final payment under the Contract will not be made until this statement is received. 
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SECTION VI 

CONTROL OF MATERIAL 

 
6.01 SOURCE OF SUPPLY AND QUALITY OF MATERIALS: 

 
All materials proposed for use may be inspected or tested at any time during their preparation 
and use. Only materials conforming to the requirements of the Specifications and approved by 
the Engineer shall be incorporated in the Work. Materials that have become, in any way, unfit 
for use shall not be used in the Work. Any materials that have become mixed with, or coated by, 
dirt or other foreign substance shall not be used in the Work. 

 
The supply source for each of the materials shall be approved by the Engineer before the delivery 
is made to any section of the Work. When so indicated or directed, representative preliminary 
samples of character and quality shall be submitted for examination or test, and written approval 
of the quality of such samples must be received by the Contractor prior to obtaining materials 
from the respective sources of supply. 

 
6.02 SAMPLES AND TESTS: 

 
For the purpose of assisting with his judgment, the Engineer may require any or all material to be 
subject to testing by means of samples or otherwise as he may determine. Inspection and tests 
will be conducted promptly, but the Contractor shall notify the Engineer, in writing, immediately 
on the placing of orders for materials, giving the source and the dates when shipments are to be 
made. Materials to be tested will be sampled by the Engineer, or his authorized representative, 
either at the source of supply, upon delivery, or at any time before use, and acceptance or 
rejection will be based on the tests of such samples. 

 
In any event, material actually incorporated in the construction must meet the requirements of 
the Contract. The Contractor shall afford such facilities as the Engineer may require for 
collecting and forwarding samples but shall not make use of nor incorporate in the Work any 
material represented by the samples until the tests have been made and the materials found 
acceptable in accordance with the requirements of the Contract. The Contractor, in all cases, 
shall furnish the required samples without charge. 

When tests are made at the source of production, the producer shall furnish every reasonable 
facility for the performance of the tests and for the protection of testing equipment and supplies 
and shall permit the Inspector to have free access to all parts of the plant to enable adequate 
inspection and selection of samples. Sources of supply of bituminous material, where the 
Engineer deems it necessary to conduct tests, shall have adequate testing facilities and 
satisfactory laboratory equipment, and all facilities and laboratory equipment shall meet the 
requirements of the standard methods mentioned in the Specifications. 

6.03 STORAGE OF MATERIALS: 

Materials shall be stored so as to insure the preservation of their quality and fitness for the Work. 
Materials in storage shall be so arranged as to facilitate prompt inspection. Stored materials,  
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even though approved before storage, may be inspected prior to their use in the Work and shall 
meet the requirements of the Specifications at the time they are incorporated in the Work. 

 
Materials shall be stored only where specifically permitted by the Engineer. Stockpiling of 
construction materials shall be confined to such cleared areas as may be approved by the 
Engineer. Materials shall not be stored upon private property without written permission of the 
property owner or lessee. 

 
6.04 DEFECTIVE MATERIALS: 

 
All materials not conforming to the requirements of the Contract shall be considered as defective 
and all such materials, whether in place or not, shall be rejected and shall be removed 
immediately from the site of the Work, unless otherwise permitted by the Engineer. Defective 
materials discovered in the process of the Work will be rejected. All defective materials shall be 
replaced by the Contractor at his expense. No rejected material, the defects of which have been 
subsequently corrected, shall be used until written approval has been granted by the Engineer. 
Upon the failure of the Contractor to comply at once with any order of the Engineer made under 
the provisions of this Section, the Engineer shall have authority to remove and replace defective 
material and to deduct cost of removal and replacement from any monies due or which may 
become due the Contractor or his Surety. 

 
6.05 CONTRACTOR'S TITLE TO MATERIALS: 

 
No materials or supplies for the Work shall be purchased by the Contractor or by any 
Subcontractor subject to any chattel mortgage or order and conditional sale contract or other 
agreement by which an interest is retained by the seller. The Contractor warrants that he has 
good title to all materials and supplies used by him in the Work, free from all liens, claims or 
encumbrances. 

 
6.06 BRANDS OF EQUIPMENT AND MATERIALS: 

 
The name of a certain brand, make, or manufacturer is to denote the quality standard of the 
equipment or materials, and is to convey the general style, type, character, and quality. 
Whenever a material or article required is specified or shown on the Plans by using the 
proprietary product or of a particular manufacturer or vendor, any material or article which will 
meet the design criteria and is equal in function and durability, as determined by the Engineer, 
will be considered. 
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SECTION VII 
 

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
 

7.01 LAWS TO BE OBSERVED: 
 

The Contractor shall, at all times, observe and comply with all federal, state, and local laws, 
ordinances, orders, decrees, and regulations existing or enacted subsequently to the execution of 
the Contract which in any manner affect the prosecution of the Work. The Contractor and his 
Surety shall indemnify and save harmless the Owner and all their representatives, agents, and 
employees against any claim or liability arising from or based on the violation of any such law, 
ordinance, regulation, order, or decree, whether by himself, his employees, or his subcontractors. 

 
7.02 PERMITS AND LICENSES: 

 
The Contractor shall procure all permits, certificates and licenses, pay all charges, royalties and fees, 
and give all notices necessary and incident to the due and lawful prosecution of the Work. The 
Contractor shall pay all applicable federal, state and local sales, use or other category of tax that may 
be imposed. He shall comply with all federal, state and local laws, ordinances, rules and regulations 
relating to the performance of the Work. 

 
The Contractor shall secure all permits as necessary from the State of Alabama Department of 
Transportation to perform construction within State Highway rights-of-way and shall furnish the 
Alabama Department of Transportation with all bonds and insurance as required by the Alabama 
Department of Transportation. The cost of bonds and insurance will be borne by the Contractor. 

 
All firms doing business in the City of Opelika are required to be licensed in accordance with the 
City’s “Business, Professional, and Occupational Licensing (BPOL) Tax” Ordinance. 

 
7.03 PATENTED DEVICES, MATERIALS AND PROCESSES: 

If the Contractor is required or desires to use any design, device, material, or process covered by 
letters, patents, or copyrights, he shall arrange and provide for such use by suitable agreement with 
the patentee or owner, and a copy of the agreement shall be filed with the Owner. Whether or not 
such agreement is made or filed, the Contractor and the Surety shall indemnify and save harmless the 
Owner, the Engineer, and all their authorized representatives from any and all suits, costs, penalties, 
or claims for infringement by reason of the use of any such patented design, device, material, or 
process, or any trademark or copyright in connection with the Work agreed to be performed under 
the Contract, and shall indemnify the Owner, the Engineer and all their authorized representatives for 
any costs, expenses, and damages which he or they may be obligated to pay by reason of such 
infringement or alleged infringement at any time during the prosecution or after the completion of 
the Work. 

 
7.04 SANITARY PROVISIONS: 

 
The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for the 
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use of his employees as may be necessary to comply with the rules and regulations of the State Board 
of Health or of other authorities having jurisdiction and shall permit no public nuisance. 

7.05 PUBLIC CONVENIENCE AND SAFETY: 
 

No road or street shall be closed by the Contractor to the public except by written permission of the 
Engineer, and except while so closed, the Contractor shall maintain traffic over, through, or around 
the Work included in this Contract, with the maximum practical convenience, for the full twenty-four 
(24) hours of each day of the Contract, whether or not Work has ceased temporarily. The Contractor 
shall notify the Engineer at the earliest possible date after the Contract has been executed, and in any 
case before the starting of any construction that might in any way inconvenience or endanger traffic, 
so that the necessary arrangement may be determined. 

 
The convenience of the general public and of residents along the road shall be provided for in a 
reasonably adequate and satisfactory manner. Where existing roads are not available for use as 
detours, unless otherwise provided in the Special Provisions, all traffic shall be permitted to pass 
through the Work. The Contractor shall provide and maintain, at his own expense and in a manner 
approved and deemed practicable by the Engineer, such temporary roads as may be necessary to 
provide convenient access to driveways, houses, buildings, or other property abutting the Work 
under construction, as well as temporary approaches to, and crossings of, intersecting roads. 

 
The Contractor shall arrange his work so that no undue and prolonged blocking of business 
establishments will occur. 

 
Materials and equipment stored on the roads shall be so placed and the Work at all times shall be so 
connected as to ensure minimum danger and obstruction to the traveling public. 

 
In order that all unnecessary delay to the traveling public may be avoided, and where ordered by the 
Engineer, the Contractor shall provide and station competent flagmen whose sole duties shall consist 
of directing and controlling the movement of public traffic either through or around the Work. 

 
Fire hydrants shall be accessible at all times to the Fire Department. No materials or other 
obstruction shall be placed closer to a fire hydrant than permitted by ordinances, rules or 
regulations, or within five (5) feet of a fire hydrant, in the absence of such ordinances, rules or 
regulations. In case of city or town work, the Contractor shall give the Chief of the Fire Department, 
Engineer, and other appropriate local officials at least twenty-four (24) hours’ notice in writing 
before it becomes necessary to obstruct a cross street. 

 
7.06 CROSSING RAILROADS: 

 
No work of any character shall be commenced on the railroad right-of-way until the Railroad 
Company has been duly notified by the Contractor of the date he proposes to begin work and until an 
authorized representative of the Railroad Company is present, unless the Railroad Company waives 
such requirement. 

 
7.07 BARRICADES, DANGER, WARNING AND DETOUR SIGNS: 

 
The Contractor shall, at his own expense, provide, erect, paint and maintain all necessary barricades 
of the material and design to meet the requirements of the Manual of Uniform Traffic Control Design 
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(MUTCD), Alabama Department of Transportation, Public Works Department, City Engineering 
Department, and other officials having jurisdiction. Also, at his own expense, the Contractor 
shall provide suitable and sufficient red lights, torches, reflectors or other danger signals and 
signs, provide a sufficient number of watchmen, and take all necessary precautions for the protection 
of the Work and safety of the public. 

 
The Contractor shall erect warning signs beyond the limits of the Project as required, but at least 
three hundred (300) feet beyond each end of the Project and at least three hundred (300) feet in 
advance of any place on the Project where operations interfere with the use of the road by traffic. 
Barricades shall be kept well painted, and suitable warning signs shall be placed thereon. All 
barricades and obstructions shall be illuminated at night and all lights or devices for this purpose 
shall be kept burning from sunset to sunrise. 

 
7.08 PRESERVATION AND RESTORATION OF PROPERTY, TREES, MONUMENTS, 

ET CETERA: 
 

The Contractor shall not enter upon private property for any purpose without first obtaining 
permission from the Owners and the lessees. The Contractor shall be responsible for the 
preservation of all public and private property, monuments, signs, telephone lines, roads, 
highways, streets, other utilities, etc., along and adjacent to the project; shall use every 
precaution necessary to prevent damage to pipes, conduits and other underground structures; and 
shall protect carefully from disturbance or damage all land monuments and property marks until 
an authorized agent has witnessed or otherwise referenced their location and shall not remove 
them until directed. The Contractor must obtain all necessary information in regard to existing 
utilities and shall give notice in writing to the Owners or proper authorities in charge of streets, gas 
and water pipes, electric and other conduits, railways, poles and pole lines, manholes, catch basins, 
fixtures, appurtenances, and all other property that may be affected by the Contractor's operations, 
at least forty-eight (48) hours before his operations will affect such property. The Contractor shall 
not hinder or interfere with any person in the protection of such Work, or with the operation of 
utilities at any time. 

 
The Contractor shall not remove, injure, cut, or destroy trees, shrubs, or plants that are to remain 
within the work area, or those that are privately owned, without proper authority. 

When or where any direct or indirect damage or injury is done to public or private property by or on 
account of any act, omission, neglect, or otherwise of the Contractor, he shall make good such 
damage or injury in an acceptable manner. 

 
The Contractor shall examine all bridges and culverts, on or near the Work, over which he will move 
his materials, implements or equipment, and shall take such precautions as are necessary to properly 
strengthen such structures to prevent damage before he uses them. The Contractor shall be 
responsible for any and all damages, caused by his operations, to such bridges and culverts. 

 
7.09 RESPONSIBILITY FOR DAMAGE CLAIMS, ET CETERA: 

 
The Contractor and Surety shall save harmless the Owner and all its representatives from all suits, 
actions, or claims of any character brought on account of any injuries or damages sustained by any 
person or property in consequence of performing any work in connection with this Project, or of any 
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neglect in safeguarding the Work, or of any delay in completing the Work or of the use of any 
unacceptable or defective materials, or of any other act or omission either similar or dissimilar to the 
above enumerated acts, by said Contractor or his agent by which any person or property is injured 
through the fault of the said Contractor or his agents. 

 
The Contractor shall report to the Engineer all accidents occurring on the Work within forty-eight 
(48) hours after their occurrence. The report shall contain complete information on the accident, 
including names, addresses of persons involved, and names and addresses of witnesses. 

 
7.10 RIGHTS-OF-WAY: 

All rights-of-way and easements for the Work will be provided without cost to the Contractor, 
unless otherwise specified, with ingress and egress on public roads and streets. If the Contractor 
desires other points of entry, he shall secure the written permission of the property owners and 
pay any cost relative thereto. 

 
7.11 INTERFERENCE OF CONTRACTORS: 

 
The right is reserved by the Owner to award any work not included in the Contract to another 
Contractor for performance during the progress of this Contract, or to perform such work by City 
forces, and the Contractor for this Contract shall so cooperate and conduct his operations as to 
minimize the interference therewith, as directed by the Engineer. Where two or more Contractors are 
employed on related or adjacent work, each shall conduct his operations in such a manner as not to 
cause any unnecessary delay or hindrance to the other. Each Contractor shall be responsible to the 
other for any damage, injury, loss, or expense that may be suffered on account of interference of 
operations, neglect, or failure to finish the Work at the specified time, or for any other cause. 

 
If, through acts of neglect on the part of the Contractor, any other Contractor or any Subcontractor 
shall suffer loss or damage on the Work, the Contractor agrees to settle with such other Contractor or 
Subcontractor by agreement or arbitration if such other Contractor or Subcontractor will settle. If 
such other Contractor or Subcontractor shall assert any claim against the Owner on account of any 
damage alleged to have been sustained, the Owner shall notify the Contractor, who shall indemnify 
and save harmless the Owner against any such claim. 

7.12 CONTRACTOR'S RESPONSIBILITY FOR WORK: 

Until the final acceptance of the Work by the Engineer as evidenced in writing, it shall be in the 
custody and under the charge and care of the Contractor and he shall take every necessary precaution 
against injury or damage to any part thereof by the action of the elements or from any other cause, 
whether arising from the execution or from the non-execution of the Work. The Contractor shall 
rebuild, repair, restore and make good, at his own expense, all injuries or damages to any portion of 
the Work occasioned by any cause before its completion and acceptance and shall bear the expenses 
thereof. 

 
7.13 PERSONAL LIABILITY OF PUBLIC OFFICIALS: 

In carrying out any of the provisions of the Contract, or in exercising any power or authority granted 
thereby, there shall be no liability upon the Engineer or his representatives, either personally or as 
officials of the Owner, it being understood that in such matters they act as agents and representatives 
of the Owners. 
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7.14 NO WAIVER OF LEGAL RIGHTS: 
 

The Owner or the Engineer shall not be precluded or stopped by any measurement, estimate, or 
certificate made or given by either of them before or after the completion and acceptance of the 
Work and payment therefor, pursuant to any measurement, estimate or certificate, from showing the 
true and correct amount and character of the Work performed and materials furnished by the 
Contractor; or from showing, at any time, that any such measurement, estimate, or certificate is 
untrue or incorrectly made in any particular; or from showing, at any time, that the Work or 
materials, or any part thereof, do not conform in fact to the Contract. The Engineer shall have the 
right to reject the whole or any part of the aforesaid Work or materials should the said 
measurements, estimate or payment be found, or be known to be, inconsistent with the terms of 
the Contract, or otherwise improperly given; and the Owner shall not be precluded from 
demanding and recovering from the Contractor and his Surety such damages as it may sustain by 
reason of the Contractor's failure to comply with the terms of the Contract. Neither the 
acceptance by the Engineer, or any representative, or employee; nor any certificate by the 
Engineer for payment of money; nor any payment for, nor acceptance of, the whole or any part of 
the Work by the Owner, or Engineer; nor any extension of time; nor any possession taken by the 
Owner or its employees, shall operate as a waiver of any portion of the Contract or of any power 
herein reserved by the Owner or of any right to damages herein provided, nor shall any breach of the 
Contract be held to be a waiver of any other or subsequent breach. 

 
7.15 USE OF CHEMICALS: 

 
All chemicals used during Project construction or furnished for Project operation, whether herbicide, 
pesticide, disinfectant, polymer, reactant or of other classification, must be clearly identified and 
show approval of either EPA or USDA. Use of all such chemicals and disposal of residues shall be 
in strict conformance with manufacturer's instructions or government regulations as applicable. 

 
7.16 DUST CONTROL: 

The Contractor shall, at all times, provide for the control of dust within residential areas and such 
other areas where dust is a nuisance to the public by sprinkling with water or by other approved dust 
control measures. Water shall be provided by the Contractor. No direct compensation will be made 
for water or other dust control measures, payment for which shall be included in the price bid for 
other items of work, except where a specific pay item is included in the Proposal. 

7.17 SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION 

The Contractor shall comply with the Department of Labor Safety and Health Regulations for 
construction promulgated under the Occupational Safety and Health Act of 1970 (P.L. 91-596) and 
under Section 107 of the Contract Work Hours and Safety Standards Act (P.L. 91-54). 

 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions 
and programs in connection with the Work. The Contractor shall take all necessary precautions for 
the safety of, and shall provide the necessary protection to prevent damage, injury, or loss to: 

 
1. All employees on the Work and other persons and organizations who may be affected 

thereby; 
2. All the Work and materials and equipment to be incorporated therein, whether in storage on 

or off the site; and 
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3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and underground facilities not designated for 
removal, relocation or replacement in the course of construction. 

 
The Contractor shall comply with all applicable Laws and Regulations of any public body having 
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss; and 
shall erect and maintain all necessary safeguards for such safety and protection. The Contractor shall 
notify owners of adjacent property and of Underground Facilities and utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, 
relocation and replacement of their property. All damage, injury or loss to any property referred to 
above in paragraphs 2 and 3 caused, directly or indirectly, in whole or in part, by the Contractor, any 
Subcontractor, Supplier or any other person or organization directly or indirectly employed by any of 
them to perform or furnish any of the Work or anyone for whose acts any of them may be liable, 
shall be remedied by the Contractor. The Contractor's duties and responsibilities for the safety and 
protection of the Work shall continue until such time as all the Work is completed and the Engineer 
has issued a notice to the Owner and Contractor that the Work is acceptable. 

The Contractor shall designate a responsible representative at the site whose duty shall be the 
prevention of accidents. This person shall be the Contractor's superintendent, unless otherwise 
designated in writing by the Contractor to the Owner. 

 
7.18 UNDERGROUND UTILITIES: 

 
The Plans show certain features of the topography and certain underground utilities, but they do not 
purport to show in complete detail all such lines or obstructions. Such topography and notes on the 
Plans were inserted from records available and are for the Contractor's convenience only and shall 
not be used as a basis for claims of extra compensation. Whenever necessary to determine the 
location of existing pipes, valves, or other underground structures, the Contractor shall examine all 
available records and shall make all explorations and excavations for such purpose. 
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SECTION VIII 

PROSECUTION AND PROGRESS 

 
8.01 SUBLETTING OR ASSIGNING OF CONTRACT: 

 
The Contractor shall not sublet, assign, transfer, convey, sell, or otherwise dispose of any portion of 
the Contract, his right, title, or interest therein, or his power to execute such Contract, to any person, 
firm, or corporation without written consent of the Owner, and such written consent shall not be 
construed to relieve the Contractor of any responsibility for the fulfillment of the Contract. In case 
the Contractor assigns all or any part of any monies due or to become due under this Contract, the 
instrument of assignment shall contain a clause substantially to the effect that it is agreed that the 
right of the assignee in and to any monies due or to become due to the Contractor shall be subject to 
prior liens of all persons, firms, and corporations for services rendered or materials supplied for the 
performance of the Work called for in this Contract. 

 
The Contractor may use the services of Specialty Subcontractors on those parts of the Work that, 
under normal contracting practices, are performed by the Specialty Subcontractors. 

 
The Contractor shall not award any Work to any Subcontractor without prior written approval of the 
Owner. Written approval shall not be given until the Contractor submits to the Owner a written 
statement concerning the proposed award to the Subcontractor, which statement shall contain such 
information as the Owner may require. 

 
The Contractor shall be fully responsible to the Owner for the acts and omissions of his 
Subcontractors, and of personnel either directly or indirectly employed by them, as he is for the 
acts and omissions of persons directly employed by him. 

 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
Work to bind Subcontractors to the Contractor by the terms of the General Conditions and other 
Contract Documents, insofar as applicable to the work of Subcontractors, and to give the Contractor 
the same power as regards terminating any subcontract that the Owner may exercise over the 
Contractor under any provision of the Contract Documents. 

Nothing contained in this Contract shall create any contractual relationship between any 
Subcontractor and the Owner. 

 
8.02 NOTICE TO PROCEED: 

 
The Owner will, after executing the Contract, issue to the Contractor in writing, or by wire, a Notice 
to Proceed. The beginning of the time allotted for the Contract completion will be ten (10) days after 
the date of the Notice to Proceed, or the day on which Work is actually started, whichever occurs 
first. 

 
8.03 NOTICE AND SERVICE THEREOF: 

Any notice to any Contractor from the Owner relative to any part of this Contract shall be in writing 
to the said Contractor at his last given address or delivered in person to said Contractor or his 
authorized representative on the Work. 
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8.04 PROSECUTION OF WORK: 
 

The Contractor shall begin the Work to be performed under the Contract within ten (10) days after 
issuance of the Notice to Proceed, and he shall give the Engineer definite notice of his intention to 
start Work at least seventy-two (72) hours in advance of beginning Work. During the progress of the 
Work, the Contractor shall notify the Engineer at least twenty-four (24) hours before he expects to be 
ready to undertake any particular features of the Work in order that proper inspection may be 
provided. 

 
The Contractor must continuously and diligently prosecute the Work in such order and manner as 
prescribed by the Engineer to complete the Work in the specified time. The Contractor shall employ 
an ample force of men and provide construction plant properly adapted to the Work and of sufficient 
capacity and efficiency to accomplish the Work in a safe and workmanlike manner at the rate of 
progress deemed necessary by the Engineer to insure its completion within the time set forth in the 
Contract. Unless otherwise instructed by the Engineer, each operation shall be begun as soon after 
the Contract is awarded, as conditions will permit. Each class of Work will be expected to progress 
from the date it is begun until completed. All plant and equipment shall be maintained in good 
working order and provision shall be made for immediate emergency repairs. 

 
Should the Contractor fail to maintain a satisfactory rate of progress, the Engineer will require that 
additional men and/or plant be placed on the Work, or a reorganization of plant layout be effected in 
order that the Work be brought up to the required progress schedule and maintained there. Should 
the Contractor fail to furnish suitable or sufficient tools, machinery, equipment or force for the 
proper prosecution of the Work, the Owner may withhold all estimates that are or may become due 
until their orders are complied with or the Contract may be annulled as hereinafter provided. 

 
All work in progress shall receive the personal attention either of the Contractor or of a competent 
and reliable superintendent who shall have full and final authority to act for him. In the event the 
Contractor delegates authority to a superintendent, he shall notify the Engineer in writing, stating the 
name of the person authorized to act as superintendent. 

 
Should the prosecution of the Work be discontinued by the Contractor, with the consent of the 
Engineer, the Contractor shall notify the Engineer in writing at least twenty-four (24) hours before 
resuming operations. 

8.05 CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES: 

Immediately after execution and delivery of the Contract, and before the first partial payment is 
made, the Contractor shall deliver to the Engineer an estimated construction progress schedule in the 
form satisfactory to the Engineer, showing the proposed dates of commencement and completion of 
each of the various subdivisions of work required under the Contract Documents and the anticipated 
amount of each monthly payment that will become due the Contractor in accordance with the 
progress schedule. The Contractor shall also furnish the Owner: (a) a detailed estimate giving a 
complete breakdown of lump sum prices; (b) periodic itemized estimates of work done for the 
purpose of making partial payments thereon; and (c) a schedule of Shop Drawings submissions. The 
cost incurred in making up any of these schedules will be used only for determining the basis of 
partial payments and will not be considered as fixing a basis for additions to or deductions from the 
Contract Price. 
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8.06 LIMITATIONS OF OPERATIONS: 
 

The Contractor shall, at all times, conduct the Work in such manner and in such sequence as will 
insure the least practicable interference with traffic. He shall not open up work to the prejudice of 
work already started. The Contractor shall finish the section on which work is in progress before 
work is started on any additional section. 

 
Whenever work being done by other Contractors is contiguous or related to the Work included in the 
Contract, the respective rights of the various interests involved shall be established by the Engineer 
in order to secure the completion of the various portions of the Work in general harmony. 

 
8.07 CHARACTER OF WORKMEN AND EQUIPMENT: 

 
All Subcontractors, Superintendents, Foremen, and Workmen employed by the Contractor shall be 
competent and reliable. All workmen must have sufficient skill and experience to properly perform 
the Work assigned them. All workmen engaged on special work or skilled work, such as bituminous 
courses or mixtures, concrete bases, pavements, or structures, or in any trade shall have had 
sufficient experience and ability in such work to properly and satisfactorily perform it and operate 
the equipment involved and shall make proper effort to execute the Work in the manner 
prescribed in the Contract. The Engineer may demand the dismissal of any person employed by the 
Contractor in, about, or upon the Work who misconducts himself or is incompetent or negligent in 
the due and proper performance of his duty, or who neglects or refuses to comply with the Contract; 
and such person shall not again be employed thereon without the written consent of the Engineer. 
Should the Contractor continue to employ or reemploy any such person, the Engineer may withhold 
all estimates, which are or may become due or he may suspend the Work until the Contractor 
complies with such orders. 

 
The methods and appliances used, the labor employed, and the machinery and equipment used shall 
be of sufficient size and in such mechanical condition as to meet the requirements and produce a 
satisfactory quality and quantity of work and shall be adequate to complete the Contract within the 
time specified in the Contract. No change in the machinery and equipment employed on the Work 
which shall have the effect of decreasing its capacity shall be made, except by written permission of 
the Engineer. The measure of the capacity of machinery and equipment shall be its actual 
performance on the Work. 

 
In case the actual progress falls behind the estimated progress at any time, or should it become 
apparent that the Contractor will be unable to complete the Contract at the time and in the manner 
specified in the Contract, the Engineer may require that additional equipment meeting with his 
approval be placed on the Work. 

 
Should the Contractor fail to furnish suitable or sufficient tools, machinery, equipment or force for 
the proper prosecution of the Work, the Engineer may withhold all estimates that are or may become 
due until his orders are complied with, or the Contract may be annulled as hereinafter provided. 

 
Equipment used on any portion of the Work shall also be such that no injury to the roadway, adjacent 
property, utilities, structures or other highways will result from its use. 



Contract Specifications, Section VIII: Prosecution and Progress 8-10  

8.08 TEMPORARY SUSPENSION OF WORK: 
 

The Engineer shall have the authority to suspend the Work, wholly or in part, for such period as he 
may deem necessary, due to unsuitable weather, or other essential conditions which he considers 
unfavorable for the suitable prosecution of the Work, or for failure on the part of the Contractor to 
carry out instructions, or to perform any provision of the Contract, or on account of any other 
conditions which, in his opinion, make it impracticable to secure satisfactory Work. No additional 
compensation shall be paid the Contractor on account of such suspension. The Contractor shall 
immediately respect the written order of the Engineer or his authorized representative to suspend the 
Work, wholly or in part. Upon suspension, the Work shall be put in proper and satisfactory 
condition, carefully covered and properly protected, as directed by the Engineer. The Contractor 
shall not suspend the Work without such authority and the Work shall be resumed when conditions 
are favorable and methods are corrected, as instructed in writing by the Engineer, and the Contractor 
shall notify the Engineer when he proposes to resume Work, sufficiently in advance of such time, so 
as to afford the Engineer opportunity to re-establish field representation. 

 
Should the progress of the Work be stopped by a temporary injunction, court or restraining order, 
process, or judgment of any kind directed to either of the parties hereto, then such period of delay 
shall not be charged against the Contract Time, nor shall the Owner be liable to the Contractor on 
account of such delay or termination of Work. 

 
If for any reason it should become necessary to stop Work for an indefinite period, the Contractor 
shall store all materials in such a manner that they will not obstruct or impede the traveling public or 
become damaged in any way, and he shall provide suitable drainage and take every precaution to 
prevent damage to or deterioration of the Work performed. 

 
8.09 ELIMINATION OF WORK: 

 
Should it be necessary to eliminate part of the work in order to award contracts within the funds 
available for construction, the Owner reserves the right to designate the work or appurtenances to be 
omitted. The amount of deduction will be determined by multiplying the quantity of items omitted 
by a negotiated prices such items. 

8.10 DETERMINATION AND EXTENSION OF CONTRACT TIME FOR COMPLETION OF 
WORK: 

A. When the time for completion of the Work in the Contract is based upon working days, the 
number of working days will be specified in the Proposal Form. 

 
A working day is defined as any day when, in the opinion of the Engineer, soil and weather 
conditions are such as would permit effective work on any of the current major or controlling 
operations of the project with at least eighty percent (80%) of the labor and equipment normally 
engaged on such major or controlling operation for at least five (5) hours or more. If conditions are 
such as to stop Work in less than this time, the day shall not be counted as a working day. Sundays, 
national holidays, and holidays legal in the State of Alabama shall be excluded from the count of 
working days. Contract working days shall start on the date stipulated in the Notice to Proceed as 
above defined and the Engineer shall be the sole judge of working days that elapse between the date 
stipulated in the Notice to Proceed and the actual commencing of operations by the Contractor. In 
computing the time required by the Contractor in the execution of the Work, allowance will be made 
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for days not considered working days. However, no allowance shall be made for delays or 
suspension of the Work due to fault of the Contractor. Each week the Engineer shall give written 
notice to the Contractor, or to his representative in charge of the Work, of the number of working 
days the Engineer has determined there were in the weekly period covered by such notices. Any 
objection by the Contractor to such weekly decision shall be deemed waived, shall not there-after be 
made the basis of any claim, unless the Contractor shall, within three (3) days of receipt of such 
notice, file with the Engineer written protest, setting forth his objections and specifying the 
reason therefor. 

 
In case the final estimate exceeds the Contract Bid Price, an extension in the working days will be 
granted the Contractor. This extension shall be in direct proportion to the amount of total overrun in 
dollars; that is, the percentage of overrun shall first be computed, and the Working Days shall be 
increased by the same percentage. 

 
B. When the time set for completion of the Work in the Proposal Form is a calendar date, working 
days are not applicable and no extension of time beyond the said calendar date will be made, except 
that where the final estimate exceeds the Contract Bid Price, an extension in calendar days will be 
granted the Contractor. This extension shall be in direct proportion to the amount of total overrun in 
dollars as above provided. 

 
Time shall not be charged for maintenance after the Final Construction Inspection in case of either A. 
or B. 

 
8.11 FAILURE OR DELAY IN COMPLETING WORK ON TIME: 

 
Time is an essential element in the Contract, as delay in the prosecution of the Work will 
inconvenience the public, obstruct traffic, and interfere with business. It is important that the 
Work be pressed vigorously to completion. Should the Contractor, or, in case of default, the 
Surety fail to complete the Work within the time stipulated in the Contract, or within such extra 
time as may be allowed as herein above provided, a deduction of the amount stipulated in the 
Contract for Liquidated Damages will be made for each and every calendar day that such 
Contract remains uncompleted after the calendar date specified for completion, or after the 
expiration of the number of working days allowed for completion. The said amount stipulated in the 
Contract is hereby mutually agreed upon as liquidated damages. 

 
Permitting the Contractor to continue and finish the Work, or any part of it, after the calendar date 
specified for completion, or after the expiration of the number of Working Days allowed for 
completion, after any extension of time, shall not operate as a waiver on the part of the Owner of the 
rights of the Owner under this Contract. 

 
In any suit for collection of, or involving the assessment of, liquidated damages, the reasonableness 
of the amount per day stipulated in the Contract shall be presumed. The liquidated damages referred 
to herein are intended to be and are cumulative and shall be in addition to every other remedy now 
or hereafter enforceable at law, in equity, by statute, or under the Contract. 

 
8.12 DEFAULT OF CONTRACT: 

If the Contractor fails to begin the Work under Contract within the time specified, or fails to perform 
the Work with sufficient workmen, equipment, or materials to insure its prompt completion, or 
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performs the Work unsuitably, or neglects or refuses to remove materials or perform anew such work 
as shall be rejected as defected and unsuitable, or discontinues the prosecution of the Work, or from 
any other cause whatsoever does not carry on the Work in an acceptable manner, or becomes 
insolvent or is adjudicated as bankrupt, or commits any act of bankruptcy or insolvency, or allows 
any final judgment to stand against him unsatisfied for a period of ten (10) days, the Engineer may 
give notice in writing by registered mail to the Contractor and the Surety of such delay, neglect, or 
default. 

 
If within ten (10) days after such notice the Contractor does not proceed to remedy, to the 
satisfaction of the Engineer, the fault specified in said notice, or the Surety does not proceed to take 
over the Work for completion under the direction of the Engineer, the Owner shall have full power 
and authority, without impairing the obligation of the Contract or the Contract Bonds, to take over 
the completion of the Work; to appropriate or use any or all material and equipment on the ground 
that may be, in the opinion of the Engineer, suitable and acceptable; to enter into agreements with 
others for the completion of the Contract according to the terms and provisions thereof; or to use 
such other methods as in its opinion may be required for the completion of the Contract in a manner 
acceptable to the Engineer. 

The Contractor and his Surety shall be liable for all costs and expenses incurred by the Owner in 
completing the Work, and also for all liquidated damages in conformity with the terms of the 
Contract. In case the sum of such liquidated damages and the expense so incurred by the Owner is 
less than the sum which would have been payable under the Contract if it had been completed by the 
Contractor or his Surety, the Contractor or his Surety shall be entitled to receive the difference; and 
in case the sum of such expense and such liquidated damages exceeds the sum which would have 
been payable under the Contract, the Contractor and his Surety shall be liable and shall pay to the 
Owner the amount of such excess. Notice to the Contractor shall be deemed to be served when 
delivered to the person in charge of any office used by the Contractor, his representative at or near 
the Work, or by registered mail addressed to the Contractor at his last known place of business. 

 
8.13 TERMINATION FOR FAILURE OF PERFORMANCE: 

 
In the event of failure by the Contractor to perform any and all of the Contractor's obligations in a 
prompt and efficient manner satisfactory to the Engineer, the Engineer will have the right to 
summarily terminate this agreement, including all work covered hereby, by giving the Contractor 
written notice of such termination, after which the Owner may employ contracting services of his 
choice to complete the Work under this Contract, and the Contractor and his Sureties will reimburse 
the Owner any additional costs which may result from such termination and employment of other 
contracting services. Failure by the Owner to exercise this right to so terminate this Contract for any 
such default by the Contractor shall not constitute a waiver by the Owner of its right to so terminate 
this Contract for any subsequent default. 

 
8.14 PAYMENTS TO CONTRACTOR: 

The Contractor shall submit a payment estimate on or before the first day of each calendar month for 
work performed the preceding calendar month. Within ten (10) days of receipt of the estimate, the 
Engineer will review, approve, and forward the estimate to the Owner, or return the estimate to the 
Contractor for needed corrections. Not later than the fifteenth day of each calendar month, or ten 
(10) days after receipt of an approved estimate, whichever is later, the Owner will make a partial 
payment to the Contractor on the basis of an approved and certified estimate. To ensure the proper 
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performance of this Contract, the Owner shall retain five percent (5%) of the amount of each 
estimate until fifty percent (50%) of all Work covered by this Contract has been completed. All 
payments to the Contractor shall be in accordance with the provisions of §39-2-12, Code of 
Alabama. 

All material and work covered by partial payments made shall thereupon become the sole property of 
the Owner, but this provision shall not be construed as relieving the Contractor from the sole 
responsibility for the care and protection of materials and work upon which payments have been 
made or the restoration of any damaged work, or as a waiver of the right of the Owner to require the 
fulfillment of all of the terms of the Contract. 

 
The Contractor agrees that he will indemnify and save the Owner harmless from all claims growing 
out of the lawful demands of Subcontractors, laborers, workmen, mechanics, materialmen, and 
furnishers of machinery and parts thereof, equipment, power tools, and all supplies, including 
commissary, incurred in the furtherance of the performance of this Contract. The Contractor shall 
furnish satisfactory evidence that all obligations of the nature hereinabove designated have been 
paid, discharged, or waived. If the Contractor fails to do so, then the Owner may, after having served 
written notice on the said Contractor, either pay unpaid bills of which the Owner has written notice, 
direct, or withhold from the Contractor's unpaid compensation a sum of money deemed reasonably 
sufficient to pay any and all such lawful claims until satisfactory evidence is furnished that all 
liabilities have been fully discharged, whereupon payment to the Contractor shall be resumed, in 
accordance with the terms of this Contract, but in no event shall the provisions of this sentence be 
construed to impose any obligations upon the Owner to either the Contractor or his Surety. In paying 
any unpaid bills of the Contractor, the Owner shall be deemed the agent of the Contractor, and any 
payment so made by the Owner shall be considered as a payment made under the Contract by the 
Owner to the Contractor and the Owner shall not be liable to the Contractor for any such payment 
made in good faith. 

8.15 PAYMENT BY CONTRACTOR: 

The Contractor shall pay: (a) for all transportation and utility services not later than the twentieth 
(20th) day of the calendar month following that in which services are rendered; (b) for all 
materials, tools, and other expendable equipment to the extent of ninety percent (90%) of the cost 
thereof, not later than the twentieth (20th) day of the calendar month following that in which such 
materials, tools, and equipment are delivered at the site of the Project; (c) for major items of 
equipment to be installed in the Work, not later than the fifth (5th) day following each payment to 
the Contractor, the respective amounts allowed the Contractor on account of the equipment 
furnished; and (d) to each of his Subcontractors, not later than the fifth (5th) day following each 
payment to the Contractor, the respective amounts allowed the Contractor on account of the 
work performed by his Subcontractors to the extent of each Subcontractor's interest therein. 

 
8.16 FURNISHING OF UTILITIES: 

Unless otherwise specified elsewhere in the Contract, the Contractor, at his own expense, shall 
provide water, sewer, gas, electricity and telephone lines for construction. The Contractor shall 
provide all necessary temporary piping and wiring as required to perform his Work. After 
completion of the permanent utility connections, the Contractor shall be required as a part of this 
Work to secure all utility services from the respective utility companies and shall pay all monthly 
bills until such time as acceptance of the equipment is made by the Owner. Upon acceptance, the 
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Contractor shall have the respective utility companies transfer their billing to the Owner's name. 
Utility services required for testing of equipment will be paid for by the Contractor, without regard 
as to whether the equipment has been placed in service. 

 
8.17 MONTHLY ESTIMATES: 

 
For the purpose of making partial monthly estimates, only work that has been completed will be 
measured for payment. On each monthly estimate, the Contractor shall place the following 
certification: 

 
"I hereby certify that the Work covered by this estimate was performed in accordance 
with the Contract, that prevailing scales of wages were paid, and that this estimate is 
true and that payment therefor has not been received. 

Number of Days in Contract:     Days 

Number of Days Elapsed:   Days 

Percent of Time Elapsed:   Percent 

Percent of Contract Completed:   Percent 

By:  ". 
 

8.18 EXTRA AND FORCE ACCOUNT WORK: 
 

Extra Work as hereinbefore defined, when authorized and accepted, will be paid for in accordance 
with the following: 

 
A. The Contractor shall prepare a written agreement for the Work to be done and basis of payment 
(lump sum, force account or unit price) and shall submit the same to the Owner for authorization to 
perform such Extra Work. 

 
1. When Extra Work is authorized to be paid for on a lump sum basis, the Contractor shall 

compute the percentage done each month and submit to the Engineer, with the monthly 
estimate, a detail sheet showing this percentage and the amount due to the Contractor. 

2. When Extra Work is authorized to be paid by a unit price basis, the Contractor shall include 
in each monthly estimate the amount of Work done that month. 

3. When Extra Work is authorized to be paid for on a Force Account Basis, the Con-tractor 
shall furnish itemized statements to the Engineer of the cost of all Force Account Work, 
which shall include a certified copy of the weekly payroll and original receipted bills for all 
materials used and freight charges paid on same, provided that where materials used are not 
specifically purchased for use on Extra Work, but are taken from the Contractor's stock, the 
Contractor shall submit an affidavit of the quantity, price, and freight on such materials in 
lieu of original bills and invoices, which affidavit must be approved by the Engineer. 

 
With each monthly estimate on Work paid for a Force Account Basis, the Contractor shall 
submit, in duplicate, a detailed statement showing the following: 
a. Name, class, date, number of hours worked each day, total hours, rate and extension 

for each laborer and foremen engaged. 
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b. Designation, number of hours worked each day, total hours, rental rate and extension 
for each truck, and unit of machinery engaged. 

c. Quantity of materials, price, freight and extension. 
d. When the Extra Work is complete, the cost of Property Damages, Liability, 

Workmen's Compensation and Unemployment Insurance. 

B. All Extra Work done by Force Account will be paid for in the following manner: 
 

1. For all labor, teams and foremen in direct charge of the specific work, the Contractor shall 
receive the current local rate of wage, to be agreed upon in writing before beginning work, 
for each and every hour that said labor, teams and foremen are actually engaged in such 
work; to which shall be added an amount equal to ten percent (10%) thereof. No allowance 
shall be made for general superintendence and use of small tools and ordinary equipment. 

2. For the cost of Property Damage, Liability, Workmen's Compensation and Unemployment 
Insurance required for Force Account Work, the Contractor shall receive the actual cost to 
which no percentage shall be added. The Contractor shall furnish satisfactory evidence of 
the rate or rates paid for such insurance. 

3. For materials, the Contractor shall receive the actual cost of such material delivered to the 
Work, including the freight charges, as shown by original receipted bills; to which shall be 
added an amount equal to ten percent (10%) of the sum thereof. 

4. For any machinery or special equipment other than small tools, including pertinent fuel and 
lubricants, which it may be deemed necessary or desirable to use, the Contractor shall be 
allowed a reasonable rental price, to be agreed upon in writing before such work is begun, for 
the time that such equipment is in use on the Work and to which sum no percentage shall be 
added. 

 
No Extra Work will be paid for unless unit prices or wages have been agreed upon in writing before 
such work is started. 

 
The compensation as provided above in 1., 2., 3., and 4. shall be accepted by the Contractor as 
payment in full for Extra Work done on a Force Account basis, including superintendence, general 
expense, overhead, use of tools and equipment for which no rental is allowed, Contract Bonds 
and profit. 

 
8.19 ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE: 

The acceptance by the Contractor of final payment shall be and shall be operated as a release to the 
Owner of all claims and all liability to the Contractor for all things done or furnished in connection 
with this Work and for every act and neglect of the Owner and other relating to or arising out of this 
Work. No payment, however, final or otherwise, shall operate to release the Contractor or his 
Sureties from any obligations under this Contract or the Contract Bonds. 

 
8.20 DISTURBED AREAS: 

 
All areas that are disturbed due to direct or indirect construction operations shall be restored by the 
Contractor to a condition equal or better than the condition of the area prior to the operations. 
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SECTION IX 

TESTING MATERIALS 

 
9.01 INSPECTION AND TESTING OF MATERIALS: 

 
The following will be the minimum test requirements. All tests are to be performed by a recognized 
testing laboratory subject to the approval of the Engineer. 

 
Materials of construction, particularly those upon which the strength and durability of the structure 
may depend, shall be inspected and tested to establish conformity with the Contract and suitability 
for uses intended. The following are differentiations of minimum service desired to protect the 
interests of the Owner. Other materials, not listed, shall also receive attention consistent with the 
importance of the use to which they are to be put. 

 
The judgment of the Engineer shall prevail where it appears advisable to deviate from the limitations 
set forth hereinafter because of non-availability of the material required other than concrete materials 
and concrete. 

 
When specified in the Special Provisions, the Owner will pay for testing; but when not specified 
the testing shall be performed, at no cost to the Owner, by an approved independent testing 
laboratory. 

 
9.02 PORTLAND CEMENT: 

 
A. Where the total Project requirement is less than two hundred (200) barrels (one car): Cement 
shall have been shipped from the mill not more than three (3) months previous to receipt on the 
work. Manufacturer's certificate required. 

 
B. Where the total Project requirement is between two hundred (200) barrels and eight hundred 
(800) barrels: Manufacturer's test and certificate of inspection conformance for each shipment shall 
be furnished except where, for special reasons, independent laboratory testing as for condition C. is 
required. 

C. Where the total Project requirement exceeds eight hundred (800) barrels; also, where cement 
other than a standard ASTM, or a Federal Specification Portland Cement, is used: Tests shall be 
made on the entire cement requirement by an approved independent laboratory on car samples, or 
bin (sealed) samples, as may be required. (ASTM Specification C-150) 

 
Cement Testing shall be conducted under ASTM Specification C-150 where not in conflict with the 
Project Specifications. 

9.03 AGGREGATES FOR USE IN CEMENT CONCRETE: 
 

A. Concrete aggregates shall conform to "Standard Specifications for Concrete Aggregates," ASTM 
Serial Designation C-33. 

 
B. In the absence of test records indicating suitability, or of a satisfactory service record for a period 
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of five (5) or more years, the test requirements for the fine and coarse aggregates shall be made. 
 

C. The maximum size of the aggregate shall not be larger than one-fifth (1/5) of the narrowest 
dimension between forms of the member for which the concrete is to be used, nor larger than three-
fourths (3/4) of the minimum clear spacing between reinforcing bars. 

 
9.04 FINE AGGREGATE: 

 
Conformity with ASTM C-33. Tests shall be made periodically as the Work progresses to assure 
uniformity. 

 
9.05 COARSE AGGREGATE: 

 
Conformity with ASTM C-33. 

 
9.06 SLUMP TESTS OF CONCRETE: 

 
Where twenty-five (25) or more cubic yards of concrete are placed, also as necessary to maintain 
desired consistency of the concrete, a slump test shall be made per ASTM C-143. Not less than one 
such test shall be made for each fifty (50) cubic yards of concrete placed at one operation. Such test 
shall also be made on each sample of concrete used in making test specimens. 

 
9.07 ADVANCE CONCRETE TESTS: 

 
A. Where more than fifty (50) and less than five hundred (500) cubic yards of concrete are required: 
Before the start of concrete work, make a single batch of a set of four (4) standard six-inch (6") 
cylinders per ASTM C-31 and cure. Test two (2) cylinders at seven (7) days and two (2) cylinders at 
twenty-eight (28) days per ASTM C-39. Report as for "Concrete Control Test (Laboratory Curing)" 
below. 

 
B. Where a total of more than five hundred (500) cubic yards of concrete is required: Advance tests 
of the concrete shall be made in an independent laboratory in accordance with ASTM C-39. Six (6) 
standard six-inch (6") compression cylinders, three (3) to be tested at seven (7) days and three (3) at 
twenty-eight (28) days, shall be made with the proportioning and materials, including cement of the 
type, brand and mill source proposed to be used in a major part of the Project. The slump should 
not be less than the greatest slump expected to be used in the structure. The tests made on the 
aggregates, as required above, may be made part of these tests if suitably referenced in the 
reports that shall be issued at seven (7) and twenty-eight (28) days to interested parties. These tests 
shall be repeated, if necessary, because of changes in materials or unsatisfactory results. Strength 
requirements shall be stated in the Contract. 

9.08 CONCRETE CONTROL TESTS (LABORATORY CURING): 

Where a total of more than five hundred (500) cubic yards of concrete is required: During the 
progress of the Work, and for each different mix of concrete, a set of two (2) standard six-inch (6") 
concrete cylinders shall be made and tested, taken from where twenty-five (25) to one hundred (100) 
cubic yards of concrete are placed, during each and every day's operations. Also, an additional set of 
tests shall be made for each one hundred (100) cubic yards, or major fractions thereof, over and 
above the first one hundred (100) cubic yards. The cylinders of each set shall be molded from the 
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same sample of concrete and tested at seven (7) days or at twenty-eight (28) days, as may be 
specifically desired. ASTM C-31 shall govern. Testing shall be done per ASTM C-39. 

 
9.09 REINFORCING STEEL: 

 
A. Where less than fifty (50) tons are required: Field inspection for section, rust, shape and 
dimensions. Manufacturer's certificate required. 

 
B. Where fifty (50) or more tons are required: Inspection and tests by an independent laboratory for 
conformance with governing specification. 

 
9.10 STRUCTURAL STEEL: 

 
A. Where less than one hundred (100) tons are required: Field inspection for rust, dimensions, 
riveting, welding, painting, etc. Manufacturer's certificate required. 

 
B. Where one hundred (100) or more tons are required: Mill and shop inspection by an independent 
laboratory. 

 
9.11 STEEL BAR JOISTS: 

 
Where more than one hundred (100) joists are required: Furnish the manufacturer's test data proving 
the efficiency of the design of his joists for the purpose intended and, in addition, furnish certificates 
that the joists as furnished are in accordance with Project requirements and with the Standard 
Specifications for Steel Joists as given in the handbook "Steel Joist Construction" published by the 
Steel Joist Institute. 

 
9.12 BRICK: 

 
A. Where less than fifty thousand (50,000) are required: Visual inspection as set forth in ASTM C-
62, or other designated specification. 

B. Where fifty thousand (50,000) or more are required: Visual inspection and testing as set forth in 
ASTM C-62, or other designated specification, by an independent laboratory. 

9.13 BUILDING BLOCK AND STONE: 

A. Where less than one thousand (1,000) pieces are required: Visual inspection as set forth in 
ASTM C-90, or other designated specification. 

 
B. Where one thousand (1,000) or more pieces are required: Visual inspection and tests, as set forth 
in ASTM C-90, or other designated specification, by an independent laboratory. 

 
9.14 VITRIFIED OR UNGLAZED SEWER PIPE: 

 
A. Where less than three thousand (3,000) feet are required: Inspection at the site, per ASTM C-
700, or other designated specification. 

B. Where three thousand (3,000) or more feet are required: Inspection and testing, as set forth in 
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ASTM C-700, or other designated specification, by an independent laboratory. Inspection shall be 
made at the factory, and each joint of approved pipe and fitting shall be stamped by the 
laboratory. Except when so specified in the Special Provisions, the supplier may use his own 
quality control program and provide an affidavit as to conformance with the Contract 
requirements. 

 
9.15 CONCRETE SEWER PIPE (NON-REINFORCED): 

 
A. Where less than three thousand (3,000) feet are required: Inspection at the site, per ASTM C-14, 
or other designated specification. 

 
B. Where three thousand (3,000) or more feet are required: Inspection and testing, as set forth in 
ASTM C-14, or other designated specification, by an independent laboratory. Inspection shall be 
made at the factory, and each joint of approved pipe and fitting shall be stamped by the 
laboratory. Except when so specified in the Special Provisions, the supplier may use his own 
quality control program and provide an affidavit as to conformance with the Contract 
requirements. 

 
9.16 CONCRETE SEWER PIPE (REINFORCED): 

 
A. Where less than three thousand (3,000) feet are required: Inspection at the site, per ASTM C-76, 
or other designated specification. 

 
B. Where three thousand (3,000) or more feet are required: Inspection and testing, as set forth in 
ASTM C-76, or other designated specification, by an independent laboratory. Inspection shall be 
made at the factory, and each joint of approved pipe and fitting shall be stamped by the 
laboratory. Except when so specified in the Special Provisions, the supplier may use his own 
quality control program and provide an affidavit as to conformance with the Contract 
requirements. 

 
9.17 CAST IRON PIPE, DUCTILE IRON PIPE, AND SPECIAL CASTINGS: 

Each piece of pipe shall bear the manufacturer's serial number and shall be certified by the 
manufacturer to have met the requirements of the governing Standard Specifications. Also, each 
piece shall be visually inspected in the field for Specification conformance. 

9.18 UNPLASTICIZED POLYVINYLCHLORIDE (PVC) PIPE: 

A. Where less than three thousand (3,000) feet are required: Inspection at the site, per ASTM 
D-3034, ASTM F-794, or other designated specification. 

 
B. Where three thousand (3,000) or more feet are required: Inspection and testing, as set forth 
in ASTM D-3034, ASTM F-794, or other designated specification, by an independent laboratory. 

 
9.19 OTHER MATERIALS AND EQUIPMENT: 

 
Materials other than the foregoing, including equipment, shall also be suitably specified, and shall be 
inspected and tested to assure conformance with the Specifications and, where called for, with 
manufacturer's certificates. 
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SECTION X 

SPECIAL PROVISIONS 

 
10.01 WAGE RATES: 

 
The construction of said Project shall in all respects conform to all applicable requirements of 
Federal, State and Local Laws and Ordinances. 

 
10.02 POSTING MINIMUM WAGES: 

 
The Contractor shall post, at appropriate conspicuous points at the site of the Project, a schedule 
showing all determined minimum wage rates for the various classes of laborers and mechanics to be 
engaged in work on the Project under this Contract, and all deductions, if any, required by law to be 
made from unpaid wages actually earned by the laborers and mechanics so engaged. 

 
10.03 WAGE UNDERPAYMENTS AND ADJUSTMENTS: 

 
The Contractor agrees that, in case of underpayment of wages to any worker on the Project under this 
Contract by the Contractor or any Subcontractor, the Owner shall withhold from the Contractor out 
of payments due, an amount sufficient to pay such worker the difference between the wages actually 
paid such worker for the total number of hours worked and that the Owner may disburse such 
amount as withheld by it for and on account of the Contractor to the employee to whom such amount 
is due. The Contractor further agrees that the amount to be withheld pursuant to this paragraph may 
be in addition to the percentages to be retained by the Owner pursuant to other provisions of this 
Contract. 

 
10.04 COMPUTATION OF WAGES AND OVERTIME COMPENSATION: 

 
The Contractor and each of his Subcontractors shall comply with all applicable Federal, State and 
Local laws or ordinances with respect to the hours worked by laborers and mechanics engaged in 
work on the Project and with respect to compensation of overtime. 

10.05 PAYROLLS OF CONTRACTORS AND SUBCONTRACTORS: 

A. The Contractor and each of his Subcontractors shall prepare his payrolls on forms prescribed 
and in accordance with the instructions to be furnished by the Owner. Within seven (7) days 
after the regular payment date of the payroll, the Contractor shall deliver to the Owner a 
certified legible copy or copies of each such payroll. Each such payroll shall be sworn to in 
accordance with the Federal Regulations made pursuant to the "Kick-Back Statute". 

B. Such copies of payrolls shall be accompanied by substantial proof that all bills for services 
rendered and materials supplied have been duly paid and by such other data the Owner may 
require. 

C. The Contractor shall not carry on his payroll any person not employed by him. The 
Contractor shall not carry on his payroll employees of a Subcontractor, but such employees 
must be carried only on the payrolls of the employing Subcontractor. 

D. The City of Opelika is required to comply with the Beason-Hammond Alabama Taxpayer 
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and Citizen Protection Act, §31-13-1 et.seq., of the Code of Alabama, 1975 (Act No. 2011-
535). All bidders are required to submit an e-Verify Affidavit stating they are enrolled in the 
e-Verify Program. 

 
10.06 INTEREST OF MEMBER OF, OR DELEGATE TO, CONGRESS, OR RESIDENT 

COMMISSIONER AND OTHER PROHIBITED INTERESTS: 
 

No member of, or delegate to, Congress or resident Commissioners shall be admitted to any share or 
part of this Contract or to any benefit that may arise therefrom, but this provision shall not be 
construed to extend to this Contract if made with a corporation for its general benefits. 
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SECTION XI 

GENERAL 

 
11.01 REPLACING PAVEMENT, SIDEWALKS, DRIVEWAYS, ETC.: 

 
All pavement, sidewalks, driveways, curb, gutter, drains or similar items, removed or damaged 
during or by construction covered by this Contract shall be replaced with construction of first-class 
materials and workmanship to the satisfaction of the Engineer. All pavement shall be replaced in 
accordance with the detail for the Standard Reinforced Paving Patch. 

 
11.02 MAINTAINING AND RESTORING STREETS: 

 
During construction, all work of keeping streets, alleys and rights-of-way in a passable condition by 
bridging, backfilling and laying temporary paving over trenches where required, shall be done in a 
manner satisfactory to the Engineer. 

 
Upon completion of the backfilling, or sooner, if in the judgment of the Engineer it is necessary for 
maintaining street traffic, all streets shall be cleared of all rubbish, surplus materials shall be 
satisfactorily disposed of, all surface irregularities which may be dangerous, obstructive to traffic, or 
unsightly shall be removed, and all signs of the trenching shall be effaced as far as practicable. The 
site of the work and all other property, both public and private, involved in the construction shall be 
cleared up and restored to the same good condition as that in which it was first found by Contractor. 

 
Where the line of a trench lies along or crosses a paved street, the Contractor shall keep the surface 
of the backfill in a safe condition and level with pavement until the pavement is restored. 

 
11.03 REMOVING PAVEMENTS: 

 
Then Contractor shall cut along straight lines and remove all pavements encountered for such width 
only as is necessary for the excavation of the trench. Any pavement removed for a greater width 
than is deemed necessary by the Engineer, or disturbed by settlement, slides or caves, or by 
excavations outside the lines of the work, shall be replaced by the Contractor without expense to the 
Owner. 

11.04 STREET DRAINAGE: 
 

All gutters, drains, culverts, sewers and inlets shall be kept clean and open at all times for surface 
drainage. No damming or ponding of water in gutters or other waterways will be permitted, except to 
a very limited extent where the Engineer shall consider the same necessary. The Contract shall not 
direct any flow of water across or over pavements except through approved pipe or trough of such 
sizes and length as may be required, and place the same as may be directed, all at his own cost and 
expense. 

11.05 HAULING ON STREETS: 
In the event it is necessary to haul soft or wet materials over the streets or pavements of the City, the 
Contractor shall provide suitable tight vehicles, approved by the Engineer, to prevent deposits on the 
streets or pavements. In all cases where any materials are dropped from the vehicles of the 
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Contractor, he shall clean up the same as often as directed and keep the streets clean and free from 
and dirt or mud due to his operations. 

 
11.06 CLOSING PORTIONS OF STREETS: 

 
The closing of portions of any street shall be coordinated so as to interfere with traffic as little as 
possible. Suitable barricades and signs to direct traffic shall be provided and appropriately placed 
and maintained as long as necessary. Such barricades and signs shall be promptly removed when no 
longer needed. (Refer to Section 4.06) The City Fire Department and Police Department shall be 
notified in advance of the closing and of the re-opening of any street. 

 
11.07 UNDERGROUND UTILITIES: 

 
Every pipe or conduit for water, gas, drainage or other use, and every foundation or other 
underground structure which may be encountered in trenching shall be carefully protected from 
injury or displacement and all damage caused to such structured shall be completely repaired by and 
at the expense of the Contractor, to the satisfaction of the Engineer, within a reasonable time. Upon 
the Contractor's failure to promptly make such repairs, the Engineer, upon due notice to the 
Contractor, shall cause the necessary repairs to be made by other parties and the expense of such 
repairs shall be deducted from monies due or to become due to the Contractor. 

 
11.08 EXISTING ITEMS TO BE SALVAGED OR REMOVED: 

 
Existing signal poles and traffic signal heads or other similar items required to be salvaged shall be 
so salvaged in a manner us approved by the Engineer. Items to be salvaged shall be removed in such 
a manner as to prevent marring, breaking or otherwise causing damage to the item being salvaged. 
Removed signal heads and poles shall be delivered to the Public Works Department at 700 Fox Trail. 

 
Other existing items to be removed shall be removed and disposed of as approved by the Engineer. 
Areas from which removed items have been excavated shall be backfilled with approved compacted 
material and brought to the same condition and appearance as the surrounding area. 

 
11.09 OMITTED 

11.10 DIRT SPREAD: 

Measurement of dirt spread shall be computed as the volume of excavation from the canal this is 
designated by the Special Provisions to be spread. 

11.11 OMITTED 

11.12 OMITTED 

11.13 SELECT BACKFILL AND GRAVEL: 
 

Where ditches or trenches are ordered undercut below grade and backfilled with compacted select 
material or gravel, no measurement or payment will be made for excavation below grade, but 
measurement and payment will be made for the compacted select material or gravel used to backfill 
the trench or ditch to grade or to backfill around pipes or culverts. 
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11.14 FURNISHING AND INSTALLING TRAFFIC CONTROL UNIT: 
 

Payment item for the partial furnishing and installing traffic control unit will include all types and 
sizes of conduit, cabling, mounting hardware and incidentals, not listed in the schedule of items as 
required or proved, required for the traffic control unit to be installed and function properly. The 
traffic control unit may consist of, but not limited to the signal controller, electrical power supply, 
vehicular detection (camera or loops), lighted road name signs, luminaires and pedestrian buttons 
and signals. Cables for the provided lighted road name signs shall be two- (2-) to twelve- (12-) gauge 
and independent of other fixtures with a separate fuse located at the base of the signal pole. The 
existing signal conduit, cabling, cabinets and fixtures may be salvaged and reused. Payment for 
conduit will be made as a lump sum payment for all five intersections scoped. 

 
11.15 INTERCONNECT CABLES: 

OMITTED 

11.16 REMOVAL OF EXISTING TRAFFIC CONTOL UNIT: 

OMITTED 

11.17 TRAFFIC SIGNAL POLES: 
 

Traffic Signal Pole Systems shall be furnished by the Contractor, shall be self-supporting and shall 
meet the height requirements of the plans. 



Contract Specifications, Section XII: Superpave Bituminous Concrete Base, Binder, and Wearing Surface Layers 12-1  

SECTION XII 

SUPERPAVE BITUMINOUS CONCRETE BASE, BINDER, AND 
WEARING SURFACE LAYERS 

 
 

12.01 DESCRIPTION: 
 

The work covered by this Section shall consist of constructing a hot bituminous plant mixed 
pavement layer placed on a prepared surface in accordance with Section 424 in the latest edition of 
the Alabama Department of Transportation Standard Specifications for Highway Construction, and 
in reasonably close conformity with the lines, grades, typical cross section and the approximate 
number of pounds per square yard shown on the plans or as directed. General requirements for all 
bituminous concrete pavements as specified in Section 410, in the latest edition of the Alabama 
Department of Transportation Standard Specifications for Highway Construction, are applicable to 
this section, subject to any exceptions contained herein. Quality Control/Quality Assurance 
(QC/QA) requirements as specified in Section 106, in the latest edition of the Alabama Department 
of Transportation Standard Specifications for Highway Construction, are applicable to this section, 
subject to any exceptions contained herein. 

 
The work will be accepted on a LOT-by-LOT basis in accordance with the applicable requirements. 

 
12.02 MATERIALS 

The materials furnished for use shall conform to the requirements of Section 410, in the latest edition 
of the Alabama Department of Transportation Standard Specifications for Highway Construction, 
and the following: 

(a) AGGREGATES 
1. General. 

All fine and coarse aggregate furnished shall come from an approved producer who is 
participating in and meeting the requirements of BMTP-249, Procedure for Acceptance of 
Coarse and Fine Aggregates. The producer's name shall be listed in the Alabama 
Department of Transportation's Materials, Sources, and Devices with Special Acceptance 
Requirements Manual, List l-1. The Alabama Department of Transportation has established 
a list of qualified producers of fine and coarse aggregates. Refer to Sub article 106.01(f) 
of the 2001 Alabama Department of Transportation Standard Specifications for Highway 
Construction and BMTP-355 concerning this list. 

 
2. Coarse Aggregate. 

Coarse aggregate shall be aggregate retained on the No. 4 sieve. 
Coarse aggregate shall consist of crushed (or uncrushed) gravel with a bulk specific 

gravity greater than 2.550 (AASHTO T 85), crushed stone, or crushed slag, or a combination 
thereof having hard, strong, durable pieces, free from adherent coatings. 

Aggregate Soundness. 
The percent degradation of the source aggregate by the sodium sulfate 

soundness test (AASHTO T 104, Soundness of Aggregate by Use of Sodium Sulfate or 
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Magnesium Sulfate) after five (5) cycles of testing shall not exceed 10%. 

Deleterious Materials, Flat or Elongated Particles, and Absorption. 
The amount of deleterious substances, flat or elongated particles, and 

absorption in the coarse aggregate shall not exceed the following limits: 
 

(a) Coal and Lignite (Visual) 0.25% 
(b) Clay Lumps and Friable Particles (AASHTO T 112) 0.25% 
(c) Flat or Elongated particles (5:1 Ratio) (ASTM D 4791 by Count) 10.0% 
(d) Other local deleterious substances (Shale, Mica, Marcasite, etc.) (Visual) 2.0% 
(e) Absorption (Total sample absorption on the material passing the ¾" sieve 
and retained on the No. 4 sieve) (AASHTO T 85*). Applies to gravel 
aggregates only. 

 
2.0% 

* Section 8.1 of AASHTO T 85 modified to require a 15- minute vacuum saturation 
period as per Section 6.3 AASHTO T 209 prior to the required 15–19-hour soaking period. 
** Measured by counting the number of particles where the maximum dimension is at least 
five (5) times greater than the minimum dimension and comparing this count to the total 
number of particles; ESAL Range A is exempt from this requirement. 

 
Los Angeles Abrasion Criteria. 

The percent loss of the coarse aggregate by the LA Abrasion test (AASHTO 
T 96, Resistance to Abrasion of Small Size Aggregate by use of the Los Angeles Machine) 
shall not exceed 48% except that, for Sandstone and Blast Furnace Slag, the LA Abrasion 
shall not exceed 55%. 

 
3. Fine Aggregate. 

Fine aggregate shall be aggregate passing the No. 4 sieve. Gravel used to 
manufacture fine aggregate shall have a bulk specific gravity greater than 2.550 (AASHTO T 
85). 

The fine aggregate shall be non-plastic when tested in accordance with AASHTO T 
89, as modified by BMTP-232, and AASHTO T 90 and shall have a maximum of 1.0 percent 
clay lumps and friable particles as determined by AASHTO T 112. It shall consist of hard, 
tough grain, free of injurious amounts of clay, loam, or other deleterious substances. 

Clay Content. 
The amount of clay material, as indicated by the sand equivalent, measured 

on the aggregate passing the No. 4 sieve as determined by AASHTO T 176, Plastic Fines in 
Graded Aggregates and Soils by Use of the Sand Equivalent Test, shall be no less than the 
values defined by Table 1, Section 424.02 in the latest edition of the Alabama Department of 
Transportation Standard Specifications for Highway Construction, according to the total 
design traffic in equivalent single axle loads (ESALs). 

 
4. Mineral Filler. 

Mineral filler shall consist of finely divided mineral matter such as rock dust, slag 
dust, hydrated lime, hydraulic cement or fly ash meeting the requirements of Section 805, in 
the latest edition of the Alabama Department of Transportation Standard Specifications for 
Highway Construction. 
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The introduction of mineral filler shall be in accordance with AASHTO M 156, 
Section 3.3, as specified in BMTP-324, with the additional requirement that 
accurate proportioning shall be accomplished by means of pneumatic or mechanical 
metering. 

 
(b) Recycled Asphalt Pavement (RAP). 

When RAP is used as a component of a wearing layer, the coarse and fine aggregates 
contained in the RAP shall meet the respective requirements as outlined in Items 424.02(a)1.,2.,and 
3., in the latest edition of the Alabama Department of Transportation Standard Specifications for 
Highway Construction, except for the Clay Content requirements in Item 424.02(a)3, in the latest 
edition of the Alabama Department of Transportation Standard Specifications for Highway 
Construction, which will not be measured. 

In addition to the above, in any pavement layer when RAP is used as a component totaling 
more than 15% by weight of the aggregate blend, the coarse and fine aggregates contained in the 
RAP shall meet the respective requirements as outlined in Items 424.02(a)1. and 2., in the latest 
edition of the Alabama Department of Transportation Standard Specifications for Highway 
Construction. When 15% or less RAP by weight of the aggregate blend is used, the approval in 
accordance with BMTP-372 by the City of Opelika of reclaimed material for reuse in a recycled mix 
will serve as a waiver of these requirements except for wearing layers. The maximum percentage of 
RAP allowed in base and binder layers is limited to 40% for modified batch plants and 50% for 
modified drum plants. Any mix used, as a wearing surface layer shall contain no more than 15% 
reclaimed material. Any mix proposed for roadways having traffic greater than or equal to 1.0X107 

ESALs may contain no more than 15% reclaimed material in the upper binder layer. The liquid 
asphalt binder used in a recycled mixture containing 15% or less RAP shall be as specified in Table 
6, in the latest edition of the Alabama Department of Transportation Standard Specifications for 
Highway Construction. Any recycled mix containing more than 15% RAP shall be designed with a 
viscosity of 3000 poises according to BMTP-388. The liquid asphalt binder used in a recycled 
mixture containing more than 15% RAP shall be limited to PG 67-22 meeting the requirements of 
AASHTO MP1. The initial design check of the Contractor submitted job mix formula shall be 
performed using a PG 67-22 on the original binder when tested according to AASHTO TP5. In the 
event that the recovered liquid asphalt binder fails the initial design check, a second design check 
will be performed using a PG 64-22 having a G*/sin d value greater than or equal to 1.00 kPa but 
less than a PG 67-22 having a G*/sin d value equal to 1.00 kPa on the original binder when tested 
according to AASHTO TP5. In the event that the recovered liquid asphalt binder fails the second 
design check, the percentage RAP shall be decreased until the recovered liquid asphalt binder meets 
the viscosity requirements specified for the design check. During the design check of the Contractor 
submitted job mix formula, the viscosity of the recovered liquid asphalt binder shall not exceed 
12,000 poises, and during production the viscosity of the recovered liquid asphalt binder shall be 
greater than 6,000 poises but less than 15,000 poises. Percentages of RAP shall be based on total 
weight of the aggregate blend. 

 
(c) Blend of Aggregates. 

The coarse and fine aggregates shall be combined in a total blend that will produce an 
acceptable job mix within the gradation limits determined by the maximum and minimum control 
points and a restricted zone as defined by Tables 2A-2D, in the latest edition of the Alabama 
Department of Transportation Standard Specifications for Highway Construction. The plans and 
proposal will designate the mix to be used. Unless otherwise shown on the plans or in the proposal, 
mixtures may be designed on either the fine or coarse side of the restricted zone except that all 
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mixtures proposed for roadways having traffic greater than or equal to 1.0X107 ESALs shall be 
designed on the coarse side of the restricted zone. 

Blended aggregate gradation curves shall not pass through the restricted zone. Restricted 
zones are a function of the maximum particle sizes in the blended gradations. Maximum particle size 
is defined as the sieve size that is two (2) sizes larger than the first sieve to retain more than 10 
percent of the material. The sequence of sieve sizes to be used in determining maximum particle 
size is that contained in Table 2A, 2B, 2C, or 2D, in Section 424 of the latest edition of the 
Alabama Department of Transportation Standard Specifications for Highway Construction. 
Gradation charts illustrating gradation requirements are contained in Article 424.03, in the latest 
edition of the Alabama Department of Transportation Standard Specifications for Highway 
Construction. 

Production tolerances shall be shown in Sub article 424.04(e), in the latest edition of the 
Alabama Department of Transportation Standard Specifications for Highway Construction. 

 
Coarse Aggregate Angularity. 

The coarse aggregate angularity shall be measured on the total blended aggregate 
retained on the No. 4 sieve in accordance with ASTM D 5821. 

A fractured face is defined as an angular, rough, or broken surface of an aggregate 
particle created by crushing, by other artificial means, or by nature. A face is considered 
fractured only if it has a projected area at least as large as one-quarter of the maximum 
projected area (maximum cross-sectional area) of the particle and also has sharp and well-
defined edges. 

The percent by weight of the coarse particles of the blended aggregate retained on the 
No. 4 sieve with one fractured face and with two or more fractured faces shall be less than 
the values in Table 3 of Section 424, in the latest edition of the Alabama Department of 
Transportation Standard Specifications for Highway Construction. 

Fine Aggregate Angularity. 
The percent air voids in loosely compacted fine aggregate, measured according to 

AASHTO T 304, Method "A", or ASTM C 1252, Method "A", Uncompacted Void Content 
of Fine Aggregate (as influenced by Particle Shape, Surface Texture, and Grading) shall be 
no less than the values in Table 4 of Section 424, in the latest edition of the Alabama 
Department of Transportation Standard Specifications for Highway Construction. 

 
Use of Carbonate Stone. 

Carbonate stone, which tends to polish under traffic, will be permitted only in 
underlying layers, shoulder paving, and widening as defined by Article 410.01, in the latest 
edition of the Alabama Department of Transportation Standard Specifications for Highway 
Construction, except as specified in Table 5 in Section 424, in the latest edition of the 
Alabama Department of Transportation Standard Specifications for Highway Construction 
or otherwise shown on the plans. 

In no case shall the total amount of carbonate stone in the combined mixture used as 
actual wearing surface layers exceed the percentage shown in Table 5 in Section 424, in the 
latest edition of the Alabama Department of Transportation Standard Specifications for 
Highway Construction. When parts of carbonate stone used in the mix are from differing 
strata of material or coming from multiple sources which are represented by different BPN 
9 values, the lowest BPN 9 value will be used. 
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(d) Liquid Asphalt Binder. 
Liquid asphalt binders shall come from an approved producer who is participating in and 

meeting the requirements of BMTP-243, Acceptance Program For Asphalt Materials. The 
producer's name shall be listed in the Alabama Department of Transportation's Materials, Sources, 
and Devices With Special Acceptance Requirements Manual, List I-4. The Alabama Department of 
Transportation has established a list of qualified producers of asphalt materials. Refer to Sub 
article 106.01(f), in the latest edition of the Alabama Department of Transportation Standard 
Specifications for Highway Construction, and BMTP-355 concerning this list. Unless shown 
otherwise on the plans or in the proposal, liquid asphalt binder for use in all mixes shall meet the 
requirements of AASHTO MP1, Standard Specification For Performance Graded Asphalt 
Binder, as modified by Table 6 of Section 424, in the latest edition of the Alabama Department of 
Transportation Standard Specifications for Highway Construction. See Sub article 424.02(b), in 
the latest edition of the Alabama Department of Transportation Standard Specifications for 
Highway Construction, for liquid asphalt binder requirements for mixtures containing RAP. 

Polymer modifiers shall be blended at an approved refinery and meet the requirements of 
Section 811, in the latest edition of the Alabama Department of Transportation Standard 
Specifications for Highway Construction. 

 
(e) Mix Properties. 

1. Air Voids (AV). 
The design air void for all levels of traffic is 4.0%. 

2. Voids in Mineral Aggregate (VMA). 
The job mix shall be designed to produce a minimum VMA according to Table 7 of 

Section 424, in the latest edition of the Alabama Department of Transportation Standard 
Specifications for Highway Construction. 
3. Dust Proportion. 

The ratio of the percent by weight of aggregate passing the No. 200 sieve to the 
effective asphalt content expressed as percent by weight of the total mix shall be between 0.6 
and 1.2 for mixes designed on the fine side of the restricted zone and between 0.6 and 1.6 for 
mixes designed on the coarse side of the restricted zone. These ratio limits apply to both the 
design and production phases. Effective asphalt content is that liquid asphalt binder not 
absorbed into the aggregate pore structure and is determined according to Section 4.09 of 
the Asphalt Institute's, MS-2, Mix Design Methods for Asphalt Concrete. 
4. Asphalt Drain down. 

The amount of drain down in an uncompacted asphalt-aggregate sample shall not 
exceed 0.3% at the end of one hour in accordance with BMTP-386, Asphalt Draindown Test. 
5. Resistance to Moisture-Induced Damage. 

All mixes shall be designed and produced to have a tensile strength ratio (TSR) of at 
least 0.80 when compacted according to BMTP-384 at 7 percent air voids and tested in 
accordance with AASHTO T 283 as modified by BMTP-361, except the specimen shall be 
6.00 inches in diameter and 3.75 inches in height. 

(f) Design Procedure. 
All superpave mixes with 100% virgin aggregate shall be designed in accordance with 

BMTP-384, Mix Design Procedure For Superpave Level 1. Superpave mixes containing RAP shall 
be designed in accordance with BMTP-388, Superpave Volumetric Mix Design Procedure Using 
Recycled Asphalt Pavement. The aggregate structure and liquid asphalt binder content shall be 
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selected to produce a densification curve which 1) passes through 96.0% of theoretical maximum 
specific gravity (4.0% air voids) at the design number of gyrations (Nd), 2) attains less than 98.0% of 
theoretical maximum specific gravity (2.0% air voids) at the maximum number of gyrations (Nm), 
and 3) unless otherwise shown, attains less than or equal to 89.0% of theoretical maximum specific 
gravity (11.0% air voids) at the initial number of gyrations (Ni). The number of initial (Ni), design 
(Nd), and maximum (Nm) gyrations shall be selected according to Table 8 in Section 424, of the latest 
edition of the Alabama Department of Transportation Standard Specifications for Highway 
Construction. 

 
12.03 Gradation Requirements. 

All gradations requirements shall be in accordance with Article 424.03, of the latest edition of the 
Alabama Department of Transportation Standard Specifications for Highway Construction. 

12.04 Construction Requirements. 

(a) General. 
Mixing temperature shall not exceed 356 degrees F without written approval of the Engineer. 

 
(b) Binder Layer and Wearing Surface Layer. 

Construction requirements shall be as specified in Article 410.03 through 410.07 of the latest 
edition of the Alabama Department of Transportation Standard Specifications for Highway 
Construction. 

 
(c) Base Layer. 

The construction requirements for base layers shall be as specified in Articles 410.03 through 
410.07 of the latest edition of the Alabama Department of Transportation Standard Specifications 
for Highway Construction, except as follows: 

1. The edges shall be trimmed immediately after final rolling, using an accurately 
aligned string or wire to a tolerance of 2 inches outside the theoretical edge of the layer and 
to a slope not flatter than 1:1. 

2. Any edge distorted by rolling shall be promptly corrected. 
 

(d) Preparation of Mixtures-Moisture Content. 
Each time an asphalt content measurement is made (BMTP-354 or AASHTO TP53) the 

amount of moisture in the mixture shall be determined, regardless of aggregate type, as specified in 
BMTP-130 and reported on Form BMTP-20. The moisture determination shall be used in 
computing the corrected asphalt content. Moisture samples shall be taken with the asphalt content 
samples from the loaded truck. Moisture in the mixture shall not exceed 0.2% by weight. 

(e) Production Tolerances. 
All mixtures furnished for use shall conform to the approved job mix formula (JMF) within 

the tolerances set in Item 410.02(b)2, of the latest edition of the Alabama Department of 
Transportation Standard Specifications for Highway Construction. Mixture gradations may be 
produced within the restricted zone provided the gradations are within the tolerances. 
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12.05 Method of Measurement. 

The accepted quantities of Superpave Bituminous Concrete Wearing Surface Layer, Superpave 
Bituminous Concrete Binder Layer, and Superpave Bituminous Concrete Base Layer will be 
measured as provided in Article 410.08, of the latest edition of the Alabama Department of 
Transportation Standard Specifications for Highway Construction, subject to any exceptions 
contained herein. 

 
12.06 Basis of Payment. 

Superpave Bituminous Concrete Wearing Surface Layer, Superpave Bituminous Concrete Binder 
Layer, and Superpave Bituminous Concrete Base Layer will be paid for at the contract unit price bid 
in accordance with Article 410.09, of the latest edition of the Alabama Department of Transportation 
Standard Specifications for Highway Construction, subject to any exceptions contained herein. 
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SECTION XIII 

TRAFFIC STRIPE 

 
13.01 DESCRIPTION 

 
This section shall cover the work of furnishing all materials and the application of all materials to 
form either a permanent or temporary traffic stripe in accordance with plan details and Section 
701 of the latest edition of the Alabama Department of Transportation Standard Specifications 
for Highway Construction. 

 
13.02 MATERIALS 

 
The contractor may select Thermoplastic (Class 2 and Class 2T) or Cold Laid Polymeric Tape 
(Class 3) for use as a permanent marking material. All materials shall comply with the 
appropriate provisions of Division 800, Materials, with special reference to Sections 856 and 857 
of the latest edition of the Alabama Department of Transportation Standard Specifications for 
Highway Construction. 

 
Temporary traffic striping material may be either of the following: 

a. Reflectorized permanent traffic paint or removable traffic paint complying with the 
provisions of Section 856 of the latest edition of the Alabama Department of 
Transportation Standard Specifications for Highway Construction. 

b. An approved reflectorized pressure sensitive traffic marking tape complying with the 
provisions of Section 857 of the latest edition of the Alabama Department of 
Transportation Standard Specifications for Highway Construction. 

 
13.03 CONSTRUCTION REQUIREMENTS 

 
All work shall comply with Article 701.03 of the latest edition of the Alabama Department of 
Transportation of Standard Specifications for Highway Construction for the application of 
Thermoplastic Stripe or for the application of Cold Laid Polymeric Tape. 

13.04 METHOD OF MEASUREMENT 

(a) ITEMS 701-A, 701-B, 701-C, 701-E, 701-F, AND 701-G. 
Solid or broken traffic stripe (items 701-A and 701-C, of the latest edition of the 
Alabama Department of Transportation Standard Specifications for Highway 
Construction) will be measured along the centerline of each stripe either by direct 
measurement and computation to the nearest thousandth of a mile or by odometer to the 
nearest thousandth of a mile. 

 
Solid, broken, or dotted traffic stripe (Items 701-B, 701-E, 701-F and 701-G, of the latest 
edition of the Alabama Department of Transportation Standard Specifications for 
Highway Construction) will be measured along the centerline of the stripe to the nearest 
foot. 

 
The mileage of broken traffic stripe complete in place and accepted and the linear footage 
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of broken traffic stripe and dotted traffic stripe complete in place and accepted will 
include the gaps shown on the plans as a part of the traffic line design but will not include 
the length of any other gap or section omitted by the Engineer. 

 
Each 4-inch-wide traffic stripe will be measured separately for payment. 

 
(b) ITEMS 701-D AND 701-H 

Any traffic stripe, existing or temporary, removed as directed (Items 701-D and 701-H, 
of the latest edition of the Alabama Department of Transportation Standard 
Specifications for Highway Construction) will be measured in the same manner noted for 
placement of the type stripe involved. 

 
Removal of markings or legends will be measured and paid for under the appropriate 
item provided in Section 703 of the latest edition of the Alabama Department of 
Transportation Standard Specifications for Highway Construction. 

 
13.05 BASIS OF PAYMENT 

 
The if required, partial removal and complete installation of the traffic stripe measured as noted 
above will be paid for by the unit price bid for each bid item specified by the plans or proposal. 
Said contract lump sum bid shall be full compensation for any removal, and complete furnishing 
and installing the traffic stripe, and for all materials, equipment, labor and incidentals necessary 
to complete the work. 
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SECTION XIV 
 

TRAFFIC CONTROL MARKINGS AND 
LEGENDS 

 
 

14.01 DESCRIPTION 
 

This section shall cover the application, including furnishing of all materials, of traffic control 
markings and/or legends in substantial conformity with the plan details and these specifications 
at the locations designated on the plans as directed. 

 
This section shall also include the application, including furnishing of all materials, of temporary 
traffic control markings and legends in accordance with the plan details and these specifications 
at the locations designated on the plans or directed. 

 
Dimensions, color, material, etc. shall be designated in the same manner as noted in paragraph 2 
of Article 701.01, Traffic Stripe, in the latest edition of the Alabama Department of 
Transportation Standard Specifications for Highway Construction. 

 
In addition, this Section shall cover the work of the removal of existing traffic control markings 
and legends when such is provided by the plans and/or proposal. 

 
14.02 MATERIALS 

 
All traffic control markings and/or legends shall be Thermoplastic (Class 2 and Class 2T). 
Materials shall conform to the requirements of Division 800, Materials, with special attention 
directed to Section 856 and, in the case of temporary marking tape, to the requirements specified 
in Section 857 in the latest edition of the Alabama Department of Transportation Standard 
Specifications for Highway Construction. 

 
All materials must be approved by the Engineer before installation and only materials of a 
recognized, reputable manufacturer will be considered. 

14.03 CONSTRUCTION REQUIREMENTS 

All application of traffic control markings and/or legends shall comply with Article 703.03 of the 
latest edition of the Alabama Department of Transportation Standard Specifications for Highway 
Construction. 

 
14.04 METHOD OF MEASUREMENT 

 
The area of Traffic Control Markings or Legends (Items 703-A, 703-B, 703-F, and 703-G, of the 
latest edition of the Alabama Department of Transportation Standard Specifications for Highway 
Construction) complete in place and accepted will be surface measured to the nearest 0.1 ft2 of 
the area actually treated. 

The removal of Traffic Control Markings or Legends (Item 703-C, of the latest edition of the 
Alabama Department of Transportation Standard Specifications for Highway Construction) shall 
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be measured in the same manner as prescribed above except that it shall cover only the area from 
which the markings were actually removed. 

 
The area of Temporary Traffic Control Markings or Legends, (Items 703-D and 703-E, of the 
latest edition of the Alabama Department of Transportation Standard Specifications for Highway 
Construction) complete in place and accepted, will be measured to the nearest 0.1 ft2 of the area 
actually treated. No measurement for payment will be made for the removal of temporary 
markings or legends, the removal of such being classified as incidental to the Items of 
Temporary Traffic Control Markings and Temporary Traffic Control Legends. 

 
14.05 BASIS OF PAYMENT 

 
The if required, partial removal and complete installation of the traffic control markings 
measured as noted above will be paid for as a lump sum price bid for everything specified by the 
plans or proposal. Said contract lump sum bid shall be full compensation for any removal, and 
complete furnishing and installing the traffic control markings, and for all materials, equipment, 
labor and incidentals necessary to complete the work. 
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SECTION XV 

PAVEMENT MARKERS 

 
15.01 DESCRIPTION 

 
This section shall cover the work of furnishing and installing pavement markers of the Class and 
Type specified by the plans or proposal, at the locations designated on the plans or directed by 
the Engineer, all in conformity with the plans and Section 705 in the latest edition of the 
Alabama Department of Transportation Standard Specifications for Highway Construction. 

 
15.02 MATERIALS 

 
Materials furnished for use shall comply with the appropriate requirements of Division 800, 
Materials, with special attention directed to Section 882 in the latest edition of the Alabama 
Department of Transportation Standard Specifications for Highway Construction. 

 
15.03 CONSTRUCTION REQUIREMENTS 

 
All work connected with the installation of pavement markers shall be done in accordance with 
Article 705.03 in the latest edition of the Alabama Department of Transportation Standard 
Specifications for Highway Construction. 

 
15.04 METHOD OF MEASUREMENT 

 
Pavement Markers installed as directed and accepted will be measured by counting separately 
the number of various classes and types of markers provided by the plans or proposal. 

 
15.05 BASIS OF PAYMENT 

The if required, partial removal and complete installation of the pavement markers measured as 
noted above will be paid for as a lump sum price bid for everything specified by the plans or 
proposal. Said contract lump sum bid shall be full compensation for any removal, and complete 
furnishing and installing the pavement markers, and for all materials, equipment, labor and 
incidentals necessary to complete the work. 
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PROPOSAL 

 
TO: THE CITY OF OPELIKA, ALABAMA 

 
SUBMITTED:  , 2026 

 
The undersigned, as Bidder, hereby declares that he has examined the site of the Work and 
informed himself fully in regard to all conditions pertaining to the place where the Work is to be 
done; that he has examined the Specifications for the Work and Contractual Documents relative 
thereto, and has read all General Conditions and Special Provisions furnished, and that he has 
satisfied himself relative to the Work to be performed. 

 
The Bidder proposes and agrees, if this Proposal is accepted, to contract with the City of 
Opelika, Alabama, in the form of contract specified, to furnish all necessary materials, 
equipment, machinery, tools, apparatus, means of transportation, and labor necessary to complete 
the construction of: 

Sharp Street Extension 

in full and complete accordance with the shown, noted, described and reasonably intended 
requirements of the Specifications and Contract Documents to the full and entire satisfaction of 
the City of Opelika, Alabama, with a definite understanding that no money will be allowed for 
Extra Work except as set forth in the attached General Conditions and Contract Documents. 

 
It is agreed that the description under each item, being briefly stated, implies, although it does 
not mention, all incidentals and that the prices stated are intended to cover all such work, 
materials and incidentals as constitute Bidder's obligations as described in the Specifications and 
any details not specifically mentioned, but evidently included in the Contract shall be 
compensated for in the item which most logically includes it. 

 
The quantities for bid items listed on the Proposal sheets are estimated quantities only for the 
purpose of comparing bids. Any differences between these estimated quantities and actual 
quantities required for construction shall not be taken as a basis for claims by the Contractor for 
extra compensation. Compensation will be based on the lump sum percentage of the 
construction completed in place. 

 
The Bidder further proposes and agrees hereby to commence the work with an adequate force, 
plant and equipment at the time started in the notice to the Contractor from the Engineer to 
proceed, and fully complete performance within ninety (90) consecutive calendar days from and 
after the date stated in said notice. 

The undersigned further agrees that, in case of failure on his part to execute the said Contract and 
the Bond within ten (10) consecutive calendar days after written notice being given of the Award 
of the Contract, the check or bid bond in the amount of five (5) percent of this bid, but no greater 
than $10,000.00, accompanying this Proposal, and the monies payable thereon, shall be paid into 
the funds of the City of Opelika, Alabama, as liquidated damages for such failure; otherwise, the 
check or bid bond accompanying this Proposal shall be returned to the undersigned. 
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Attached hereto is a certified check on the   Bank of 
 

  or  a  bid  bond  for  the  sum  of 
 

  dollars ($ ), made payable to the City 
 

of Opelika, Alabama. 
 
 

Company 
 
 

By:  L.S. 
 
 
 

Title 
 
 

Witness:  L.S. 
 
 

 L.S. 
 
 

Address: 
 
 
 
 
 
 

License No.:   
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SHARP STREET EXTENSION 
16A-2 SCHEDULE OF VALUES 

ITEM No. ITEM DESCRIPTION UNIT TOTAL UNIT PRICE COST 

107H-000 CONTINGENCY TO CONSTRUCTION OVERRUN (TO BE UTILIZED FOR UNCOVERED 
ITEMS AS DIRECTED BY THE ENGINEER) LUMP SUM 1 $ 20,000 $ 20,000 

201A-002 CLEARING & GRUBBING (APPROXIMATELY 5 ACRES) LUMP SUM 1  $ - 
210A-000 UNCLASSIFIED EXCAVATION CU YD 4000  $ - 
210D-000 BORROW EXCAVATION CU YD 2000  $ - 
214A-000 STRUCTURE EXCAVATION CU YD 500  $ - 
214B-001 FONDATION BACKFILL. COMMERCIAL CU YD 300  $ - 

301A-012 CRUSHED AGGREGATE BASE COURSE. TYPE B, PLANT MIXED, 6” COMPACTED 
THICKNESS SQ YD 2800 

 
$ - 

405A-000 TACK COAT GAL 1000  $ - 

424A-360 SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER. 1/2" MAXIMUM 
AGGREGATE SIZE MIX, ESAL RANGE C/D (APPROX. 165 LB/SQ.YD.) TON 200 

 
$ - 

424B-650 SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYE R, 3/4" MAXIMUM 
AGGREGATE SIZE MIX, ESAL RANGE C/D(APPROX. 165 LB/SQ.YD.) TON 200 

 
$ - 

424B-681 SUPERPAVE BITUMINOUS CONCRETE LOWER BINDER LAYER, 1" MAXIUM 
AGGREGATE SIZE MIX, ESAL RANGE C/D (APPROX. 275 LB/SQ.YD.) TON 325 

 
$ - 

530A-004 36" ROADWAY PIPE (CLASS 3 R.C.) LIN FT 82  $ - 
530A-005 48" ROADWAY PIPE (CLASS 3 R.C.) LIN FT 68  $ - 
533A-907 18" STORM SEWER PIPE (POLYETHYLENE) LIN FT 163  $ - 
600A-000 MOBILIZATION LUMP SUM 1  $ - 
610C-003 LOOSE RIPRAP, CLASS 3 TON 250  $ - 
610D-003 FILTER BLANKET, GEOTEXTILE SQ YD 250  $ - 
619A-007 48" ROADWAY PIPE END TREATMENT, CLASS 1 EACH 2  $ - 
620A-000 MINOR STRUCTURE CONCRETE CU YD 1  $ - 
621C-015 INLETS, TYPE S1 (1 WING) EACH 1  $ - 
621C-017 INLETS, TYPE S1 (2 WING) EACH 2  $ - 
621D-015 INLET UNITS, TYPE S1 OR S3 EACH 6  $ - 
623C-003 COMBINATON CURB AND GUTTER, TYPE C (MODIFIED) LIN FT 1850  $ - 
641A-564 8 INCH DUCTILE IRON WATER MAIN LAID (RESTRAINED) LIN FT 800  $ - 
641C-500 DUCTILE IRON FITTINGS POUND 1000  $ - 
641D-500 FIRE HYDRANT EACH 1  $ - 
641J-518 8 INCH GATE VALVE WITH BOX EACH 2  $ - 

 CONCRETE VALVE MARKERS EACH 2  $ - 
641P-520 1 INCH SERVISE TAP EACH 1  $ - 
649A-525 8 INCH STEEL ENCASEMENT PIPE, TYPE 1 INSTALLATION LF 60  $ - 
650A-000 TOPSOIL CU YD 250  $ - 
652A-100 SEEDING ACRE 5  $ - 
656A-010 MULCHING ACRE 5  $ - 
665A-000 TEMPORARY SEEDING ACRE 2  $ - 
665B-001 TEMPORARY MULCHING TON 2  $ - 
665J-002 SILT FENCE LIN FT 2000  $ - 
665N-000 TEMPORARY COURSE AGGREGATE, ALDOT NUMBER 1 TON 100  $ - 
665O-001 SILT FENCE REMOVAL LIN FT 2000  $ - 
665P-005 INLET PROTECTION, STAGE 3 OR 4 EACH 3  $ - 
672C-100 FLOCCULANT APPLICATION, DITCH CHECK EACH 6  $ - 
680A-001 GEOMETRIC CONTROLS LUMP SUM 1  $ - 
701G-265 SOLID YELLOW, CLASS 2, TYPE A TRAFFIC STRIPE (5" WIDE) LIN FT 1800  $ - 
705A-037 PAVEMENT MARKERS, CLASS A-H, TYPE 2-D EACH 18  $ - 
740F-002 BARRICADES, TYPE III EACH 4  $ - 

 BID TOTAL $ 

 
Item numbers correspond to Alabama Department of Transportation Standard 
Specifications for Highway Construction, 2022 Edition 

ALL ITEMS SHALL BE CONSIDERED IN PLACE. PRICES SHALL INCLUDE ALL LABOR, EQUIPMENT, 
MATERIALS, AND REMOVALS AS REQUIRED FOR CONSTRUCTION OF THE REQUIRED WORK. 

 
COMPANY  SIGNATURE  DATE  



 

BID BOND 

 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 

  as Principal, and  , as Surety, are 
hereby held and firmly bound unto the City of Opelika, Alabama as owner in the penal sum of 
$  for the payment of which, well and truly to be made, we hereby jointly and severally 
bind ourselves, our heirs, executors, administrators, successors, and assigns. 

Signed this   day of  , 2026. 
 

The condition of the above obligation is such that whereas, the Principal has submitted to the 
City of Opelika, Alabama, a certain Bid, attached hereto and hereby made a part hereof to enter into a 
contract in writing, for the 

Sharp Street Extension 
NOW, THEREFORE, 

 
a. If said Bid shall be rejected, or in the alternate; 

 
b. If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of 

Contract attached hereto (properly completed in accordance with said Bid) and shall furnish a 
bond for his faithful performance of said contract, and for the payment of all persons performing 
labor or furnishing materials in connection therewith and shall in all other respects perform the 
agreement created by the acceptance of said Bid; 

 
then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, 
exceed the penal amount of this obligation as herein stated. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety 
and its bond shall be in no way impaired or affected by any extension of the time within which the Owner 
may accept such Bid; and said Surety does hereby waive notice of any such extension. 

 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, 

and such of them as are corporations have caused their corporate seals to be hereto affixed and these 
presents to be signed by their proper officers, the day and year first set forth above. 

 
 

 (L.S.) 
Principal 

 
 

Surety 

SEAL By: 
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CONTRACT 
 

THIS AGREEMENT made and entered into the   day of  , 2026, 
by and between   (Contractor), party of the first part, and The 
City of Opelika, Alabama, a public municipality, party of the second part. 

 
WITNESSETH: 

 
That the first party, for the consideration hereinafter fully set out hereby agrees with the second 
party as follows: 

 
I)  That the first party shall furnish all the materials and perform all of the Work in the 

manner and form as provided by the following enumerated Invitation for Bids, 
Instructions to Bidders, Proposal, General Conditions, Special Provisions, Detailed 
Specifications, Form of Contract, Form of Bond, Plans (Drawings) and Addenda, which 
are attached hereto and made a part hereof, as if fully contained herein: 

Sharp Street Extension 

2) That the first party shall commence the Work to be performed under this agreement on a 
date to be specified in a written order of the second party and shall fully complete all 
work hereunder within ninety (90) consecutive calendar days from and after said date. 

 
3) The second party hereby agrees to pay to the first party for the faithful performance of the 

agreement, subject to additions and deductions as provided in the Specifications or 
Proposal, in lawful money of the United States as follows: 

 
Approximately   
 dollars ($ ), 
in accordance with the unit prices set forth in the Proposal. 

 
4) On or before the fifteenth day of each calendar month, the second party shall make partial 

payments to the first party on the basis of a duly-certified and approved estimate of work 
performed during the preceding calendar month by the first party, less five percent (5%) 
of the contract amount of such estimate until fifty percent (50%) of the work in this 
Contract has been performed, which is to be retained by the second party until all work 
has been performed strictly in accordance with this agreement and until such work has 
been accepted by the second party. 

 
5) Upon submission by the first party of evidence satisfactory to the second party that all 

payrolls, material bills, and other costs incurred by the first party in connection with the 
construction of the Work have been paid in full, final payment on account of this 
agreement shall be made within (30) days after the completion by the first party of all 
work covered by this agreement and the acceptance of such work by the second party. 

6) It is mutually agreed between the parties hereto that time is the essence of this Contract, 
and in the event the construction of the Work has not been completed within the time 
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herein specified, it is agreed that from the compensation otherwise to be paid to the 
Contractor, the second party may retain the sum of $340.00 per day for each day 
thereafter, Sundays and holidays included, that the Work remains uncompleted, which 
sum shall represent the actual damages which the Owner will have sustained per day by 
failure of the Contractor to complete the Work within the time stipulated, and this sum is 
not a penalty, being the stipulated damage the second party will have sustained in the 
event of such default by the first party. 

 
7) It is further mutually agreed between the parties hereto that if at any time after the 

execution of this agreement and the surety bond hereto attached for its faithful 
performance, the second party shall deem the surety or sureties upon such bond to be 
unsatisfactory, or if, for any reason, such bond ceases to be adequate to cover the 
performance of the Work, the first party shall, at its expense, within five (5) days after the 
receipt of notice from the second party to do so, furnish an additional bond or bonds in 
such form and amount and with such surety or sureties as shall be satisfactory to the 
second party. In such event, no further payment to the first party shall be deemed to be 
due under this agreement until such new or additional security for the faithful 
performance of the Work shall be furnished in manner and form satisfactory to the 
second party. 

 
IN WITNESS WHEREOF, the parties hereto have executed this agreement on the day and date 
first above written in two (2) counterparts, each of which shall without proof or accounting for 
the other counterparts, be deemed an original contract. 

ATTEST: 

 
City of Opelika, Alabama    
(Owner) (Contractor) 

 
 
 

By:   By:   
 
 
 

 
(Owner's Witness) (Contractor's Witness) 

OWNER'S SEAL CONTRACTOR'S SEAL 
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CONTRACT BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS: that 
 

 

(Name of Contractor) 
 

 

(Address of Contractor) 
 

a  , hereinafter called PRINCIPAL, and 
(Corporation, Partnership, or Individual) 

 

 

(Name of Surety) 

(Address of Surety) 

hereinafter called SURETY, are held and firmly bound unto: 
 

The City of Opelika 
Post Office Box 390 
Opelika, AL 36803-0390 

 
hereinafter called OWNER, in the penal sum of   
 dollars ($ ) in lawful money of 
the United States, for the payment of which sum well and truly to be made, we bind ourselves, 
successors, and assigns, jointly and severally, firmly by these presents. 

 
THE CONDITION OF THESE OBLIGATION is such that whereas, the Principal entered into in 
2026, a copy of which is hereto attached and made a part hereof for the performance of: 

 
Sharp Street Extension 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully 
perform the terms and conditions of the Contract in all respects on its part, and shall fully pay all 
obligations incurred in connection with the performance of such Contract on account of labor 
and materials used in connection therewith, and all such other obligations of every form, nature 
and character, and shall save harmless the Owner from all and any liability of every nature, kind 
and character which may be incurred in connection with the performance or fulfillment of such 
Contract or other such liability resulting from negligence or otherwise on the part of such 
Principal, and further shall save harmless the Owner from all costs and damage which may be 
suffered by reason of the failure to fully and completely perform said Contract, and shall fully 
reimburse and repay the Owner from all costs and damage which may be suffered by reason of 
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the failure to fully and completely perform said Contract, and shall fully reimburse and repay the 
Owner for all expenditures of every kind, character and description which may be incurred by 
the Owner in making good any and every default which may exist on the part of the Principal in 
connection with the performance of said Contract; and further that the Principal shall pay all 
lawful claims of all persons, firms, partnerships, or corporations for all labor performed and 
materials furnished in connection with the performance of the Contract, and that the failure so to 
do with such persons, firms, partnerships or corporations shall give them a direct right of action 
against the Principal and Surety under this obligation; and provided, however, that no suit, 
action, or proceeding by reason of any default whatever shall be brought on this bond after one 
(1) year from the date on which the final payment on the Contract falls due, and provided further 
that if any alterations or additions which may be made under the Contract, or in the work to be 
done under it, or the giving by the Owner of any extension of time for the performance of the 
Contract or any other forbearance on the part of either the Owner or the Principal shall not, in 
any way, release the Principal and Surety, or either of them, their heirs, executors, 
administrators, successors, or assigns from their liability hereunder, notice to the Surety of any 
such alterations, extensions or forbearance being expressly waived. This obligation shall remain 
in full force and effect until the performance of all covenants, terms and conditions herein 
stipulated and after such performance, it shall become null and void. 

 
 

IN TESTIMONY WHEREOF witness the hands and seal of the parties hereto on this the 
 day of  , 2026. 

 
Executed in two (2) counterparts. 

 
 

ATTEST: 
 

Contractor:   
 
 

Witness:   By:   
(PRINCIPAL) 

Surety:   

 
Witness:   By:   

(SURETY) 
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LABOR AND MATERIALS BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS: that 
 

 

(Name of Contractor) 
 

(Address of Contractor) 
 

a   , hereinafter called PRINCIPAL, and 
(Corporation, Partnership, or Individual) 

 
 

(Name of Surety) 
 

(Address of Surety) 

hereinafter called SURETY, are held and firmly bound unto: 

The City of Opelika 
P. O. Box 390 
Opelika, AL 36803-0390 

 
hereinafter called OBLIGEE, in the penal sum of   
  dollars ($ ) in lawful money 
of the United States, for the payment of which sum well and truly to be made, we bind ourselves, 
our heirs, personal representatives, successors, and assigns, jointly and severally, firmly by these 
presents. 

 
Whereas, said Principal has entered into a certain contract with said Obligee, dated this    day 
of  , 2026, hereinafter referred to as the Contract for the construction of: 

 
Sharp Street Extension 

Which Contract and the Specifications for said work shall be deemed a part hereof as fully as if 
set out herein. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH that if said 
Principal and all Subcontractors to whom any portion of the work provided for in said Contract is 
sublet and all assignees of said Principal and of such Subcontractors shall promptly make 
payments to all persons supplying him or them with labor, materials, feedstuffs or supplies for 

 
or in the prosecution of the work provided for in such Contract, or in any amendment or 

extensions of or additions to said Contract, and for the payment of reasonable attorney’s fees, 
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incurred by the claimant or claimants in suits on said bond, then the above obligation shall be 
void; otherwise, to remain in full force and effect; provided, however, that this bond is subject to 
the following conditions and limitations: 

A) Any person, firm or corporation that has furnished labor, materials, feed-stuffs or 
supplies for or in the prosecution of the work provided for in said Contract shall have a 
right of action against the Principal and Surety on this bond, which right of action shall 
be asserted in a proceeding, instituted in the county in which the work provided for in 
said Contract is to be performed or in any county in which said Principal or Surety does 
business. Such right of action shall be asserted in a proceeding instituted in the name of 
the claimant or claimants for his or their use and benefit against said Principal or Surety 
or either of them (but not later than one (1) year after the final settlement of said 
Contract) in which action claim or claims shall be adjudicated and judgment rendered 
thereon. 

B) The Principal and Surety hereby designate and appoint  (to be 
filled in by Surety Co.) as the agent of each of them to receive and accept service of 
process or other pleading issued or filed in any proceeding instituted on this bond and 
hereby consent that such service shall be the same as personal service on the Principal 
and/or Surety. 

C) The Surety shall not be liable hereunder for damage or compensation recoverable under 
any Workmen's Compensation or Employer's Liability Statute. 

D) In no event shall the Surety be liable for a greater sum than the penalty of this bond, or 
subject to any suit, action, or proceeding thereon that is instituted later than one (1) year 
after the final settlement of said Contract. 

E) This bond is given pursuant to the terms of Act No. 39, General Laws of Alabama, 
approved February 8, 1935, entitled "An Act to Further Provide for Bonds and 
Contractors on State and Other Public Works and Suits Thereon". 

Executed in two (2) counterparts. 
 

SIGNED, SEALED AND DELIVERED THIS  DAY OF  , 2026. 

Witness:   By:   
(PRINCIPAL) 

 

 
Countersigned: Bonding Co.: 

 
 

(Resident Agent) 
 

(Address) 

 
Company:   

Address:   
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