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 ADVERTISEMENT FOR BIDS 
 
Sealed bids for the construction of Street Resurfacing of Holmes Street, Sawmill Street, and 
Carroll Street, FY2025 Rebuild Alabama Act Annual Grant Program in Glenwood, Alabama will be 
received by the Town of Glenwood at the Glenwood Town Hall (108 N King Street) until 2:00 p.m., 
Thursday, December 18, 2025, and then at said location publicly opened and read aloud.  
 
The work under this contract consists of approximately 700 tons of bituminous asphalt wearing 
surface, 150 tons of bituminous asphalt upper binder, 75 tons of bituminous asphalt leveling, 110 
sqft of traffic control markings, 8 roadbed stations of roadbed processing and roadbed/ditch 
grading, and other associated project items.    
 
The information for Bidders, Form of Bid, Form of Contract, Plans, Specifications, and form of Bid 
Bond, Performance and Payment Bond, and other Contract Documents may be examined at the 
Glenwood Town Hall, 108 N King Street, Glenwood, Alabama and at the office of Southern 
Engineering Solutions, Inc., 201 East Troy Street, Andalusia, Alabama. 
 
To be eligible for consideration, bids must be submitted on complete proposals made available by 
the Owner.  Complete digital project bidding documents are available upon an online payment of a 
non-refundable fee of $40.00 by visiting our website - www.southernengineering.com and clicking 
the “Currently Bidding” link at the top of the page.  A free one-time membership registration with 
Quest CDN will be required.  Please contact questcdn.com at 952-233-1632 or info@questcdn.com 
if you require assistance in registration, downloading, or working with this digital project 
information.  Optional complete paper bid documents are available at Southern Engineering 
Solutions, Inc.; P O Box 610; 201 East Troy Street; Andalusia, Alabama 36420, upon payment of a 
refundable (if plans are returned in reusable condition within 10 days of bid opening) deposit of 
$80.00.  Bid documents will be mailed only upon receipt of deposit.  If paper option is chosen, 
checks shall be made payable to Southern Engineering Solutions, Inc.  No paper bid documents will 
be distributed later than 48 hours prior to the scheduled opening of bids.  
 
The Owner reserves the right to reject any or all bids and to waive any informalities.  
 
Each bidder must submit with his bid, security in the amount, form, and subject to the conditions 
provided in the Information for Bidders.  The successful bidder will be required to submit a 100% 
performance bond and a 50% payment bond.  
 
All bidders must comply with the requirements of the Contractor's Licensing Law of the State of 
Alabama and be certified for the type of work for which a proposal is submitted.  The submission of 
the Bidders' current State of Alabama license number will be required before his/her bid will be 
received or considered. 
 
No bidder may withdraw his bid within 30 days after the actual date of the opening thereof. 
 
                                    Scott Stricklin 
  Mayor 

Town of Glenwood 

http://www.southernengineering.com/
mailto:info@questcdn.com
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INFORMATION FOR BIDDERS 

Bids will be received by the Town of Glenwood, Alabama (herein called the Owner) at the 
Glenwood Town Hall until 2:00 p.m., Thursday, December 18, 2025, and then at said location 
publicly opened and read aloud.  

Delivery of Proposal.  Each bid must be submitted in a sealed envelope, addressed to the Town of 
Glenwood, 108 N King Street, Alabama. 

Each sealed envelope containing a bid must be plainly marked on the outside as "Street 
Resurfacing of Holmes Street, Sawmill Street, and Carroll Street " and the envelope should bear 
on the outside the name of the Bidder, his address, his license number and the name of the project 
for which the bid is submitted.  If forwarded by mail, the sealed envelope containing the bid must 
be enclosed in another envelope addressed to the Town of Glenwood; 108 N King Street; PO Box 
217; Glenwood, Alabama 36034. 

Preparation of Bid Form.  All bids must be made on the required bid form.  All blank spaces for bid 
prices must be filled in, in ink or typewritten, and the bid form must be fully completed and 
executed when submitted.  Only one copy of the bid form is required. 

Withdrawal of Bids.  Any bid may be withdrawn prior to the above scheduled time for the opening 
of the bids or authorized postponement thereof, provided a request in writing executed by the 
Bidder or his duly authorized representative is filed with the Owner prior to that time.  Upon 
receipt and confirmation of such notice, the unopened bid will be promptly returned.  Except as 
provided in the foregoing, no bid may be withdrawn. 

General.  The Owner may waive any informalities or minor defects or reject any and all bids.  Any 
bid received after the time and date specified shall not be considered. Except for the condition 
described below, no Bidder may withdraw a bid within 30 days after the actual date of the opening 
thereof.  Should there be reasons why the contract cannot be awarded within the specified period, 
the time may be extended by mutual agreement between the Owner and the Bidder. 

Mistakes.  The low bidder may seek withdrawal of his bid without forfeiture by providing written 
notice to the Owner within three working days after the date of the bid opening by providing 
convincing evidence he made a mistake in his bid caused by calculation or clerical error, an 
inadvertent omission, or a typographical error which causing his bid to be substantially out of 
proportion to that of other bidders.  The Owner will make a decision within 10 days of receipt of 
the bidder’s notice, or by the next regular meeting of the awarding authority.  In no event, shall a 
mistake of law, judgement, or opinion constitute valid grounds for withdrawal of a bid without 
forfeiture. Upon withdrawal of bid without forfeiture, the low bidder who withdraws his bid due to 
a mistake shall not be allowed to participate in any work on the contract in any capacity, and shall 
not be allowed to participate in a rebid of the project. 

A conditional or qualified Bid will not be accepted. 
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Award will be made to the lowest responsible Bidder. 
 
Interpretation of the Quantities in Bid Schedule.  Bidders must satisfy themselves of the accuracy of 
the estimated quantities in the Bid Schedule by examination of the site of the proposed work and a 
review of the drawings and specifications, including Addenda.  After bids have been submitted, the 
Bidder shall not assert that there was a misunderstanding concerning the quantities of work or of 
the nature of the work to be done.  Although the estimate of quantities of work listed in the Bid 
Schedule are the results of calculations made from field survey, they are to be considered as only 
approximate estimates of the quantities of the different pay items and are to be used only as a 
basis for comparing bids for awarding the contract.  Payment to the Contractor will be made only 
for the actual quantities of work performed in accordance with the plans and specifications.  If, 
upon completion of construction, the actual quantities of work performed under unit price bids 
shall show either increase or decrease from the quantities shown in the Bid Schedule, the unit 
prices bid will prevail, except as otherwise provided for herein. 
 
The right is reserved to increase or decrease any or all of the amounts given in the approximate 
quantities as shown in the Bid Schedule, with the understanding that the work to be done and the 
materials to be furnished under unit price bids may be increased or decreased not exceeding 
twenty-five percent (25%) of the total money value of the contract without in any way invalidating 
the bid prices. 
 
Examination of Specifications, Special Provisions and Site of Work.  All Bidders are required to 
examine carefully the site of the proposed work, the Bid Form, Plans, Standard Specifications, 
Supplemental Specifications, Special Provisions, Agreement Form and Bond Forms.  The submission 
of a Bid Form shall be prima facie evidence that the Bidder has made such examination and has 
judged for and satisfied himself as to the conditions to be encountered; as to the character quality 
and quantities of work to be performed and materials to be furnished; as to the requirements of 
Plans, Specifications, Supplemental Specifications, Special Provisions, Agreement and Bonds; and as 
to the contingencies.  No adjustments or compensation will be allowed for losses caused by failure 
to comply with the above requirements. 
 
Familiarity with Laws and Ordinances.  All applicable laws, ordinances, and the rules and 
regulations of all authorities having jurisdiction over construction of the Project shall apply to the 
contract throughout.  Bidders shall familiarize themselves with all such applicable laws, ordinances 
and regulations, and comply with their requirements which may directly or indirectly affect the 
work or its prosecution, and any materials or equipment used in the work.  No adjustments or 
compensation will be allowed for losses caused by failure to comply with the above requirements. 
 
Details.  The Bidder must specify for both dollars and cents (without interlineation, alterations or 
erasures, unless initialed by the signer of the proposal) a unit price for each of the separate items 
for which a quantity is given in the proposal form (except when alternate bids are called for on 
items) and shall show the products of the respective unit prices and the estimated quantities in the 
columns provided for that purpose except that any item noted for a "Lump Sum" bid shall have the 
same amount under the column provided in the proposal for "Unit Price" as that written 
numerically in the "Amount Bid" column.  All figures shall be inked or typed.  The Owner will check 
the extension of each item given in the proposal and correct all errors or discrepancies.  The gross 
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sum obtained by adding all of the products of the unit prices and the various estimated quantities 
listed in the proposal with the lump sum items shall prevail and this shall be the contract bid price.   
Signing.  The Bidder's proposal must be signed in ink by the individual, by one or more members of 
the partnership, or by one or more offices of a corporation, or by an agent of the Contractor legally 
qualified and acceptable to the Owner.  If the proposal is made by an individual, his name and post 
office address must be shown; by a corporation, the name of the corporation and the business 
address of its corporate officials must be shown.  The proposal Bid Bond shall be properly signed by 
the Bidder and the surety. 
 
Irregular Proposal.  Proposals will be considered irregular and may be rejected if they contain any 
omissions, alterations of form, additions not called for, alternate bids unless called for, incomplete 
bids, erasures or alterations not initialed by the person signing the proposal, or other irregularities 
of any kind. 
 
Information.  The Owner shall provide to Bidders prior to Bidding, all information which is pertinent 
to, and delineates and describes, the land owned and rights-of-way acquired or to be acquired. 
 
Contract Documents.  The Contract Documents contain the provisions required for the construction 
of the Project.  Information obtained from an officer, agent, or employee of the Owner or any other 
person shall not affect the risks or obligations assumed by the Contractor or relieve him from 
fulfilling any of the conditions of the contract. 
 
Bond Requirements.  Each Bid must be accompanied by a Bid Bond payable to the Owner for five 
percent of the total amount of the Bid not to exceed $10,000.00.  As soon as the Bid prices have 
been compared, the Owner will return the Bonds of all except the three lowest responsible Bidders. 
 When the Agreement is executed, the Bonds of the two remaining unsuccessful Bidders will be 
returned. The Bid Bond of the successful Bidder will be retained until the Payment Bond and 
Performance Bond have been executed and approved, after which it will be returned.  A certified 
check may be used in lieu of a Bid Bond. 
 
A Performance Bond in the amount of 100 percent of the Contract price, with a corporate surety 
approved by the Owner, will be required for the faithful performance of the contract. 
 
A Payment Bond in the amount of 50 percent of the Contract price, with a corporate surety 
approved by the Owner, will be required to guarantee the payment by the Contractor of all costs of 
labor, materials, equipment, subcontractors, etc. necessary to complete the work in accordance 
with the Contract. 
 
Attorneys-in-fact who sign Bid Bonds or Payment Bonds and Performance Bonds must file with 
each Bond a certified and effective dated copy of their power of attorney. 
 
Execution of Agreement.  The party to whom the contract is awarded will be required to execute 
the Agreement and obtain the Performance Bond and Payment Bond within fifteen (15) calendar 
days from the date when Notice of Award is delivered to the Bidder.  The Notice of Award shall be 
accompanied by the necessary Agreement and Bond forms.  In case of failure of the Bidder to 
execute the Agreement, the Owner may at his option consider the Bidder in default, in which case 
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the Bid Bond accompanying the proposal shall become the property of the Owner to be processed 
in accordance with prevailing law. 
 
The Owner within twenty (20) days of receipt of acceptable Performance Bond, Payment Bond and 
Agreement signed by the party to whom the Agreement was awarded shall sign the Agreement and 
return to such party an executed duplicate of the Agreement.  Should the Owner not execute the 
Agreement within such period, the Bidder may by Written Notice withdraw his signed Agreement. 
Such notice of withdrawal shall be effective upon receipt of the notice by the Owner. 
 
Notice to Proceed.  The Notice to Proceed shall be issued within fifteen (15) days of the execution 
of the Agreement by the Owner.  Should there be reasons why the Notice to Proceed cannot be 
issued within such period, the time may be extended by mutual agreement between the Owner 
and the Contractor.  If the Notice to Proceed has not been issued within the fifteen (15) day period 
or within the period mutually agreed upon, the Contractor may terminate the Agreement without 
further liability on the part of either party. 
 
Qualifications of Bidders.  The Owner may make such investigations as he deems necessary to 
determine the ability of the Bidder to perform the work, and the Bidder shall furnish to the Owner 
all such information and data for this purpose as the Owner may request.  The Owner reserves the 
right to reject any Bid if the evidence submitted by, or investigation of, such Bidder fails to satisfy 
the Owner that such Bidder is properly qualified to carry out the obligations of the Agreement and 
to complete the Work contemplated therein. 
 
Responsibilities of Bidders.  Each Bidder is responsible for inspecting the site and for reading and 
being thoroughly familiar with the Contract Documents.  The failure or omission of any  
 
Bidder to do any of the foregoing shall in no way relieve any Bidder from any obligation in respect 
to this Bid. 
 
The low Bidder shall supply the names and addresses of major material Suppliers, and 
Subcontractors when requested to do so by the Owner. 
 
Engineer.  The Engineer is Southern Engineering Solutions, Inc., P. O. Box 610 (201 East Troy Street), 
Andalusia, Alabama 36420. 
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,_________________ 

_____________________________________________________________ as Principal, and 

_____________________________________________________ as Surety, are hereby held and 

firmly bound unto the Town of Glenwood as OWNER in the penal sum of 

__________________________________________________________ for the payment of which, 

well and truly to be made, we hereby jointly and severally bind ourselves, successors and assigns. 

Signed, this ___________________________ day of ______________________, 20____. 

The Condition of the above obligation is such that whereas the Principal has submitted 

to the Town of Glenwood a certain BID, attached hereto and hereby made a part hereof to enter 

into a contract in writing, for the  

Street Resurfacing of Holmes Street, Sawmill Street, and Carroll Street 
 FY2025 Rebuild Alabama Act Annual Grant Program 

NOW THEREFORE, 

(a) If said BID shall be rejected, or

(b) If said BID shall be accepted and the Principal shall execute and deliver a contract in 

the Form of Contract attached hereto (properly completed in accordance with said 

BID) and shall furnish a BOND for his faithful performance of said contract, and for

the payment of all persons performing labor or furnishing materials in connection

herewith, and shall in all other respects perform the agreement created by the

acceptance of said BID,

then this obligation shall be void, otherwise the same shall remain in force and effect; it being 

expressly understood and agreed that the liability of the Surety for any and all claims hereunder 

shall, in no event, exceed the penal amount of this obligation as herein stated. 
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The Surety, for value received, hereby stipulates and agrees that the obligations of said 
Surety and its BOND shall be in no way impaired or affected by any extension of the time within 
which the OWNER may accept such BID; and said Surety does hereby waive notice of any such 
extension. 
 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and 
seals, and such of them as are corporations have caused their corporate seals to be hereto affixed 
and these presents to be signed by their proper officers, the day and year first set forth above. 
 

 

 

______________________________________(L.S.) 
            Principal 

 
 
 
______________________________________ 
              Surety 
 
By: ___________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
IMPORTANT -- Surety companies executing BONDS must appear on the Treasury Department's 
most current list (Circular 570 as amended) and be authorized to transact business in the state 
where the project is located. 
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 Proposal for the Construction of  

Street Resurfacing of Holmes Street, Sawmill Street, and Carroll Street 
 FY2025 Rebuild Alabama Act Annual Grant Program 

 
Date:                                         
 
Proposal of                                                                                                               

(Legal Name of Bidder) 
 

Of                                                                                                                   
(Mailing Address of Bidder) 

 
License No                             , for the construction of Street Resurfacing of Holmes Street, Sawmill 
Street, and Carroll Street; FY2025 Rebuild Alabama Act Annual Grant Program 
                                                                                                                   
To the Town of Glenwood, hereinafter referred to as the Owner: 
 
The following proposal is made in behalf of the undersigned Bidder and no others.  Evidence of 
authority to submit the proposal is herewith furnished.  The proposal is made without collusion on 
the part of any other person, firm or corporation. 
 
The undersigned Bidder certifies that he has carefully examined the Plans for this project and 
Specifications attached, including the Special Provisions, and has personally examined the site of 
the work.  On the basis of the Specifications and Plans, the undersigned Bidder proposes to furnish 
all necessary machinery, tools, apparatus, and other means of construction, and do all the work 
and furnish all the material in the manner specified. 
 
The undersigned Bidder agrees to commence work under this contract on or before a date to be 
specified in a written Notice to Proceed issued by the Owner and to fully complete the project 
within forty-five (45) calendar days thereafter. 
 
The undersigned Bidder understands that the quantities below are approximate only and are 
subject to either increase or decrease and hereby proposes to perform any increase or decrease in 
quantities of work at the unit price bid. 
 
The undersigned Bidder agrees to perform all "Force Account or Extra Work" that may be required 
of him on the basis provided in the specifications attached, and to give such work his personal 
attention in order to see that it is economically performed. 
 
The undersigned Bidder also proposes to furnish a Performance Bond, in an amount equal to the 
total amount of his bid.  This bond shall serve not only to guarantee the completion of the work on 
the part of the undersigned Bidder, but also to guarantee the excellence of both workmanship and 
materials until the work is finally accepted. 
 
The undersigned Bidder encloses a Certified Check or Bid Bond in the amount of 5% of amount bid, 
not to exceed $10,000.00 and hereby agrees that in case of his failure to execute a contract and 
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furnish the required bond within 5 days after Notice of Award, the amount of the check or Bid bond 
will be forfeited to the owner as liquidated damages arising out of his failure to execute a contract 
as proposed.  It is understood that in case the work is not awarded to the undersigned Bidder, the 
check or Bid bond will be returned as provided in the Specifications hereto attached. 
 
The undersigned Bidder agrees to pay to the Owner as liquidated damages the amount of $500.00 
per calendar day for any overrun in contract time for which a time extension is not granted by the 
Owner, as provided in Section 5 of the Supplemental General Conditions. 
 

The undersigned Bidder acknowledges receipt of the following Addenda: 
 

No._________, Dated__________.  No.__________, Dated___________. 
 

No._________, Dated__________.  No.__________, Dated___________. 
 
The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 calendar 
days after the scheduled closing time for receiving bids, except as approved by the Owner. 
 
The Bidder understands that the Owner reserves the right to reject any or all bids and to waive any 
informalities in the bidding. 
 
The following unit prices shall include all labor, materials, overhead, profit, insurance, etc., to cover 
the finished work of the several kinds called for.   
 
The undersigned Bidder agrees to perform all the work described in the Contract Documents for 
the following unit prices: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Item Description Qty Unit Unit Price Extension

1
700 Ton

2
150 Ton

3
50 Ton

4
75 Ton

5 8 RBSTA

6 8 RBSTA

7 250 CY

8 250 CY

9 1200 SY

10
15 SF

11
30 LF

12 110 SF

13 1 EA

14 2 CY

15 1 LS

16 1 LS

17 1 LS

Clipping Shoulders for Grade and Drain

Valve Adjustment

Superpave Bituminous Concrete Upper Binder Layer, 3/4" Maximum 
Aggregate Size Mix, ESAL Range A/B (220 lb/sy)

Roadbed/Ditch Grading

Unclassified Excavation

Class 8, Aluminum Flat Sign Panels 0.08" Thick Or Steel Flat Sign Panels 14 
Gauge (Type III or Type IV Background)

Traffic Control Markings, Class 2, Type A

Bituminous Treatment A

TOTAL OF BASE BID

PROPOSAL
STREET RESURFACING OF HOLMES STREET, SAWMILL STREET, AND CARROLL STREET

TOWN OF GLENWOOD, ALABAMA
 FY 2025 REBUILD ALABAMA ACT ANNUAL GRANT PROGRAM 

BASE BID

Borrow Excavation

Superpave Bituminous Concrete Wearing Surface Layer, 1/2" Maximum 
Aggregate Size Mix, ESAL Range A/B (165 lb/sy)

Superpave Bituminous Upper Binder Layer, Patching, 3/8" Maximum 
Aggregate Size Mix, ESAL Range A/B (330 lb/sy)

Superpave Bituminous Upper Binder Layer, Leveling, 1/2" Maximum 
Aggregate Size Mix, ESAL Range A/B 

Roadbed Processing

Roadway Sign Post (#3 U Channel, Galvanized Steel Or 2", 14 GA Square 
Tubular Steel)

Seeding & Mulching

Traffic Control

Minor Structure Concrete

10
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Signature of Bidder (if a firm or individual)__________________________________________ 
 

By______________________________________ 
 
Address of Bidder______________________________________________________________ 
 
Names and addresses of members of firm___________________________________________  
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
______________________________________________________________________________ 
 
Signature of Bidder (if a corporation)________________________________________________ 
 
 
______________________________________________________________________________ 
President       Address 
 
 
_______________________________________________________________________________ 
Secretary       Address 
 
 
______________________________________________________________________________ 
Treasurer       Address 
 
 
Corporate Seal 
 
 

Name of state under the law of 
which the corporation is chartered: 

 
 
Attest:__________________________   ______________________________ 

Secretary 
 
 
 
 
 
 
 



 12 

 AGREEMENT 

THIS AGREEMENT, made this          day of                              , 20___, by and between the Town of 

Glenwood, hereinafter called "OWNER" and _____________________________ doing business as 

a corporation hereinafter called "CONTRACTOR". 

WITNESSETH: That for and in consideration of the payments and agreements hereinafter 

mentioned: 

1. The CONTRACTOR will commence and complete the construction of Street 

Resurfacing of Holmes Street, Sawmill Street, and Carroll Street; FY2025 Rebuild Alabama Act 

Annual Grant Program 

2. The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor 

and other services necessary for the construction and completion of the PROJECT described herein. 

3. The CONTRACTOR will commence the work required by the CONTRACT DOCUMENTS 

within 10 calendar days after the date of the NOTICE TO PROCEED and will complete the same 

within forty-five (45) calendar days unless the period for completion is extended otherwise by the 

CONTRACT DOCUMENTS. 

4. The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT 

DOCUMENTS and comply with the terms therein for the sum of 

_______________________________________________________, or as shown in the BID 

schedule. 

5. The term "CONTRACT DOCUMENTS" means and includes the following: 

(A) ADVERTISEMENT FOR BIDS 

(B) INFORMATION FOR BIDDERS 

(C) BID 
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(D) BID BOND 

(E) AGREEMENT 

(F) GENERAL CONDITIONS 

(G) SUPPLEMENTAL GENERAL CONDITIONS 

(H) PAYMENT BOND 

(I) PERFORMANCE BOND 

(J) NOTICE OF AWARD 

(K) NOTICE TO PROCEED 

(L) CHANGE ORDER 

(M) DRAWINGS prepared by Southern Engineering Solutions, Inc. dated 

November, 2025 

(N) SPECIFICATIONS prepared or issued by Southern Engineering Solutions, Inc., 

dated November, 2025 

(O) ADDENDA 

No.             , dated                   , 20__ 

No.             , dated                   , 20__ 

No.             , dated                   , 20__ 

No.             , dated                   , 20__ 

6. The OWNER will pay to the CONTRACTOR in the manner and at such times as set 

forth in the General Conditions such amounts as required by the CONTRACT DOCUMENTS. 

7. This AGREEMENT shall be binding upon all parties hereto and their respective heirs, 

executors, administrators, successors, and assigns. 
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IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 

authorized officials, this Agreement in three (3) each of which shall be deemed an original on the 

date first above written. 

OWNER:  
                 Town of Glenwood                               

 
 
BY:                                                         

 
Name:                                              

                          (Please Type) 
 

Title:                       Mayor             
(SEAL) 
 
ATTEST: 
 
                                                             
 
Name:                                               

(Please Type) 
 
Title:                                                              
 

CONTRACTOR: 
 
                 

                                                                         
  
BY:                                                       

                                                                                
Name:    

(Please Type) 
 
(SEAL)     Address:    

 
    

ATTEST: 
 
 
  
Name:                                                

(Please Type)  
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PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS: that 
 
       
 (Name of Contractor)   
 

  
  

  
a                                                                                                        , herein called Principal, and        
 
  
 (Name of Surety) 
 
  
 (Address of Surety) 
 
hereinafter called Surety, are held and firmly bound unto  
 
 Town of Glenwood 
 P O Box 217; Glenwood, Alabama 36034 
 
hereinafter called OWNER, in the penal sum of ___________________Dollars, $(____________) in 
lawful money of the United States, for the payment of which sum well and truly to be made, we 
bind ourselves, successors, and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 
contract with the OWNER, dated the                 day of               , 20___, a copy of which is hereto 
attached and made a part hereof for the construction of: 
 

Street Resurfacing of Holmes Street, Sawmill Street, and Carroll Street FY2025 Rebuild 
Alabama Act Annual Grant Program 

 
NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 
SUBCONTRACTORS, and corporations furnishing materials for or performing labor in the 
prosecution of the WORK provided for in such contract, and any authorized extension or 
modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal and 
coke, repairs on machinery, equipment and tools, consumed or used in connection with the 
construction of such WORK, and all insurance premiums on said WORK, and for all labor, performed 
in such WORK whether by SUBCONTRACTOR or otherwise, then this obligation shall be void; 
otherwise to remain in full force and effect. 
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PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to the WORK to be 
performed thereunder or the SPECIFICATIONS accompanying the same shall in any wise affect its 
obligation on this BOND, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS. 
 
PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
IN WITNESS WHEREOF, this instrument is executed in three (3) counterparts, each one of which 
shall be deemed an original, this the               day of                           , 20____. 
 
ATTEST: 

  
     

              (Principal) Secretary                                                                                                         Principal 
        

(SEAL)       
           By                                                               (s)     

                                                                                          
        

     
Witness as to Principal                                                                (Address) 

    
 

       (Address) 
      
                                                                 
ATTEST:                                                           
                  
 
                              (Surety) Secretary                                                                                                    Surety 

(SEAL) 
 
                                                              By                                                    

Witness as to Surety                                                                                                     Attorney-in-Fact   
                      
 
                                                                                                                 

(Address)        (Address) 
 
                                                            
                                                
 
NOTE: Date of BOND must not be prior to date of Contract. 
If CONTRACTOR is Partnership, all partners should execute BOND. 
 
IMPORTANT:  Surety companies executing BONDS must appear on the Treasury Department's most 
current list (Circular 570 as amended) and be authorized to transact business in the State where 
the PROJECT is located. 
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PERFORMANCE BOND 
 
 
KNOW ALL MEN BY THESE PRESENTS: that 
 
       
 (Name of Contractor)   
 
 
 
 
a                                                                                          , hereinafter called Principal, and   
                (Corporation, Partnership, or Individual) 

 
  
 (Name of Surety) 
 

  
 (Address of Surety) 
 
hereinafter called Surety, are held and firmly bound unto  
 
 Town of Glenwood 
 P O Box 217; Glenwood, Alabama 36034 
 
hereinafter called OWNER, in the penal sum of           Dollars, $(      ) in lawful money of the United 
States, for the payment of which sum well and truly to be made, we bind ourselves, successors, and 
assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 
contract with the OWNER, dated the                day of                              , 20____, a copy of which is 
hereto attached and made a part hereof for the construction of: 
 

Street Resurfacing of Holmes Street, Sawmill Street, and Carroll Street 
 FY2025 Rebuild Alabama Act Annual Grant Program 

 
NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the 
undertakings, covenants, terms, conditions, and agreements of said contract during the original 
term thereof, and any extensions thereof which may be granted by the OWNER, with or without 
notice to the Surety and during the one year guaranty period, and if he shall satisfy all claims and 
demands incurred under such contract, and shall fully indemnify and save harmless the OWNER 
from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse 
and repay the OWNER all outlay and expense which the OWNER may incur in making good any 
default, then this obligation shall be void; otherwise to remain in full force and effect. 
 
PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to WORK to be 
performed thereunder or the SPECIFICATIONS accompanying the same shall in any wise affect its 
obligation on this BOND, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS. 
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PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
IN WITNESS WHEREOF, this instrument is executed in three (3) counterparts, each on of which shall 
be deemed an original, this the             day of                                   , 20____. 
 
ATTEST: 

  
     

              (Principal) Secretary                                                                                                         Principal 
        

(SEAL)       
           By                                                               (s)     

                                                                                          
        

     
Witness as to Principal                                                                (Address) 

    
 

       (Address) 
      
                                                                 
ATTEST:                                                           
                  
 
                              (Surety) Secretary                                                                                                    Surety 

(SEAL) 
 
                                                              By                                                    

Witness as to Surety                                                                                                     Attorney-in-Fact   
                      
 
                                                                                                                 

(Address)        (Address) 
 
                                                            
                                                   
 
NOTE:  Date of BOND must not be prior to date of Contract. 

  If CONTRACTOR is Partnership, all partners should execute BOND. 
 
IMPORTANT:  Surety companies executing BONDS must appear on the Treasury Department's most 
current list (Circular 570 as amended) and be authorized to transact business in the state where the 
PROJECT is located. 
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NOTICE OF AWARD 
 
To:    
                                                                   

                                                                  
PROJECT Description: Street Resurfacing of Holmes Street, Sawmill Street, and Carroll Street 
 FY2025 Rebuild Alabama Act Annual Grant Program 
 
   

The OWNER has considered the BID submitted by you for the above described WORK in 
response to its Advertisement for Bids dated ___________________, 20___, and Information for 
Bidders. 
 

You are hereby notified that your BID has been accepted for items in the amount of   
$__________________________________. 
 

You are required by the Information for Bidders to execute the Agreement and furnish the 
required CONTRACTOR'S Performance BOND, Payment BOND and certificates of insurance within 
five (5) calendar days from the date of this Notice to you. 
 

If you fail to execute said Agreement and to furnish said BONDS within five (5) days from 
the date of this Notice, said OWNER will be entitled to consider all your rights arising out of the 
OWNER'S acceptance of your BID as abandoned and as a forfeiture of your BID BOND.  The OWNER 
will be entitled to such other rights as may be granted by law. 
 

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER. 
 

Dated this            day of                              , 20___. 
 

        Town of Glenwood    
Owner 

 
By                                                     

       
 

Title                    Mayor                                    
     
 
 ACCEPTANCE OF NOTICE 

 
Receipt of the above NOTICE OF AWARD is hereby acknowledged 

 
by                                                                      , 
 
this the                     day                          , 20___ 
 
By                                                                                                     
        
Title                                                                                         
 



 
20 

 

 
 
 NOTICE TO PROCEED 
 
 
 
To:       Date: __________________________  
   
 
 
PROJECT Description: Street Resurfacing of Holmes Street, Sawmill Street, and Carroll Street 
 FY2025 Rebuild Alabama Act Annual Grant Program                                             
 
You are hereby notified to commence WORK in accordance with the Agreement dated                        

                  , 20____, on or before                                  , 20____, and you are to complete the WORK 

within forty-five (45) consecutive calendar days thereafter. 

 
The date of completion of all WORK is therefore                                      , 20____. 
 
 

                Town of Glenwood         
Owner 

 
By                                                     

                                                                                                                
 

Title                      Mayor                                      
 
ACCEPTANCE OF NOTICE 

 
Receipt of the above NOTICE OF AWARD is hereby acknowledged 

 
by                                                                      , 
 
this the                     day                          , 20___ 
 
By                                                                                                     
        
Title                                                                                         
 
 
 
 
 
 
 
 



 
21 

 

 
 
 CHANGE ORDER 
 

Order No.                                          
 

Date:                                                  
 

Agreement Date:                                 
 
NAME OF PROJECT:                                                                                               
 
OWNER:                                                                                                                 
 
CONTRACTOR:                                                                                                      
 
The following changes are hereby made to the CONTRACT DOCUMENTS: 
 
Justification: 
 
Change to CONTRACT PRICE: 
 
Original CONTRACT PRICE:  $                               
 
Current CONTRACT PRICE adjusted by previous CHANGE ORDER $                           
 
The CONTRACT PRICE including this CHANGE ORDER will be (increased) (decreased) by:      
$                                               
 
The new CONTRACT PRICE including this CHANGE ORDER will be $                         
 
Change to CONTRACT TIME: 
 
The CONTRACT TIME will be (increased) (decreased) by                 calendar days. 
 
The date for completion of all work will be                                       (Date). 
 
Approvals Required: 
To be effective this Order must be approved by the Federal agency if it changes the scope or objective 
of the PROJECT, or as may otherwise be required by the SUPPLEMENTAL GENERAL CONDITIONS. 
 
Requested by:                                                                                                                     
 
Recommended by:                                                                                                               
 
Ordered by:                                                                                                                         
 
Accepted by:                                                                                                                      
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CERTIFICATION BY OWNER 

I, the undersigned,                                                                   , the duly authorized and acting 

official representative of         Town of Glenwood         do hereby certify as follows: 

       This contract is let in compliance with the provisions of Title 39, Code of Alabama (1975, as 

amended), and all other applicable provisions of law. 

Signature 

Title    Mayor 

Date 
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 GENERAL CONDITIONS 
 
 
1.Definitions 
2.Additional Instructions and Detail Drawings 
3.Schedules, Reports and Records 
4.Drawings and Specifications 
5.Shop Drawings 
6.Materials, Services and Facilities 
7.Inspection and Testing 
8.Substitutions 
9.Patents 
10.Surveys, Permits, Regulations 
11.Protection of Work, Property, Persons 
12.Supervision by Contractor 
13.Changes in the Work 
14.Changes in the Contract Price 
15.Time for Completion and Liquidated Damages 
16.Correction of Work 

17. Subsurface Conditions 
18. Suspension of Work, Termination and Delay  
19. Payments to Contractor 
20. Acceptance of Final Payment as Release 
21 Insurance 
22. Contract Security 
23. Assignments 
24. Indemnification 
25. Separate Contracts 
26. Subcontracting 
27. Engineer’s Authority 
28. Land and Rights of Way 
29. Guaranty 
30. Governing Law and Dispute Resolution 
31. Taxes 

 
 
1. DEFINITIONS 
 
1.1 Wherever used in the CONTRACT DOCU MENTS, the following terms shall have the meanings indicated which 

shall be applicable to both the singular and plural thereof: 
 
1.2 ADDENDA -- Written or graphic instruments issued prior to the execution of the Agreement which modify or 

interpret the CONTRACT DOCUMENTS, DRAWINGS and SPECIFICATIONS, by additions, deletions, clarifications 
or corrections. 

 
1.3 BID -- The offer or proposal of the BIDDER submitted on the prescribed form setting forth the prices for the 

WORK to be performed. 
 
1.4 BIDDER -- Any person, firm or corporation submitting a BID for the WORK. 
 
1.5 BONDS -- Bid, Performance, and Payment Bonds and other instruments of security, furnished by the 

CONTRACTOR and his surety in accordance with the CONTRACT DOCUMENTS. 
 
1.6 CHANGE ORDER -- A written order to the CONTRACTOR authorizing an addition, deletion or revision in the 

WORK within the general scope of the CONTRACT DOCUMENTS, or authorizing an adjustment in the 
CONTRACT PRICE or CONTRACT TIME. 

 
1.7 CONTRACT DOCUMENTS -- The contract, including Advertisement For Bids, Information for Bidders, BID, Bid 

Bond, Agreement, Payment Bond, Performance Bond, NOTICE OF AWARD, NOTICE TO PROCEED, CHANGE 
ORDER, DRAWINGS, SPECIFICATIONS, and ADDENDA. 

 
1.8 CONTRACT PRICE -- The total monies payable to the CONTRACTOR under the terms and conditions of the 

CONTRACT DOCUMENTS. 
 
1.9 CONTRACT TIME -- The number of calendar days stated in the CONTRACT DOCUMENTS for the completion of 

the WORK. 
 
1.10 CONTRACTOR -- The person, firm or corporation with whom the OWNER has executed the Agreement. 
 
1.11 DRAWINGS -- The part of the CONTRACT DOCUMENTS which show the characteristics and scope of the WORK 

to be performed and which have been prepared or approved by the ENGINEER. 
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1.12 ENGINEER -- The person, firm or corporation named as such in the CONTRACT DOCUMENTS. 
 
1.13 FIELD ORDER -- A written order effecting a change in the WORK not involving an adjustment in the CONTRACT 

PRICE or an extension of the CONTRACT TIME, issued by the ENGINEER to the CONTRACTOR during 
construction. 

 
1.14 NOTICE OF AWARD -- The written notice of the acceptance of the BID from the OWNER to the successful 

BIDDER. 
 
1.15 NOTICE TO PROCEED -- Written communication issued by the OWNER to the CONTRACTOR authorizing him to 

proceed with the WORK and establishing the date of commencement of the WORK. 
 
1.16 OWNER -- A public or quasi-public body or authority, corporation, association, partnership, or individual for 

whom the WORK is to be performed. 
 
1.17 PROJECT -- The undertaking to be performed as provided in the CONTRACT DOCUMENTS. 
 
1.18 RESIDENT PROJECT REPRESENTATIVE -- The authorized representative of the OWNER who is assigned to the 

PROJECT site or any part thereof. 
 
1.19 SHOP DRAWINGS -- All drawings, diagrams, illustrations, brochures, schedules and other data which are 

prepared by the CONTRACTOR, a SUBCONTRACTOR, manufacturer, SUPPLIER or distributor, which illustrate 
how specific portions of the WORK shall be fabricated or installed. 

 
1.20 SPECIFICATIONS -- A part of the CONTRACT DOCUMENTS consisting of written descriptions of a technical 

nature of materials, equipment, construction systems, standards and workmanship. 
 
1.21 SUBCONTRACTOR -- An individual, firm or corporation having a direct contract with the CONTRACTOR or with 

any other SUBCONTRACTOR for the performance of a part of the work at the site. 
 
1.22 SUBSTANTIAL COMPLETION -- That date as certified by the ENGINEER when the construction of the PROJECT 

or a specified part thereof is sufficiently completed, in accordance with the CONTRACT DOCUMENTS, so that 
the PROJECT or specified part can be utilized for the purposes for which it is intended. 

 
1.23 SUPPLEMENTAL GENERAL CONDITIONS -- Modifications to General Conditions required by a Federal agency 

for participation in the PROJECT and approved by the agency in writing prior to inclusion in the CONTRACT 
DOCUMENTS, or such requirements that may be imposed by applicable state laws. 

 
1.24 SUPPLIER -- Any person or organization who supplies materials or equipment for the WORK, including that 

fabricated to a special design, but who does not perform labor at the site. 
 
1.25 WORK -- All labor necessary to produce the construction required by the CONTRACT DOCUMENTS, and all 

materials and equipment incorporated or to be incorporated in the PROJECT. 
 
1.26 WRITTEN NOTICE--Any notice to any party of the Agreement relative to any part of this Agreement in writing 

and considered delivered and the service thereof completed, when posted by certified or registered mail to 
the said party at his last given address, or delivered in person to said party or his authorized representative on 
the WORK. 

 
 
2. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 
 
2.1 The CONTRACTOR may be furnished additional instructions and detail drawings, by the ENGINEER, as 

necessary to carry out the WORK required by the CONTRACT DOCUMENTS. 
 
2.2 The additional drawings and instruction thus supplied will become a part of the CONTRACT DOCUMENTS. The 

CONTRACTOR shall carry out the WORK in accordance with the additional detail drawings and instructions. 
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3. SCHEDULES, REPORTS AND RECORDS 
 
3.1 The CONTRACTOR shall submit to the OWNER such schedule of quantities and costs, progress schedules, 

payrolls, reports, estimates, records and other data where applicable as are required by the CONTRACT 
DOCUMENTS for the WORK to be performed. 

 
3.2 Prior to the first partial payment estimate the CONTRACTOR shall submit construction progress schedules 

showing the order in which he proposes to carry on the WORK, including dates at which he will start the 
various parts of the WORK, estimated date of completion of each part and, as applicable: 

 
 3.2.1  The dates at which special detail drawings will be required; and 
 

3.2.2  Respective dates for submission of SHOP DRAWINGS, the beginning of manufacture, the testing and  
          the installation of materials, supplies and equipment. 

 
3.3 The CONTRACTOR shall also submit a schedule of payments that he anticipates he will earn during the course 

of the WORK. 
 
 
4. DRAWINGS AND SPECIFICATIONS 
 
4.1 The intent of the DRAWINGS and SPECIFICATIONS is that the CONTRACTOR shall furnish all labor, materials, 

tools, equipment, and transportation necessary for the proper execution of the WORK in accordance with the 
CONTRACT DOCUMENTS and all incidental work necessary to complete the PROJECT in an acceptable manner, 
ready for use, occupancy or operation by the OWNER. 

 
4.2  In case of conflict between the DRAWINGS and SPECIFICATIONS, the SPECIFICATIONS shall govern.  Figure 

dimensions on DRAWINGS shall govern over scale dimensions, and detailed DRAWINGS shall govern over 
general DRAWINGS. 

 
4.3  Any discrepancies found between the DRAWINGS and SPECIFICATIONS and site conditions or any 

inconsistencies or ambiguities in the DRAWINGS or SPECIFICATIONS shall be immediately reported to the 
ENGINEER, in writing, who shall promptly correct such inconsistencies or ambiguities in writing.  WORK done 
by the CONTRACTOR after his discovery of such discrepancies, inconsistencies or ambiguities shall be done at 
the CONTRACTOR'S risk. 

 
 
5.  SHOP DRAWINGS 
 
5.1  The CONTRACTOR shall provide SHOP DRAWINGS as may be necessary for the prosecution of the WORK as 

required by the CONTRACT DOCUMENTS.  The ENGINEER shall promptly review all SHOP DRAWINGS.  The 
ENGINEER'S approval of any SHOP DRAWING shall not release the CONTRACTOR from responsibility for 
deviations from the CONTRACT DOCUMENTS.  The approval of any SHOP DRAWING which substantially 
deviates from the requirement of the CONTRACT DOCUMENTS shall be evidenced by a CHANGE ORDER. 

 
5.2  When submitted for the ENGINEER'S review, SHOP DRAWINGS shall bear the CONTRACTOR’S certification that 

he has reviewed, checked and approved the SHOP DRAWINGS and that they are in conformance with the 
requirements of the CONTRACT DOCUMENTS. 

 
5.3  Portions of the WORK requiring a SHOP DRAWING or sample submission shall not begin until the SHOP 

DRAWING or submission has been approved by the ENGINEER.  A copy of each approved SHOP DRAWING and 
each approved sample shall be kept in good order by the CONTRACTOR at the site and shall be available to the 
ENGINEER. 
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6.  MATERIALS, SERVICES AND FACILITIES 
 
6.1  It is understood that, except as otherwise specifically stated in the CONTRACT DOCUMENTS, the 

CONTRACTOR shall provide and pay for all materials, labor, tools, equipment, water, light, power, 
transportation, supervision, temporary construction of any nature, and all other services and facilities of any 
nature whatsoever necessary to execute, complete, and deliver the WORK within the specified time. 

 
6.2 Materials and equipment shall be so stored as to insure the preservation of their quality and fitness for the 

WORK. Stored materials and equipment to be incorporated in the WORK shall be located so as to facilitate 
prompt inspection. 

 
6.3 Manufactured articles, materials and equipment shall be applied, installed, connected, erected, used, cleaned 

and conditioned as directed by the manufacturer. 
 
6.4 Materials, supplies and equipment shall be in accordance with samples submitted by the CONTRACTOR and 

approved by the ENGINEER. 
 
6.5 Materials, supplies or equipment to be incorporated into the WORK shall not be purchased by the 

CONTRACTOR or the SUBCONTRACTOR subject to a chattel mortgage or under a conditional sale contract or 
other agreement by which an interest is retained by the seller. 

 
 
7. INSPECTION AND TESTING 
 
7.1 All materials and equipment used in the construction of the PROJECT shall be subject to adequate inspection 

and testing in accordance with generally accepted standards, as required and defined in the CONTRACT 
DOCUMENTS. 

 
7.2 The OWNER shall provide all inspection and testing services not required by the CONTRACT DOCUMENTS. 
 
7.3 The CONTRACTOR shall provide at his expense the testing and inspection services required by the CONTRACT 

DOCUMENTS. 
 
7.4 If the CONTRACT DOCUMENTS, laws, ordinances, rules, regulations or orders of any public authority having 

jurisdiction require any WORK to specifically be inspected, tested, or approved by someone other than the 
CONTRACTOR, the CONTRACTOR will give the ENGINEER timely notice of readiness.  The CONTRACTOR will 
then furnish the ENGINEER the required certificates of inspection, testing or approval. 

 
7.5 Inspections, tests or approvals by the engineer or others shall not relieve the CONTRACTOR from his 

obligations to perform the WORK in accordance with the requirements of the CONTRACT DOCUMENTS. 
 
7.6 The ENGINEER and his representatives will at all times have access to the WORK. In addition, authorized 

representatives and agents of any participating Federal or state agency shall be permitted to inspect all work, 
materials, payrolls, records of personnel, invoices of materials, and other relevant data and records.  The 
CONTRACTOR will provide proper facilities for such access and observation of the WORK and also for any 
inspection, or testing thereof. 

 
7.7 If any WORK is covered contrary to the written instructions of the ENGINEER it must, if requested by the 

ENGINEER, be uncovered for his observation and replaced at the CONTRACTOR'S expense. 
 
7.8 If the ENGINEER considers it necessary or advisable that covered WORK be inspected or tested by others, the 

CONTRACTOR, at the ENGINEER'S request, will uncover, expose or otherwise make available for observation, 
inspection or testing as the ENGINEER may require, that portion of the WORK in question, furnishing all 
necessary labor, materials, tools. and equipment.  If it is found that such WORK is defective, the CONTRACTOR 
will bear all the expenses of such uncovering, exposure, observation, inspection and testing and of satisfactory 
reconstruction.  If, however, such WORK is not found to be defective, the CONTRACTOR will be allowed an 
increase in the CONTRACT PRICE or an extension of the CONTRACT TIME, or both, directly attributable to such 
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uncovering, exposure, observation, inspection, testing and reconstruction and an appropriate CHANGE ORDER 
shall be issued. 

 
 
8. SUBSTITUTIONS 
 
8.1 Whenever a material, article or piece of equipment is identified on the DRAWINGS or SPECIFICATIONS by 

reference to brand name or catalogue number, it shall be understood that this is referenced for the purpose 
of defining the performance or other salient requirements and that other products of equal capacities, quality 
and function shall be considered.  The CONTRACTOR may recommend the substitution of a material, article, or 
piece of equipment of equal substance and function for those referred to in the CONTRACT DOCUMENTS by 
reference to brand name or catalogue number, and if, in the opinion of the ENGINEER, such material, article, 
or piece of equipment is of equal substance and function to that specified, the ENGINEER may approve its 
substitution and use by the CONTRACTOR.  Any cost differential shall be deductible from the CONTRACT PRICE 
and the CONTRACT DOCUMENTS shall be appropriately modified by CHANGE ORDER.  The CONTRACTOR 
warrants that if substitutes are approved, no major changes in the function or general design of the PROJECT 
will result.  Incidental changes or extra component parts required to accommodate the substitute will be 
made by the CONTRACTOR without a change in the CONTRACT PRICE or CONTRACT TIME. 

 
 
9. PATENTS 
 
9.1 The CONTRACTOR shall pay all applicable royalties and license fees.  He shall defend all suits or claims for 

infringement of any patent rights and save the OWNER harmless from loss on account thereof, except that the 
OWNER shall be responsible for any such loss when a particular process, design. or the product of a particular 
manufacturer or manufacturers is specified, however if the CONTRACTOR has reason to believe that the 
design, process or product specified is an infringement of a patent, he shall be responsible for such loss unless 
he promptly gives such information to the ENGINEER. 

 
 
10. SURVEYS, PERMITS, REGULATIONS 
 
10.1 The OWNER shall furnish all boundary surveys and establish all base lines for locating the principal component 

parts of the WORK together with a suitable number of bench marks adjacent to the WORK as shown in the 
CONTRACT DOCUMENTS.  From the information provided by the OWNER, unless otherwise specified in the 
CONTRACT DOCUMENTS, the CONTRACTOR shall develop and make all detail surveys needed for construction 
such as slope stakes, batter boards, stakes for pile locations and other working points, lines, elevations and 
cut sheets. 

 
10.2 The CONTRACTOR shall carefully preserve bench marks, reference points and stakes and, in case of willful or 

careless destruction, he shall be charged with the resulting expense and shall be responsible for any mistakes 
that may be caused by their unnecessary loss or disturbance. 

 
10.3 Permits and licenses of a temporary nature necessary for the prosecution of the WORK shall be secured and 

paid for by the CONTRACTOR unless otherwise stated in the SUPPLEMENTAL GENERAL CONDITIONS.  Permits, 
licenses and easements for permanent structures or permanent changes in existing facilities shall be secured 
and paid for by the OWNER, unless otherwise specified.  The CONTRACTOR shall give all notices and comply 
with all laws, ordinances, rules and regulations bearing on the conduct of the WORK as drawn and specified.  
If the CONTRACTOR observes that the CONTRACT DOCUMENTS are at variance therewith, he shall promptly 
notify the ENGINEER in writing, and any necessary changes shall be adjusted as provided in Section 13, 
CHANGES IN THE WORK. 

 
 
11. PROTECTION OF WORK, PROPERTY AND PERSONS 
 
11.1 The CONTRACTOR will be responsible for initiating, maintaining and supervising all safety precautions and 

programs in connection with the WORK.  He will take all necessary precautions for the safety of, and will 
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provide the necessary protection to prevent damage, injury or loss to all employees on the WORK and other 
persons who may be affected thereby, all the WORK and all materials or equipment to be incorporated 
therein, whether in storage on or off the site, and other property at the site or adjacent thereto, including 
trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, 
relocation or replacement in the course of construction. 

 
11.2 The CONTRACTOR will comply with all applicable laws, ordinances, rules, regulations and orders of any public 

body having jurisdiction.  He will erect and maintain, as required by the conditions and progress of the WORK, 
all necessary safeguards for safely and protection.  He will notify owners of adjacent utilities when 
prosecution of the WORK may affect them.  The CONTRACTOR will remedy all damage, injury or loss to any 
property caused. directly or indirectly, in whole or in part, by the CONTRACTOR, any SUBCONTRACTOR or 
anyone directly or indirectly employed by any of them or anyone for whose acts any of them be liable, except 
damage or loss attributable to the fault of the CONTRACT DOCUMENTS or to the acts or omissions of the 
OWNER or the ENGINEER or anyone employed by either of them or anyone for whose acts either of them may 
be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of the 
CONTRACTOR. 

 
11.3 In emergencies affecting the safety of persons or the WORK or property at the site or adjacent thereto, the 

CONTRACTOR, without special instruction or authorization from the ENGINEER or OWNER, shall act to prevent 
threatened damage, injury or loss.  He will give the ENGINEER prompt WRITTEN NOTICE of any significant 
changes in the WORK or deviations from the CONTRACT DOCUMENTS caused thereby, and a CHANGE ORDER 
shall thereupon be issued covering the changes and deviations involved. 

 
 
12. SUPERVISION BY CONTRACTOR 
 
12.1 The CONTRACTOR will supervise and direct the WORK.  He will be solely responsible for the means, methods, 

techniques, sequences and procedures of construction.  The CONTRACTOR will employ and maintain on the 
WORK a qualified supervisor or superintendent who shall have been designated in writing by the 
CONTRACTOR as the CONTRACTOR'S representative at the site.  The supervisor shall have full authority to act 
on behalf of the CONTRACTOR and all communications given to the supervisor shall be as binding as if given to 
the CONTRACTOR. The supervisor shall be present on the site at all times as required to perform adequate 
supervision and coordination of the WORK. 

 
 
13.  CHANGES IN THE WORK 
 
13.1 The OWNER may at any time, as the need arises, order changes within the scope of the WORK without 

invalidating the Agreement.  If such changes increase or decrease the amount due under the CONTRACT 
DOCUMENTS, or in the time required for performance of the WORK, an equitable adjustment shall be 
authorized by CHANGE ORDER. 

 
13.2 The ENGINEER, also, may at any time, by issuing a FIELD ORDER, make changes in the details of the WORK.  

The CONTRACTOR shall proceed with the performance of any changes in the WORK so ordered by the 
ENGINEER unless the CONTRACTOR believes that such FIELD ORDER entities him to a change in CONTRACT 
PRICE or TIME, or both, in which event he shall give the ENGINEER WRITTEN NOTICE thereof within seven (7) 
days after the receipt of the ordered change.  Thereafter the CONTRACTOR shall document the basis for the 
change in CONTRACT PRICE or TIME within thirty (30) days.  The CONTRACTOR shall not execute such changes 
pending the receipt of an executed CHANGE ORDER or further instruction from the OWNER. 

 
 
14.  CHANGES IN CONTRACT PRICE 
 
14.1 The CONTRACT PRICE may be changed only by a CHANGE ORDER.  The value of any WORK covered by a 

CHANGE ORDER or of any claim for increase or decrease in the CONTRACT PRICE shall be determined by one 
or more of the following methods in the order of precedence listed below: 
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  (a) Unit prices previously approved. 
  (b) An agreed lump sum. 
  (c) The actual cost for labor, direct overhead, materials, supplies, equipment, and other services 

necessary to complete the work.  In addition there shall be added an amount to be agreed upon but 
not to exceed fifteen (15) percent of the actual cost of the WORK to cover the cost of general 
overhead and profit. 

 
 
15. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 
15.1 The date of beginning and the time for completion of the WORK are essential conditions of the CONTRACT 

DOCUMENTS and the WORK embraced shall be commenced on a date specified in the NOTICE TO PROCEED. 
 
15.2 The CONTRACTOR will proceed with the WORK at such rate of progress to insure full completion within the 

CONTRACT TIME.  It is expressly understood and agreed, by and between the CONTRACTOR and the OWNER, 
that the CONTRACT TIME for the completion of the WORK described herein is a reasonable time, taking into 
consideration the average climatic and economic conditions and other factors prevailing in the locality of the 
WORK. 

 
15.3 If the CONTRACTOR shall fail to complete the WORK within the CONTRACT TIME, or extension of time granted 

by the OWNER, then the CONTRACTOR will pay to the OWNER the amount for liquidated damages as specified 
in the BID for each calendar day that the CONTRACTOR shall be in default after the time stipulated in the 
CONTRACT DOCUMENTS. 

 
15.4 The CONTRACTOR shall not be charged with liquidated damages or any excess cost when the delay in 

completion of the WORK is due to the following, and the CONTRACTOR has promptly given WRITTEN NOTICE 
of such delay to the OWNER or ENGINEER. 

 
  15.4.1    To any preference, priority or allocation order duly issued by the OWNER. 
 
  15.4.2 To unforeseeable causes beyond the control and without the fault or negligence of the CONTRACTOR, 

including but not restricted to, acts of God, or of the public enemy, acts of the OWNER, acts of 
another CONTRACTOR in the performance of a contract with the OWNER, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, and abnormal and unforeseeable weather: and 

 
   15.4.3   To any delays of SUBCONTRACTORS occasioned by any of the causes specified in paragraphs 15.4.1 

and 15.4.2 of this article. 
 
 
16. CORRECTION OF WORK 
 
16.1 The CONTRACTOR shall promptly remove from the premises all WORK rejected by the ENGINEER for failure to 

comply with the CONTRACT DOCUMENTS, whether incorporated in the construction or not, and the 
CONTRACTOR shall promptly replace and re-execute the WORK in accordance with the CONTRACT 
DOCUMENTS and without expense to the OWNER and shall bear the expense of making good all WORK of 
other CONTRACTORS destroyed or damaged by such removal or replacement. 

 
16.2 All removal and replacement WORK shall be done at the CONTRACTOR'S expense.  If the CONTRACTOR does 

not take action to remove such rejected WORK within ten (10) days after receipt of WRITTEN NOTICE, the 
OWNER may remove such WORK and store the materials at the expense of the CONTRACTOR. 

 
 
17.  SUBSURFACE CONDITIONS 
 
17.1 The CONTRACTOR shall promptly, and before such conditions are disturbed, except in the event of an 

emergency, notify the OWNER by WRITTEN NOTICE of: 
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17.1.1 Subsurface or latent physical conditions at the site differing materially from those indicated in the 
   CONTRACT DOCUMENTS: or 
 
17.1.2 Unknown physical conditions at the site, of an unusual nature, differing materially from those 

ordinarily encountered and generally recognized as inherent in WORK of the character provided for 
in the CONTRACT DOCUMENTS. 

 
17.2 The OWNER shall promptly investigate the conditions, and if he finds that such conditions do so materially 

differ and cause an increase or decrease in the cost of, or in the time required for, performance of the WORK, 
an equitable adjustment shall be made and the CONTRACT DOCUMENTS shall be modified by a CHANGE 
ORDER.  Any claim of the CONTRACTOR for adjustment hereunder shall not be allowed unless he has given the 
required WRITTEN NOTICE; provided that the OWNER may, if he determines the facts so justify, consider and 
adjust any such claims asserted before the date of final payment. 

 
 
18. SUSPENSION OF WORK, TERMINATION AND DELAY 
 
18.1 The OWNER may suspend the WORK or any portion thereof for a period of not more than ninety days or such 

further time as agreed upon by the CONTRACTOR by WRITTEN NOTICE to the CONTRACTOR and the 
ENGINEER which notice shall fix the date on which WORK shall be resumed.  The CONTRACTOR will resume 
that WORK on the date so fixed.  The CONTRACTOR will be allowed an increase in the CONTRACT PRICE or an 
extension of the CONTRACT TIME, or both, directly attributable to any suspension. 

 
18.2 If the CONTRACTOR is adjudged as bankrupt or insolvent, or if he makes a general assignment for the benefit 

of his creditors, or if a trustee or receiver is appointed for the CONTRACTOR or for any of his property, or if he 
files a petition to take advantage of any debtor's act, or to reorganize under the bankruptcy or applicable 
laws, or if he repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment, or if he 
repeatedly fails to make prompt payments to SUBCONTRACTORS or for labor, materials or equipment or if he 
disregards laws, ordinances, rules, regulations or orders of any public body having jurisdiction of the WORK or 
if he disregards the authority of the ENGINEER, or if he otherwise violates any provision of the CONTRACT 
DOCUMENTS, then the OWNER may, without prejudice to any other right or remedy and after giving the 
CONTRACTOR and his surety a minimum of ten (10) days from delivery of a WRITTEN NOTICE, terminate the 
services of the CONTRACTOR and take possession of the PROJECT and of all materials, equipment, tools, 
construction equipment and machinery, thereon owned by the CONTRACTOR, and finish the WORK by 
whatever method he may deem expedient.  In such case the CONTRACTOR shall not be entitled to receive any 
further payment until the WORK is finished.  If the unpaid balance of the CONTRACT PRICE exceeds the direct 
and indirect costs of completing the PROJECT, including compensation for additional professional services, 
such excess SHALL BE PAID TO THE CONTRACTOR.  If such costs exceed such unpaid balance, the 
CONTRACTOR will pay the difference to the OWNER.  Such costs incurred by the OWNER will be determined 
by the ENGINEER and incorporated in a CHANGE ORDER. 

 
18.3 Where the CONTRACTOR'S services have been so terminated by the OWNER, said termination shall not affect 

any right of the OWNER against the CONTRACTOR then existing or which may thereafter accrue.  Any 
retention or payment of monies by the OWNER due the CONTRACTOR will not release the CONTRACTOR from 
compliance with the CONTRACT DOCUMENTS. 

 
18.4 After ten (10) days from delivery of a WRITTEN NOTICE to the CONTRACTOR and the ENGINEER, the OWNER 

may, without cause and without prejudice to any other right or remedy, elect to abandon the PROJECT and 
terminate the Contract.  In such case, the CONTRACTOR shall be paid for all WORK executed and any expense 
sustained plus reasonable profit. 

 
18.5 If, through no act or fault of the CONTRACTOR, the WORK is suspended for a period of more than ninety (90) 

days by the OWNER or under an order of court or other public authority, or the ENGINEER fails to act on any 
request for payment within thirty (30) days after it is submitted or the OWNER fails to pay the CONTRACTOR 
substantially the sum approved by the ENGINEER or awarded by arbitrators within thirty (30) days of its 
approval and presentation, then the CONTRACTOR may, after ten (10) days from delivery of a WRITTEN 
NOTICE to the OWNER and the ENGINEER, terminate the CONTRACT and recover from the OWNER payment 
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for all WORK executed and all expenses sustained.  In addition and in lieu of terminating the CONTRACT, if the 
ENGINEER has failed to act on a request for payment or if the OWNER has failed to make any payment as 
aforesaid, the CONTRACTOR may upon ten (10) days written notice to the OWNER and the ENGINEER stop the 
WORK until he has been paid all amounts then due, in which event and upon resumption of the WORK, 
CHANGE ORDERS shall be issued for adjusting the CONTRACT PRICE or extending the CONTRACT TIME or both 
to compensate for the costs and delays attributable to the stoppage of the WORK. 

 
18.6 If the performance of all or any portion of the WORK is suspended, delayed, or interrupted as a result of a 

failure of the OWNER or ENGINEER to act within the time specified in the CONTRACT DOCUMENTS, or if no 
time is specified, within a reasonable time, an adjustment in the CONTRACT PRICE or an extension of the 
CONTRACT TIME, or both, shall be made by CHANGE ORDER to compensate the CONTRACTOR for the costs 
and delays necessarily caused by the failure of the OWNER or ENGINEER. 

 
 
19.  PAYMENTS TO CONTRACTOR 
 
19.1 At least ten (10) days before each progress payment falls due (but not more often than once a month), the 

CONTRACTOR will submit to the ENGINEER a partial payment estimate filled out and signed by the 
CONTRACTOR covering the WORK performed during the period covered by the partial payment estimate and 
supported by such data as the ENGINEER may reasonably require.  If payment is requested on the basis of 
materials and equipment not incorporated in the WORK but delivered and suitably stored at or near the site, 
the partial payment estimate shall also be accompanied by such supporting data, satisfactory to the OWNER, 
as will establish the OWNER's title to the material and equipment and protect his interest therein, including 
applicable insurance. The ENGINEER will, within ten (10) days after receipt of each partial payment estimate, 
either indicate in writing his approval of payment and present the partial payment estimate to the OWNER, or 
return the partial payment estimate to the CONTRACTOR indicating in writing his reasons for refusing to 
approve payment.  In the latter case, the CONTRACTOR may make the necessary corrections and resubmit the 
partial payment estimate.  The OWNER will, within ten (10) days of presentation to him of an approved partial 
payment estimate, pay the CONTRACTOR a progress payment on the basis of the approved partial payment 
estimate.  The OWNER shall retain ten (10) percent of the amount of each payment until final completion and 
acceptance of all work covered by the CONTRACT DOCUMENTS.  The OWNER at any time, however, after fifty 
(50) percent of the WORK has been completed, if he finds that satisfactory progress is being made, shall 
reduce retainage to five (5%) percent on the current and remaining estimates.  When the WORK is 
substantially complete (operational or beneficial occupancy), the retained amount may be further reduced 
below five (5) percent to only that amount necessary to assure completion.  On completion and acceptance of 
a part of the WORK on which the price is stated separately in the CONTRACT DOCUMENTS, payment may be 
made in full, including retained percentages, less authorized deductions. 

 
19.2 The request for payment may also include an allowance for the cost of such major materials and equipment 

which are suitably, stored either at or near the site. 
 
19.3 Prior to SUBSTANTIAL COMPLETION, the OWNER, with the approval of the ENGINEER and with the 

concurrence of the CONTRACTOR, may use any completed or substantially completed portions of the WORK.  
Such use shall not constitute an acceptance of such portions of the WORK. 

 
19.4 The OWNER shall have the right to enter the premises for the purpose of doing work not covered by the 

CONTRACT DOCUMENTS.  This provision shall not be construed as relieving the CONTRACTOR of the sole 
responsibility for the care and protection of the WORK, or the restoration of any damaged WORK except such 
as may be caused by agents or employees of the OWNER. 

 
19.5 Upon completion and acceptance of the WORK, the ENGINEER shall issue a certificate attached lo the final 

payment request that the WORK has been accepted by him under the conditions of the CONTRACT 
DOCUMENTS. The entire balance found to be due the CONTRACTOR, including the retained percentages, but 
except such sums as may be lawfully retained by the OWNER, shall be paid to the CONTRACTOR within thirty 
(30) days of completion and acceptance of the WORK. 
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19.6 The CONTRACTOR will indemnify and save the OWNER or the OWNER'S agents harmless from all claims 
growing out of the lawful demands of SUBCONTRACTORS, laborers, workmen, mechanics, materialmen, and 
furnishers of machinery and parts thereof, equipment, tools, and all supplies, incurred in the furtherance of 
the performance of the WORK.  The CONTRACTOR shall, at the OWNER'S request, furnish satisfactory 
evidence that all obligations of the nature designated above have been paid, discharged, or waived.  If the 
CONTRACTOR fails to do so the OWNER may, after having notified the CONTRACTOR, either pay unpaid bills or 
withhold from the CONTRACTOR'S unpaid compensation a sum of money deemed reasonably sufficient to pay 
any and all such lawful claims until satisfactory evidence is furnished that all liabilities have been fully 
discharged whereupon payment to the CONTRACTOR shall be resumed, in accordance, with the terms of the 
CONTRACT DOCUMENTS, but in no event shall the provisions of this sentence be construed to impose any 
obligations upon the OWNER to either the CONTRACTOR, his Surety, or any third party.  In paying any unpaid 
bills of the CONTRACTOR, any payment so made by the OWNER shall be considered as a payment made under 
the CONTRACT DOCUMENTS by the OWNER to the CONTRACTOR and the OWNER shall not be liable to the 
CONTRACTOR for any such payments made in good faith. 

 
19.7 If the OWNER fails to make payment thirty (30) days after approval by the ENGINEER, in addition to other 
 remedies available to the CONTRACTOR, there shall be added to each such payment interest at the maximum 

legal rate commencing on the first day after said payment is due and continuing until the payment is received 
by the CONTRACTOR. 

 
20. ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
20.1 The acceptance by the CONTRACTOR of final payment shall be and shall operate as a release to the OWNER of 

all claims and all liability to the CONTRACTOR other than claims in stated amounts as may be specifically 
excepted by the CONTRACTOR for all things done or furnished in connection with this WORK and for every act 
and neglect of the OWNER and others relating to or arising out of this WORK.  Any payment, however, final or 
otherwise, shall not release the CONTRACTOR or his sureties from any obligations under the CONTRACT 
DOCUMENTS or the Performance BOND and Payment BONDS. 

 
 
21.   INSURANCE 
 
21.1 The CONTRACTOR shall purchase and maintain such insurance as will protect him from claims set forth below 

which may arise out of or result from the CONTRACTOR'S execution of the WORK, whether such execution be 
by himself or by any SUBCONTRACTOR or by anyone directly or indirectly employed by any of them, or by 
anyone for whose acts any of them may be liable: 

 
 21.1.1 Claims under workmen's compensation disability benefit and other similar employee benefit acts; 
 
 21.1.2 Claims for damages because of bodily, injury, occupational sickness or disease, or death of his 

employees; 
 
 21.1.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than 

his employees; 
 
 21.1.4 Claims for damages insured by usual personal injury liability coverage which are sustained (1) by any 

person as a result of an offense directly or indirectly related to the employment of such person by 
the CONTRACTOR, or (2) by any other person; and 

 
 21.1.5 Claims for damages because of injury to or destruction of tangible property, including loss of use 

resulting therefrom. 
 
21.2 Certificates of Insurance acceptable to the OWNER shall be filed with the OWNER prior to commencement of 

the WORK.  These Certificates shall contain a provision that coverages afforded under the policies will not be 
canceled unless at least fifteen (15) days prior WRITTEN NOTICE has been given to the OWNER. 
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21.3 The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT TIME, liability 
insurance as hereinafter specified; 

 
 21.3.1 CONTRACTOR'S General Public Liability and Property Damage Insurance including vehicle coverage 

issued to the CONTRACTOR and protecting him from all claims for personal injury, including death, 
and all claims for destruction of or damage to property, arising out of or in connection with any 
operations under the CONTRACT DOCUMENTS, whether such operations be by himself or by any 
SUBCONTRACTOR under him, or anyone directly or indirectly employed by the CONTRACTOR or by a 
SUBCONTRACTOR under him.  Insurance shall be written with a limit of liability of not less than, 
$500,000 for all damages arising out of bodily injury, including death, at any time resulting 
therefrom, sustained by any one person in any one accident; and a limit of liability of not less than 
$500,000 aggregate for any such damages sustained by two or more persons in any one accident.  
Insurance shall be written with a limit of liability of not less than $200,000 for all property damage 
sustained by any one person in any one accident; and a limit of liability of not less than $200,000 
aggregate for any such damage sustained by two or more persons in any one accident. 

 
  21.3.2 The CONTRACTOR shall acquire and maintain, if applicable, Fire and Extended Coverage insurance 

upon the PROJECT to the full insurable value thereof for the benefit of the OWNER, the 
CONTRACTOR, and SUBCONTRACTORS as their interest may appear.  This provision shall in no way 
release the CONTRACTOR or CONTRACTOR'S surety from obligations under the CONTRACT 
DOCUMENTS to fully complete the PROJECT. 

 
21.4  The CONTRACTOR shall procure and maintain. at his own expense, during the CONTRACT TIME, in accordance 

with the provisions of the laws of the state in which the work is performed,  Workmen's Compensation 
Insurance, including occupational disease provisions, for all of his employees at the site of the PROJECT and in 
case any work is sublet, the CONTRACTOR shall require such SUBCONTRACTOR similarly to provide 
Workmen's Compensation Insurance, including occupational disease provisions for all of the latter's 
employees unless such employees are covered by the protection afforded by the CONTRACTOR.  In case any 
class of employees engaged in hazardous work under this contract at the site of the PROJECT is not protected 
under Workmen's Compensation statute, the CONTRACTOR shall provide, and shall cause each 
SUBCONTRACTOR to provide, adequate and suitable insurance for the protection of his employees not 
otherwise protected. 

 
21.5  The CONTRACTOR shall secure, if applicable, "All Risk" type Builder's Risk Insurance for WORK to be 

performed.  Unless specifically authorized by the OWNER, the amount of such insurance shall not be less than 
the CONTRACT PRICE totaled in the BID.  The policy shall cover not less than the losses due to fire, explosion, 
hail, lightning, vandalism, malicious mischief, wind, collapse, riot, aircraft, and smoke during the CONTRACT 
TIME, and until the WORK is accepted by the OWNER.  The policy shall name as the insured the CONTRACTOR, 
the ENGINEER, and the OWNER. 

 
 
22.  CONTRACT SECURITY 
 
22.1  The CONTRACTOR shall within ten (10) days after the receipt of the NOTICE OF AWARD furnish the OWNER 

with a Performance Bond and a Payment Bond in penal sums equal to the amount of the CONTRACT PRICE, 
conditioned upon the performance by the CONTRACTOR of all undertakings, covenants, terms, conditions and 
agreements of the CONTRACT DOCUMENTS. and upon the prompt payment by the CONTRACTOR to all 
persons supplying labor and materials in the prosecution of the WORK provided by the CONTRACT 
DOCUMENTS.  Such BONDS shall be executed by the CONTRACTOR and a corporate bonding company 
licensed to transact such business in the state in which the WORK is to be performed and named on the 
current list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury Department 
Circular Number 570.  The expense of these BONDS shall be borne by the CONTRACTOR.  If at any time a 
surety on any such BOND is declared a bankrupt or loses its right to do business in the state in which the 
WORK is to be performed or is removed from the list of Surety Companies accepted on Federal BONDS, 
CONTRACTOR shall within ten (10) days after notice from the OWNER to do so, substitute an acceptable 
BOND (or BONDS) in such form and sum and signed by such other surety or sureties as may be satisfactory to 
the OWNER.  The premiums on such BOND shall be paid by the CONTRACTOR.  No further payments shall be 
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deemed due nor shall be made until the new surety or sureties shall have furnished an acceptable BOND to 
the OWNER. 

 
 
23.  ASSIGNMENTS 
 
23.1  Neither the CONTRACTOR nor the OWNER shall sell, transfer, assign or otherwise dispose of the Contract or 

any portion thereof or of his right, title or interest therein, or his obligations thereunder, without written 
consent of the other party. 

 
 
24. INDEMNIFICATION 
 
24.1 The CONTRACTOR will indemnify and hold harmless the OWNER and the ENGINEER and their agents and 

employees from and against all claims, damages, losses and expenses including attorney's fees arising out of 
or resulting from the performance of the WORK. provided that any such claims, damage, loss or expense is 
attributable to bodily injury sickness, disease or death. or to injury to or destruction of tangible property 
including the loss of use resulting therefrom; and is caused in whole or in part by any negligent or willful act or 
omission of the CONTRACTOR, and SUBCONTRACTOR, anyone directly or indirectly employed by any of them 
or anyone for whose acts any of them may be liable. 

 
24.2 In any and all claims against the OWNER or the ENGINEER, or any of their agents or employees, by any 

employee of the CONTRACTOR, any SUBCONTRACTOR, anyone directly or indirectly employed by any of them, 
or anyone for whose acts any of them may be liable, the indemnification obligation shall not be limited in any 
way by any limitation on the amount or type of damages, compensation or benefits payable by or for the 
CONTRACTOR or any SUBCONTRACTOR under workmen's compensation acts, disability benefit acts or other 
employee benefits acts. 

 
24.3 The obligation of the CONTRACTOR under this paragraph shall not extend to the liability of the ENGINEER, his 

agents or employees arising out of the preparation or approval of maps, DRAWINGS, opinions, reports, 
surveys,  CHANGE ORDERS, designs or SPECIFICATIONS. 

 
 
25. SEPARATE CONTRACTS 
 
25.1 The OWNER reserves the right to let other contracts in connection with this PROJECT.  The CONTRACTOR shall 

afford other CONTRACTORS reasonable opportunity for the introduction and storage of their materials and 
the execution of their WORK, and shall properly connect and coordinate his WORK with theirs.  If the proper 
execution or results of any part of the CONTRACTOR'S WORK depends upon the WORK of any other 
CONTRACTOR, the CONTRACTOR shall inspect and promptly report to the ENGINEER any defects in such 
WORK that render it unsuitable for such proper execution and results. 

 
25.2 The OWNER may perform additional WORK related to the PROJECT by himself, or he may let other contracts 

containing provisions similar to these.  The CONTRACTOR will afford the other CONTRACTORS who are parties 
to such Contracts (or the OWNER, if he is performing the additional WORK himself), reasonable opportunity 
for the introduction and storage of materials and equipment and the execution of WORK, and shall properly 
connect and coordinate his WORK with theirs. 

 
25.3 If the performance of additional WORK by other CONTRACTORS or the OWNER is not noted in the CONTRACT 

DOCUMENTS prior to the execution of the CONTRACT, written notice thereof shall be given to the 
CONTRACTOR prior to starting any such additional WORK.  If the CONTRACTOR believes that the performance 
of such additional WORK by the OWNER or others involves him in additional expense or entitles him to an 
extension of the CONTRACT TIME, he may make a claim therefor as provided in Sections 14 and 15. 
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26. SUBCONTRACTING 
 
26.1 The CONTRACTOR may utilize the services of specialty SUBCONTRACTORS on those parts of the WORK which, 

under normal contracting practices, are performed by specialty SUBCONTRACTORS. 
 
26.2 The CONTRACTOR shall not award WORK to SUBCONTRACTOR(s), in excess of fifty (50%) percent of the 

CONTRACT PRICE, without prior written approval of the OWNER. 
 
26.3 The CONTRACTOR shall be fully responsible to the OWNER for the acts and omissions of his 

SUBCONTRACTORS, and of persons either directly or indirectly employed by them, as he is for the acts and 
omissions of persons directly employed by him. 

 
26.4 The CONTRACTOR shall cause appropriate provisions to be inserted in all subcontracts relative to the WORK to 

bind SUBCONTRACTORS to the CONTRACTOR by the terms of the CONTRACT DOCUMENTS insofar as 
applicable to the WORK of SUBCONTRACTORS and to give the CONTRACTOR the same power as regards 
terminating any subcontract that the OWNER may exercise over the CONTRACTOR under any provision of the 
CONTRACT DOCUMENTS. 

 
26.5 Nothing contained in this CONTRACT shall create any contractual relation between any SUBCONTRACTOR and 

the OWNER. 
 
 
27. ENGINEER'S AUTHORITY 
 
27.1 The ENGINEER shall act as the OWNER'S representative during the construction period.  He shall decide 

questions which may arise as to quality and acceptability of materials furnished and WORK performed.  He 
shall interpret the intent of the CONTRACT DOCUMENTS in a fair and unbiased manner.  The ENGINEER will 
make visits to the site and determine if the WORK is proceeding in accordance with the CONTRACT 
DOCUMENTS. 

 
27.2 The CONTRACTOR will be held strictly to the intent of the CONTRACT DOCUMENTS in regard to the quality of 

materials, workmanship and execution of the WORK.  Inspections may be made at the factory or fabrication 
plant of the source of material supply. 

 
27.3 The ENGINEER will not be responsible for the construction means, controls, techniques, sequences, 

procedures, or construction safety. 
 
27.4 The ENGINEER shall promptly make decisions relative to interpretation of the CONTRACT DOCUMENTS. 
 
 
28. LAND AND RIGHTS-OF-WAY 
 
28.1 Prior to issuance of NOTICE TO PROCEED, the OWNER shall obtain all land and rights-of-way necessary for 

carrying out and for the completion of the WORK to be performed pursuant to the CONTRACT DOCUMENTS. 
unless otherwise mutually agreed. 

 
28.2 The OWNER shall provide to the CONTRACTOR information which delineates and describes the lands owned 

and rights-of-way acquired. 
 
28.3 The CONTRACTOR shall provide at his own expense and without liability to the OWNER any additional land 

and access thereto that the CONTRACTOR may desire for temporary construction facilities, or for storage of 
materials. 
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29. GUARANTY 
 
29.1 The CONTRACTOR shall guarantee all materials and equipment furnished and WORK performed for a period of 

one (1) year from the date of SUBSTANTIAL, COMPLETION.  The CONTRACTOR warrants and guarantees for a 
period of one (1) year from the date of SUBSTANTIAL COMPLETION of the system that the completed system 
is free from all defects due to faulty materials or workmanship and the CONTRACTOR shall promptly make 
such corrections as may be necessary by reason of such defects including the repairs of any damage to other 
parts of the system resulting from such defects.  The OWNER will give notice of observed defects with 
reasonable promptness.  In the event that the CONTRACTOR should fail to make such repairs, adjustments, or 
other WORK that may be made necessary by such defects, the OWNER may do so and charge the 
CONTRACTOR the cost thereby incurred.  The Performance BOND shall remain in full force and effect through 
the guarantee period. 

 
 
30. GOVERNING LAW AND DISPUTE RESOLUTION 
 
30.1      This Agreement will be governed by the laws of the State of Alabama.   
 
30.2     The parties agree that all disputes between them shall first be submitted to mediation.  All disputes, 

controversies or claims shall be subject to mediation as a condition precedent to the institution of legal or 
equitable proceedings by either party.  Request for mediation shall be filed in writing with the other party to 
this Agreement and with the American Arbitration Association. The request may be made concurrently with 
the filing of legal or equitable proceedings, which shall be stayed pending mediation for a period of 60 days 
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. The 
parties shall share the mediator's fee and any filing fees equally. The mediation shall be held at the 
Reservation of the Poarch Band of Creek Indians, unless another location is mutually agreed upon. 
Agreements reached in mediation shall be enforceable as settlement agreements in any court having 
jurisdiction thereof. 

 
30.3      If the dispute cannot be so resolved, either Party may bring an action in a court of competent jurisdiction 

located in the first instance in the United States District Court for the Southern District of Alabama, and if, and 
only if, such court does not accept jurisdiction, then in the Circuit Court of Escambia County, Alabama. 

 
30.4      The CONTRACTOR will carry on the WORK and maintain the progress schedule during any mediation or 

litigation, unless otherwise mutually agreed in writing. 
 
 
31. TAXES 
 
31.1 The CONTRACTOR will pay all sales, consumer, use and other similar taxes required by the law of the place 

where the WORK is performed. 
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SUPPLEMENTAL GENERAL CONDITIONS 

 
 
1. INSURANCE 
 
1.1 The Contractor shall provide umbrella form general liability coverage with a limit of 
 liability of not less than $1,000,000 which applies to general and automobile liability 
 coverage.  
 
2. PROTECTION OF OWNER 
 
2.1 The Contractor hereby agrees to hold harmless, indemnify and defend the Owner, the 

Owner's agent, the Consulting Engineer, and the Owner's employees while acting within the 
scope of their duties from and against any and all liability, claims, damages, and cost of 
defense arising out of the Contractor's performance of the work described herein but not 
including the sole negligence of the Owner, his agents or employees.  The Contractor will 
require any and all subcontractors to conform with the provisions of this clause prior to 
commencing any work. The Contractor shall furnish an Owner's Protective Liability Policy 
which lists both the Owner and the Engineer as Named Insured.  This insurance coverage 
shall be provided in a policy separate from the Contractor's insurance policies, and a copy 
of the policy shall be provided to the Engineer.  The limits of liability shall be not less than 
$1,000,000. 

 
3. ADVERTISEMENT OF CLOSING  
 
3.1 The Contractor shall attach to the final payment estimate an affidavit of publication (with 
 clipping) from a newspaper of general circulation in the county where work was done, that 
 completion has been advertised weekly for three consecutive weeks.  First notice must be 
 subsequent to completion.  Employ the following copy:  
 

“Notice is hereby given that (contractor and address) has completed all work on the Street 
Resurfacing of Holmes Street, Sawmill Street, and Carroll Street in Glenwood, Alabama.  
All persons having any claim for labor, materials, or otherwise in connection with this 
project should immediately notify the above named contractor and the Town Clerk of the 
Town of Glenwood. 

 
4. SUBCONTRACTING 
 
4.1   The Contractor shall not award work to subcontractor(s) in excess of fifty (50%) percent of 

the contract price, without prior written approval of the Owner. 
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5. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 
ARTICLE 15 of the GENERAL CONDITIONS is hereby revised to read as follows: 

 
5.1 It is hereby understood and mutually agreed, by and between the Contractor and the 

Owner, that the date of beginning and the time for completion as specified in the contract 
of the work to be done hereunder are ESSENTIAL CONDITIONS of this Contract; and it is 
further mutually understood and agreed that the work embraced in this Contract shall be 
commenced on a date to be specified in the “Notice to Proceed.” 

 
5.2 The Contractor agrees that said work shall be prosecuted regularly, diligently and 

uninterruptedly at such rate of progress as will insure full completion thereof within the 
time specified.  It is expressly understood and agreed, by and between the Contractor and 
the Owner, that the time for the completion of the work described herein is a reasonable 
time for the completion of the same, taking into consideration the average climatic range 
and usual industrial conditions prevailing in this locality. 

 
5.3 If the said Contractor shall neglect, fail or refuse to complete the work within the time 

herein specified, or any proper extension thereof granted by the Owner, then the 
Contractor does hereby agree, as a part consideration for the awarding of this Contract, to 
pay to the Owner the amount specified in the Contract, not as a penalty but as liquidated 
damages for such breach of contract as hereinafter set forth, for each and every calendar 
day that the Contractor shall be in default after the time stipulated in the Contract for 
completing the work.  

  
5.4 The said amount is fixed and agreed upon by and between the Contractor and the Owner 
 because of the impracticability and extreme difficulty of fixing and ascertaining the actual 
 damages the Owner would in such event sustain, and said amount is agreed to be the 
 amount of damages which the Owner would sustain and said amount shall be retained from 
 time to time by the Owner from current periodical estimates. 
 
5.5 It is further agreed that time is of the essence of each and every portion of this Contract 

and the specifications wherein a definite and certain length of time is fixed for the 
performance of any act whatsoever; and where under the Contract an additional time is 
allowed for the completion of any work, the new time limit fixed by such extension shall be 
of the essence of this Contract.  Provided, that the Contractor shall not be charged with 
liquidated damages or any excess cost when the Owner determines that the Contractor is 
without fault and the Contractor’s reasons for the time extension are acceptable to the 
Owner; provided, further, that the Contractor shall not be charged with liquidated damages 
or any excess cost when the delay in completion of the work is due:   

   
5.5.1 To any preference, priority or allocation order duly issued by the Government. 

 
5.5.2 To unforeseeable cause beyond the control and without the fault or negligence of 

the Contractor, including, but not restricted to, acts of God, or of the public enemy, 
acts of the Owner, acts of another Contractor in the performance of a contract with 
the Owner, fires, floods, epidemics, quarantine restrictions, strikes, freight 
embargoes and severe weather. 



 39 
 

5.5.3 To any delays of Subcontractors or suppliers occasioned by any of the causes  
  specified in subsections (a) and (b) of this article. 
 
5.6 Provided, further, that the Contractor shall, within ten (10) days from the beginning of such 

delay, unless the Owner shall grant a further period of time prior to the date of final 
settlement of the Contract, notify the Owner, in writing, of the causes of the delay, who 
shall ascertain the facts and extent of the delay and notify the contractor within a 
reasonable time of its decision in the matter. 

 
6. PAYMENTS TO CONTRACTOR 
 

Portions of ARTICLE 19 of the GENERAL CONDITIONS are revised to read as follows: 
 
6.1 The OWNER shall retain five (5) percent of the amount of each payment until the project is 

fifty (50) percent complete after which no further retainage shall be withheld.  The 
retainage stated above shall be held by the OWNER until final completion and acceptance 
of the work, and meet all conditions of the Contract. 

 
6.2 Prior to final payment, a NONRESIDENT CONTRACTOR shall satisfy the OWNER that he of 

she has paid all taxes due and payable to the State of Alabama or any political subdivision 
thereof.  For the purpose of this Article, a NONRESIDENT CONTRACT is one who is neither 
(a).  organized and existing under the laws of the State of Alabama, nor (b).  maintains its 
principal place of business in the State of Alabama.  A NONRESIDENT CONTRACTOR which 
has maintained a permanent branch office within the State of Alabama for at least five 
continuous years shall no thereafter be deemed to be NONRESIDENT CONTRACTOR so long 
as the Contractor continues to maintain a branch office within Alabama. 

 
6.3 Final Payment shall be made to the Contractor no less than 10 days following receipt by the 

Owner of: 
1. A properly executed, and duly certified payment estimate. 
2. A release of all claims filed against the Contractor, or claims of lien filed  

   against the Owner, arising under or by virtue of the Contract or completed 
    work.  

3. A proof of advertisement of project completion.  However the final payment 
   shall not be made until the expiration of thirty days after completion of the 
   advertisement. 

4. For NONRESIDENT CONTRACTORS, proof of payment of all taxes due  
  the State of Alabama, or any political subdivision thereof. 
 
6.4 Only those portions of ARTICLE 19 of the GENERAL CONDITIONS which conflict with the 

Articles above are revised.  All other portions of Article 19 shall remain as stated in the 
GENERAL CONDITIONS. 
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7. CONTRACT SECURITY 
 
7.1 ARTICLE 22 of the GENERAL CONDITIONS of the Contract are revised such that the 
 amount of the PAYMENT BOND will not exceed 50% of the Contract Price. 
 
8. ASSIGNMENT 
 
8.1 ARTICLE 23 of the GENERAL CONDITIONS is hereby revised to include the following: 
 
 Under no circumstances shall a contract be assigned to an unsuccessful bidder whose bid 
 was rejected because he or she was not a responsive bidder. 
 
9. DOMESTIC PRODUCTS AND STEEL 
 
9.1 The Contractor to whom the Construction Contract is awarded shall use materials, supplies, 

and products manufactured, mined, processed, or otherwise produced in the United States 
or its territories, if the same are available at reasonable and competitive prices, and are not 
contrary to any sole source specification included in the Contract. 

 
9.2 The Contractor shall use steel produced within the United States when the specifications 

require the use of steel, and do not limit its supply to a sole source. 
 
9.3 The Contractor shall provide the Owner a certification that only domestic products and 

steel will be used in the completion of the work subsequent to the contract.  The 
Certification shall be provided prior to the execution of the contract, and shall be executed 
by the same person who executes the Contract on behalf of the Contractor, and shall be 
notarized.  The Contractor shall also provide copies of similar certifications from material 
and equipment suppliers as a part of any submittals presented to the Engineer for 
approval. 

 
9.4 In the event the Contractor violates the agreement to use domestic or steel, and domestic 

products or steel are not used, there shall be a downward adjustment in the contract price 
equal to any realized savings or benefits to the Contractor.    

 
10. COMPLIANCE WITH PL 91-596 AND PL 91-54 
 
10.1 The Contractor shall comply with the Department of Labor Safety and Health Regulations 

for construction promulgated under the Occupational Safety and Health Act of 1970 (PL 91-
596) and under section 107 of the Contract Work Hours and Safety Standards Act (PL 91-
54). 

 
 
 
 
 
 
 



 41 
 

11. EXPERIENCE CLAUSE    
 
11.1 The general use of experience clauses requiring equipment manufacturers to have a record 

of satisfactory operation for a specific period of time or bonds or deposits to guarantee 
replacement in the event of failure is restricted to special cases where the grantee's 
engineer adequately justifies any such requirement in writing.  Where such justification has 
been made, submission of a bond or deposit shall be permitted in lieu of a specified 
experience period, and the period of time for which such bond or deposit is required 
should not exceed the period specified. 
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SPECIAL SPECIFICATIONS 
FOR 

STREET RESURFACING FY2025 REBUILD ALABAMA ACT ANNUAL GRANT PROGRAM 
TOWN OF GLENWOOD, ALABAMA 

 
 
1. GENERAL 
 
1.1 These Specifications cover the street improvements of streets within the Town of 

Glenwood, Alabama, as shown in the Plans. The work to be done under this Contract 
consists of resurfacing with bituminous asphalt wearing surface and various other pay items 
to accomplish the project in the Town of Glenwood as shown on the Plans. 

 
1.2 The prices bid for the items in the Proposal are intended to provide full compensation to 

the Contractor for completing all items of work necessary to complete the improvements 
described in the Project Plans and Specifications. When no bid item is provided for work 
described by the Plans or these Specifications, the work shall be considered incidental to 
the project and the cost shall be included in other items of work provided in the Proposal. 

 
1.3 Any major items which may have been omitted which are found by the proposed bidders 

shall be called to the attention of the Engineer prior to the bid so that an Addendum can be 
issued. When no bid item is provided for work described by the Plans or these 
specifications, the work shall be considered incidental to the project and the cost shall be 
included in other items of work provided in the Proposal.  

 
1.4 Any work under this Contract not specifically covered by the Plans or these Specifications 

shall comply with the applicable sections of the Alabama Department of Transportation 
Standard Specifications for Highway Construction (ALDOTSSHC), Latest Edition. 

 
1.5 The Owner reserves the right to add to or delete portions of the paving, resurfacing, or 

other items from this project to match the funds available. 
 
1.6 The Owner will retain all asphalt millings that are acquired during the planing process. The 

millings will be delivered to a location designated by the Owner. 
 
2. TIME FOR COMPLETION, LIQUIDATED DAMAGES, AND WORK SCHEDULE 
 
2.1 The time for completion of this Contract is based on a standard weekly work schedule of 

Monday through Friday.  No work shall be scheduled or performed on Saturday, Sunday, or 
holidays, except for any required emergency maintenance work, without the prior approval 
of the Engineer. 

 
2.2 The Contractor shall fully complete the work within the time period set forth in the 

Contract and will be charged liquidated damages in the amount specified in the Contract for 
each day that the work is not completed beyond the project completion date. 
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2.3 The Contractor shall notify the Engineer at least 48 hours prior to performing any work or 
phase of work in order that arrangements can be made for a construction observer to be on 
site during the construction. 

 
3. EQUIPMENT AND MATERIAL 
 
3.1 Shop drawings, data and material specifications, schedules of pipe materials and 

manufacturers’ affidavits of certification for all equipment and material selections shall be 
submitted to the Engineer for review and approval prior to the purchase, delivery, or 
installation of any equipment or materials.   

 
3.2 No products or equipment shall be delivered or unloaded until the Engineer has reviewed 

and approved material submittal data.   Any materials found damaged shall be removed 
from the site and replaced by the Contractor at no cost to the Owner. 

 
3.3 All products shall be stored in accordance with manufacturers’ recommendations.  Products 

shall not be stored in direct sunlight or where there is possibility of contact with fire or 
excessive heat and shall not be stored in areas which would endanger safety of public or 
construction operators, or result in damage to products.  The Contractor shall provide 
proper and suitable tools and appliances for safe handling of products and shall use care to 
ensure the products are not damaged or compromised in integrity of operation or 
appearance throughout the work and until final acceptance of the entire project.  Products 
and pipe materials shall be kept clean and free of dirt and debris throughout the project’s 
completion.  Any products found damaged or not clean shall be replaced by the Contractor 
at no expense to the Owner. 

 
4. MOBILIZATION 
 
4.1 This section shall cover the preparatory work including the movement of personnel, 

equipment, supplies and incidentals to and from the project site, and other costs incurred 
prior to beginning work.  If a separate pay item for Mobilization is included in the 
Proposal, payment shall be made at the lump sum price bid for Mobilization. If no pay 
item is included in the Proposal for Mobilization, then Mobilization is considered 
incidental to all other major items of work and will receive no separate payment. 

 
5. VEGETATION TREATMENT 
 
5.1 The Contractor shall apply Pramitol (or an equivalent herbicide approved by the Engineer) 

to any areas with existing grass or weeds before any resurfacing is performed and prior to 
cleaning/preparing surfaces for resurfacing. The application rate shall be 25 ounces of 
solution per 1,000 square feet. This work shall be subsidiary to the bituminous wearing 
surface, and no separate payment will be made for vegetation treatment. Full 
compensation for materials, labor, tools, equipment, and other incidentals required to 
apply the herbicide as specified shall be included in the price bid for the bituminous 
wearing surface. 
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6. TRAFFIC CONTROL 
 
6.1 The Contractor shall be solely responsible for traffic control and signs during the project. A 

minimum of one-way traffic shall be maintained at all times and access to all businesses and 
residences shall be provided at all times. The Contractor shall comply with the applicable 
provisions of the Federal Manual on Uniform Traffic Control Devices, including Part VI of the 
manual, in handling traffic during construction, and for providing temporary traffic control 
measures. He shall also comply with applicable portions of Section 740 of the Alabama 
Department of Transportation Standard Specifications for Highway Construction 
(ALDOTSSHC), Latest Edition.  

 
6.2 During construction, the Contractor shall communicate with the Police Chief to maintain 

coordination with the Town and with its emergency services. The Contractor shall conduct 
his work in such a way that he does not obstruct or delay any type of emergency service 
which may need to be provided within the Town.  

 
6.3 The Engineer, in the performance of his duties outlined in these Specifications, does not 

guarantee, or ensure the Contractor's compliance with these regulations. Payment for 
Traffic Control shall be on a lump sum basis. 

 
7. ASPHALT MILLING (PLANING) 
 
7.1 The total thickness of the existing pavement is unknown. 
 
7.2 At the locations shown or as directed by the Engineer, the Contractor shall perform asphalt 

planning or milling in order to create smooth transitions between the new and existing 
pavement surfaces, or other select areas as may be shown on the Plans.  In the case of 
transitions when no bid item is included for milling/planing, the cost of performing the 
milling is to be considered incidental to the overall paving operations and will receive no 
separate payment. 

 
7.2 At the locations shown or as directed by the Engineer, the Contractor shall perform asphalt 

planning or milling as indicated for large portions of streets, in order to remove a portion of 
the existing asphalt surface prior to resurfacing streets so that the function and integrity of 
the existing curb or curb and gutter sections can be maintained after the streets are 
resurfaced.  Milling operations shall be performed in accordance with Section 408 of the 
ALDOTSSHC, Latest Edition.  Payment for large areas of milling, when a separate pay item is 
warranted and included in the proposal, will be made at the contract unit price per square 
yard for Asphalt Milling (for the depth ranges shown) and will be full compensation for all 
tools, equipment, labor, materials and other incidentals as necessary to complete the work 
as specified. 

 
8. BITUMINOUS CONCRETE, LEVELING SURFACE 
 
8.1 Leveling of the existing roadway shall be performed as directed by the Engineer. Plant mix 

material shall be installed in accordance with Sections 410 and 424 of the ALDOT Standard 
Specifications for Highway Construction, Latest Edition. The plant mix shall be placed in any 
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holes or depressions in the existing surface exceeding 1 inch in depth and allowed to cure 
before paving over. 

 
8.2 Payment for leveling will be made at the contract unit price per ton for Superpave 

Bituminous Upper Binder Layer, Leveling. This payment shall be full compensation for the 
complete construction of leveling in place, including all materials, procurement, handling, 
hauling, processing costs, equipment, tools, labor, and incidentals required to complete the 
work. 

 
9. BITUMINOUS CONCRETE, WEARING SURFACE 
 
9.1  A layer of 424A-340 Superpave Bituminous Concrete Wearing Surface shall be constructed 

on the roads, streets, and intersections as shown in the Plans. The Contractor shall pave a 
minimum 3-foot apron at each intersection adjacent to the resurfaced streets (or match an 
existing seam). The Contractor shall also install asphalt driveway turnouts with a minimum 
length of 12 feet and a width of 3 feet. The cost of installing turnouts shall be included in 
the unit price bid for the wearing surface.  

 
9.2 Before placing the wearing layer, streets to be resurfaced shall be thoroughly cleaned by 

mechanical brooming and receive a bituminous tack coat applied in accordance with 
Section 405 of the ALDOTSSHC, Latest Edition. The cost of the tack coat shall be a subsidiary 
obligation to the pay item Superpave Bituminous Concrete Wearing Surface Layer. 

 
9.3 The wearing surface layer shall have a minimum thickness of 1 inch, generally be applied at 

a rate of 165 pounds per square yard, and be constructed with a ½-inch maximum 
aggregate size in accordance with Sections 410 and 424 of the ALDOTSSHC, Latest Edition. 
Payment for the wearing surface layer shall be made at the contract unit price per ton for 
Bituminous Concrete Wearing Surface. 

  
9.4 The quantity of Bituminous Concrete Wearing Surface will be measured in tons (2,000 

pounds). Payment will be made on a tonnage basis and shall be full compensation for the 
complete construction of the wearing surface, including all materials, procurement, 
handling, hauling, processing costs, equipment, tools, labor, and incidentals.  

 
9.5 All streets to be paved shall be cleaned free of vegetation, grass, and organic matter. 

Vegetation shall be treated with an approved herbicide, applied in accordance with the 
manufacturer’s recommendations to ensure termination and removal before resurfacing. If 
vegetation appears through the new surface, the Contractor shall provide a remediation 
plan and perform necessary repairs, including removal and replacement of the affected 
asphalt. 

 
9.6 Prior to applying asphalt, the Contractor shall apply Pramitol (or an equivalent herbicide 

approved by the Engineer) to areas with grass/weeds. The herbicide shall be applied at 25 
oz. per 1,000 square feet, allowing sufficient time for termination and prevention of 
regrowth, as per manufacturer guidelines. The cost of the herbicide shall be a subsidiary 
obligation to the pay item Superpave Bituminous Concrete Wearing Surface Layer. 
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9.7 The Contractor shall submit a bituminous concrete wearing surface mix design approved by 

the State to the Engineer for approval before placing asphalt. 
 
9.8 The Contractor shall clip the existing paving surface to remove obvious high points in the 

existing surface, which are the result of street patching, utility line installation, and minor 
pavement deterioration.  This clipping is not intended to cover major areas, but it is 
intended to remove localized high spots that would produce thin areas in the resurfacing. 

 
10.   BITUMINOUS CONCRETE, UPPER BINDER  
 
10.1 A layer of 424A-365 Superpave Bituminous Concrete Upper Binder shall be constructed on 

the roads, streets, and intersections as shown in the Plans. The Contractor shall pave a 
minimum 3-foot apron at each intersection adjacent to the resurfaced streets (or match an 
existing seam). The Contractor shall also install asphalt driveway turnouts with a minimum 
length of 12 feet and a width of 3 feet. The cost of installing turnouts shall be included in 
the unit price bid for the wearing surface. 

 
10.2 The plant mix material shall be installed in accordance with Section 410 and Section 424, of 

the ALDOTSSHC, Latest Edition.  Payment for all Upper Binder will be paid for at the 
contract unit price bid for Bituminous Concrete, Upper Binder, per ton.  

 
10.3 Prior to placing new asphalt over underling base course, Bituminous Treatment A shall be 

applied in accordance with Section 401 of the ALDOTSSHC, Latest Edition.  Section 401.06 is 
hereby revised such that payment for the amount of prime coat used shall be included in 
the contract unit price bid for Bituminous Concrete Paving Layers. Payment for all 
Bituminous Treatment A will be paid for at the contract unit price bid for Bituminous 
Treatment A, per square yard. 

 
11.   BITUMINOUS CONCRETE, PATCHING  
 
11.1 The Contractor shall repair all streets, roads, highways, drives, parking lots, or other 

pavement damaged during construction, whether on public or private property. The 
Contractor shall also repair any potholes and/or existing utility cuts that have settled over 
time. 

 
11.2 The Contractor shall backfill all streets in accordance with the Technical Specifications and 

shall compact this backfill to the following densities in accordance with the AASHO T 99 
Specification for the Standard Proctor Density Test:  

 
1. Base material and top six inches of backfill:  100% 
2. Remainder of backfill:     98% 
 

11.3 The pavement replacement shall consist of an 825B Crushed Aggregate Base coarse, Misc. 
Use (6" thick) 100% compaction, extended 1'-0" beyond the edge of the sawcut trench, a 
type A prime coat, a 3.0-inch layer of Bituminous Concrete Binder Layer, and 1.5-inch layer 
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of Bituminous Concrete Wearing Surface. All pavement replacement work shall be in 
accordance with the Alabama Department of Transportation Standard Specification for 
Highway Construction (ALDOTSSHC), Latest edition. The existing pavement shall be sawed 
or cut to provide a uniform edge to tie the new paving to the existing pavement. The paving 
is to be replaced to a width of 6-inches beyond the limits of the trench, such that 6-inches 
of the paving patch is resting on undisturbed material. The edge of the existing paving shall 
be thoroughly tacked to provide a bond between the new and old paving. Wearing Surface 
will be paid separately. All items necessary, including base material needed for completion 
of Patching, shall be paid for as Superpave Bituminous Concrete Wearing Surface Layer, 
Patching on a tonnage basis. 

 
11.4 In order to minimize the damage to the existing paved streets, a method of compliance 

shall be utilized for trench protection on storm drainage piping that is installed in the street 
paving, which minimizes the width of paving to be cut, e.g., trench box or shoring. All costs 
associated with providing trench protection shall be included in the various items bid in the 
proposal. No additional payment will be made for providing trench protection if required. 

 
12. OMIT 
 
13. ROADBED PROCESSING 
 
13.1  Roadbed processing shall be performed in accordance with the applicable requirements of 

Section 230 of the ALDOT Standard Specifications, “Roadbed Processing,” for a modified 
roadbed, unless otherwise directed by the Engineer. All materials shall be scarified, mixed, 
shaped, and compacted to achieve the cross slope as shown on the Plans. The Contractor 
shall ensure that the processed roadbed meets the required density, moisture content, and 
stability prior to placement of subsequent pavement layers. 

 
13.2 Payment for roadbed processing shall be made at the Contract unit price per Roadbed 

Station for Roadbed Processing, which price shall constitute full compensation for 
furnishing all labor, equipment, materials, and incidentals necessary to complete the work. 

 
14. CLIPPING SHOULDERS FOR GRADE & DRAIN 
 
14.1 The Contractor shall clean the edges of the streets as necessary to remove grass and dirt 

from the existing surface and to establish a clean edge along the existing curb.  All paving 
surfaces shall be thoroughly broomed and cleaned as necessary to remove all loose 
material, dirt, grass, and debris from the existing surface.   

 
14.2 Payment for Clipping Shoulders for Grade & Drain shall be based upon the lump sum 

amount bid for this item and shall be full compensation for all labor, equipment, and 
materials necessary to complete this work to the satisfaction of the Owner and Engineer. 

 
15. TRAFFIC CONTROL MARKINGS, LEGENDS, AND STRIPING (TEMPORARY AND PERMANENT) 
 
15.1 The Contractor shall apply traffic control markings, legends, and striping as shown on the 

Plans and as directed by the Engineer. All materials and application methods shall comply 
with Sections 701 and 703 of the Alabama Department of Transportation Standard 
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Specifications for Highway Construction (ALDOTSSHC), Latest Edition. Accepted traffic 
control markings shall be paid under the proposal items for Traffic Control Markings, Class 
2, Type A. 

 
16. TACK COAT 
 
16.1 The Contractor shall apply tack coat between all layers of newly installed asphalt and as 

directed by the Engineer. All materials and application methods shall comply with 
applicable sections of the Alabama Department of Transportation Standard Specifications 
for Highway Construction (ALDOTSSHC), Latest Edition. All costs for accepted tack coat 
application shall be considered a subsidiary obligation for pay item Superpave Bituminous 
Concrete Wearing Surface Layer. 

 
17. JOINT SEALANT FOR HOT MIX ASPHALT 
 
17.1 The Contractor shall apply a resilient and adhesive joint sealing filler capable of effectively 

sealing joints in rigid pavements and as directed by the Engineer. All materials and 
application methods shall comply with applicable sections of the Alabama Department of 
Transportation Standard Specifications for Highway Construction (ALDOTSSHC), Latest 
Edition. All costs for accepted joint sealant installed shall be considered a subsidiary 
obligation of pay item Superpave Bituminous Concrete Wearing Surface Layer. 

 
18. ROADBED/DITCH GRADING  
 
18.1 The Contractor shall perform all grading and earthwork necessary to construct the roadway 

roadbed, shoulders, and roadside ditches after the roadbed has been processed. All 
roadbed grading shall be performed to achieve the cross slope as shown on the Plans. The 
work shall include excavation, shaping, ditch cutting, embankment placement, and 
preparation of the graded roadbed to the required typical section. All roadbed grading and 
ditch construction shall comply with the applicable requirements of the ALDOT Standard 
Specifications, latest edition, unless otherwise modified herein. 

 
18.2  Following roadbed processing, the Contractor shall excavate, cut, and shape the roadbed to 

the desired cross slope. This includes shaping the subgrade section, shoulders, and roadside 
ditches. Ditches shall be cut to provide continuous positive drainage. Over-excavation in 
ditch flow lines shall be corrected by approved backfill compacted to the required density. 
The Contractor shall maintain ditch flow throughout construction. 

 
18.3 Where saturated or otherwise unstable soils are encountered, the Contractor shall 

undercut such areas to the depth directed by the Engineer and backfill with approved 
material compacted in place. Where applicable, existing slopes shall be benched to permit 
proper placement of fill.  

 
18.4 The Contractor shall provide borrow excavation as necessary to complete the fill portion of 

the grading operations.  An item for Borrow Excavation is included in the proposal and will 
be utilized as necessary to complete the fill requirement of the grading operations. The 
Engineer shall approve the material used by the Contractor prior to the placement and 
compaction of the material. It will be necessary to selectively remove the material from an 
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off-site borrow pit in order to obtain soils which are suitable to construct the fill.  Borrow 
Excavation will be paid for separately on a cubic yard basis, measure by loose truck bed. 

 
18.5 Payment for Roadbed Grading and Ditch Construction shall be made at the Contract unit 

price per Roadbed Station for Roadbed Grading/Ditch Construction. This price shall be 
full compensation for all labor, equipment, materials, excavation, ditch cutting, shaping, 
compaction, topsoil stripping and re-spreading, handling of unsuitable material, and all 
incidentals necessary to completely construct the roadbed and ditches as shown on the 
Plans.  

 
19. UNCLASSIFIED EXCAVATION 
 
19.1 Unclassified excavation shall consist of the excavation, removal, and proper disposal of all 

materials not being removed under some other pay item and encountered within the limits 
of construction, including soil, rock, clay, gravel, boulders, and any other materials, as 
specified in Section 210 of the ALDOT Standard Specifications for Highway Construction, 
Latest Edition. This work shall include stripping topsoil, clearing and grubbing, removal of 
unsuitable materials, and preparation of the subgrade to the lines, grades, and cross-
sections shown in the Plans or as directed by the Engineer. The classification of the 
excavated material will not affect the payment; all excavation is considered unclassified 
unless specified otherwise.  

 
19.2 Payment for Unclassified Excavation will be made at the contract unit price per cubic yard 

and shall include full compensation for all labor, equipment, tools, and incidentals 
necessary to complete the work.  

 
20. DRIVEWAYS 
 
20.1 Where existing asphalt, dirt, or gravel driveways exist, the Contractor shall pave a 

MINIMUM three (3) foot apron in each driveway adjacent to the streets being resurfaced or 
paved. This apron shall match the grade of the driveway and shall be placed such that water 
does not pond in the driveway. The apron shall facilitate drainage by preventing street 
water from entering the driveway or conveying driveway water into the street as 
appropriate. The cost of these aprons shall be included in the price bid for Bituminous 
Concrete Wearing Surface, per ton in place. 

 
20.2 Where existing concrete drives and concrete sidewalks exist, the Contractor shall pave to 

the existing edge of concrete. No removal of concrete in these areas are required, 
regardless of the condition of the existing concrete. 

 
21. CONCRETE 
 
21.1  The concrete supplied for this work shall be composed of Portland Cement, fine aggregate, 

coarse aggregate, water, and admixtures, properly proportioned and mixed in accordance 
with the requirements of ASTM C-94, Ready Mixed Concrete, and as herein provided.  All 
concrete supplied for the building shall have a 3,000 psi compressive strength.  Maximum 
aggregate size shall be 1 1/2".   
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21.2  The cement shall be Type I of a standard brand which complies with ASTM Specification 
C-150.  Cement utilizing fly ash which meets ASTM C-618 and any other applicable ASTM 
Specifications may be utilized in accordance with ASTM Specification C-150.  Aggregates 
shall conform to ASTM Specification C-33.  Potable water shall be utilized.  An air entraining 
admixture meeting ASTM Specification C-260 shall be used to produce a total average air 
content which complies with the recommendations of ASTM C-94. The air content shall be 
4.5% for 1 1/2" aggregate, with an allowable variation of plus or minus 1.0%.  Water 
reducing admixture complying with ASTM Designation C-494 shall be used, and the use 
shall be in accordance with the manufacturer's recommendations.   

 
21.3  Proportioning of concrete materials in each mix shall be based on maximum water - cement 

ratio and minimum allowable strength in accordance with ACI Standard 613.  Prior to 
placing any concrete on the job, a design mix will be prepared by a commercial testing 
laboratory for each mix.  As a part of the preparation of these design mixes, cylinders will 
be prepared and tested.  The design mixes and testing results will be submitted for 
approval.  The maximum water content in gallons per bag of cement shall not exceed 6.50 
gallons.               

 
21.4  The consistency of the concrete shall be that required for the specific placing conditions 

and method of placement.  The concrete shall be of such consistency that it can be worked 
readily into all corners and around reinforcing without segregation of materials or having 
free water collect on the surface.  The concrete slump shall generally be in the range from 
3-5 inches, but compliance with these slump requirements shall not necessarily designate a 
satisfactory mix. The Owner may require changes in proportions at any time as necessary to 
obtain a mix having satisfactory properties.  Slump tests will be made by the Owner in 
accordance with ASTM Designation C-143.  

 
21.5  The concrete shall be placed in accordance with ACI 614 and ACI 318.  Buckets, chutes, and 

tremies shall be utilized to prevent the free fall of concrete during deposition.  All concrete 
shall be thoroughly consolidated by the use of mechanical vibratory equipment, and this 
equipment will be utilized to work the concrete around the reinforcement and inserts to 
prevent the formation of voids.  Vibrators shall not be used to move the concrete 
horizontally.  

 
21.6  The concrete formwork shall be constructed such that the final structure conforms to the 

shapes, lines, and dimensions of the members as required by the Plans and Specifications.  
The forms shall be substantial and sufficiently tight to prevent the leakage of mortar.  The 
forms shall be properly braced and/or tied to maintain their position and shape.  Formwork 
shall conform to ACI Standards 318 and ACI Standards 347.  All exposed surfaces shall be 
formed to produce a tolerance of a plus or minus 1/8" in the finished surfaces.  

 
21.7  The locations of construction joints, expansion joints, and joint details shall be as shown on 

the Plans or as approved by the Owner.  All construction joints shall be provided with a 
keyway. Prior to placing plastic concrete against a concrete joint surface which has set, the 
surface shall be thoroughly cleaned of all loose material, laitance, dirt and other foreign 
material.  The surface shall be watered until saturated and shall be kept wet until the fresh 
concrete is placed.  Expansion joints shall be constructed in accordance with the detail 
shown on the Plans.   
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21.8  All exposed edges of concrete shall be provided with a minimum 1/2" chamfer.  The 

concrete surfaces which will be exposed after backfilling shall be formed with prefabricated 
plywood or metal forms to provide a smooth even appearance.  Upon removal of the forms, 
all tie holes, minor depressions, and rough surfaces shall be rubbed with a carborundum 
stone to remove form marks and to provide a smooth even finished surface.  Any major 
honeycombs or joints which appear to be defective to the Engineer shall be cut out, a 2 inch 
keyway formed, and the defective area filled with an epoxy grout mix developing a 
compressive strength of at least 6800 psi in 28 days.  The grout mix shall be "Masterbuilders 
Masterflow 713" or equal, and shall be placed in strict accordance with the 
recommendations of the manufacturer. 

 
21.9  The concrete surfaces shall be finished in accordance with ACI 302.  The exterior footing 

shall have a steel trowel finish and the interior footings shall have a wood float finish.  
 
21.10  Concrete shall be cured in accordance with ACI 308.  Proper curing shall be accomplished to 

insure that the concrete develops the proper design strength and to prevent surface cracks 
due to rapid water loss while the concrete is plastic.  If curing compounds are utilized, they 
shall comply with ASTM C-309 and ASTM C-171.   

 
21.11  Concrete reinforcement shall consist of deformed steel reinforcing bars conforming to ACI 

318 and having yield strength of 60,000 psi.  Details of reinforcing including hooks, splices, 
etc., and the placement of reinforcement shall conform to ACI 318.  Reinforcing steel shall 
be accurately placed and properly supported in accordance with the Concrete Reinforcing 
Steel Institute Manual of Standard Practice.  A complete submittal on the reinforcing shall 
be provided to the Owner for approval prior to fabricating any of the steel.  

 
21.12  The cost of all concrete testing shall be paid for by the Owner, except for those tests in 

connection with the mix design and trial batches and as noted below.  During the progress 
of the work, the Owner will cast test cylinders of the number he desires for testing to 
maintain a check on the compressive strength of the concrete actually being placed.  The 
cost of all materials and field labor as required by the Owner in making test specimens shall 
be included in the contract price.  Moisture tests of both fine and coarse aggregate shall be 
made by the Contractor at sufficient intervals to provide for accurate batching and 
proportioning.  Testing equipment including wheelbarrow or buggy, shovel, slump cone and 
rod, plywood platform 30" square, twelve steel cover plates (7" x 7" x 1/8"), and hand 
trowel shall be furnished by the Contractor and made available at a location convenient to 
the work before commencing any concreting operation.  All testing equipment shall be 
maintained in a clean condition by the Contractor.  In the event of unsatisfactory test 
results in the compressive strength of the concrete, the Contractor will be required to 
perform sufficient in-place testing to determine the concrete strength, and the cost of this 
testing shall be borne by the Contractor.  

 
22. FIBERMESH 
 
22.1 Concrete engineered reinforcing fibers shall be used in all concrete structures, walkways, 

sidewalks, drainage structures and minor structure concrete items.  The reinforcing fibers 
shall be applied at a rate of 1.5 pounds per cubic yard and shall consist of 100% virgin 
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polypropylene, collated, fibrillated fibers from the Fibermesh Co., or approved equal.  Only 
fibrillated fibers designed and manufactured specifically for use in concrete from 100% 
virgin polypropylene and so certified by the manufacturer will be acceptable. 

 
22.2 Payment for fibermesh shall be included in the contract unit prices for the items requiring 

fibermesh reinforced concrete. 
 
23.   MINOR STRUCTURE CONCRETE 
 
23.1  The bid item for minor structure concrete shall cover the repair of any damage to existing 

mailboxes, drainage inlets, flumes, and any other additional required special structures.  
Measurement and payment for the special structures will be made at the contract unit 
price bid per cubic yard for reinforced special structure concrete.  Payment will be made at 
the contract unit price per cubic yard of concrete for Minor Structure Concrete and will be 
full compensation for all tools, labor, equipment, material, reinforcement, equipment and 
for excavating, grading, forming, placing, finishing and all other incidental work to provide 
the structures complete in place.  The concrete shall be Class "A", 3,000 psi with fibermesh 
meeting the Concrete and Fibermesh sections of these Specifications. 

 
24. VALVE ADJUSTMENT 
 
24.1 The Contractor shall adjust all existing valve boxes to match the elevation of the wearing 

surface on the street.  Payment for adjusting valve covers shall be at the contract unit price 
for Valve Adjustment.  The Owner will locate any valves and manholes covered by previous 
resurfacing and the Contractor shall remove all asphalt, remove the frame and adjust the 
levels with masonry. 

 
26. ROADWAY SIGNS & POSTS 
 
25.1 Where shown on the Plans or directed by the Engineer, the Contractor shall provide, and 

install roadway signs and sign post assemblies meeting all ALDOT Specifications.  The signs 
and sign post shall meet the requirements and be installed in accordance with Section 710 
of the latest edition of the ALDOTSSHC.  Payment will be made at the applicable unit price 
for the kind, type, and class signs and post as shown in the Proposal and will be full 
compensation for all materials, tools, labor, equipment, and other incidentals necessary to 
satisfactorily provide and install the complete sign assemblies as specified. 

 
26. OMIT 
 
27. SEEDING & MULCHING 
 
27.1 Immediately upon completion of the paving operations, disturbed areas shall be grassed by 

temporary seeding and/or seeding and mulching. 
 
27.2 All disturbed areas shall be grassed by temporary and/or permanent seeding and mulching 

in accordance with Sections 651, 652, and 860 of the ALDOTSSHC.  Payment for all items 
required in these Sections, including, but not limited to, ground preparation, lime, fertilizer, 
seeding and mulching shall be made at the contract lump sum price Grassing.  The areas to 



   53 
 

be grassed or sodded shall receive 2.0 tons per acre of agricultural limestone and 300 
pounds per acre of 13-13-13 commercial fertilizer, and then shall be seeded with the 
seeding mixture(s) as detailed in Section 860.01(b) of the ALDOTSSHC, and determined by 
the actual sowing dates.  The Contractor is responsible for regular watering or otherwise 
providing irrigation to ensure growth of the grass until project acceptance. 

 
27.3 After disturbed areas have been seeded or temporary seeded, they shall receive mulch in 

accordance with Section 656 of the ALDOTSSHC.  The mulch shall consist of hay or straw 
crimped into the ground covering all seeded areas. 

 
27.4 Payment for all items required in this Section, including, but not limited to, ground 

preparation, lime, fertilizer, seeding, mulching will be made at the contract lump sum price 
for Seeding & Mulching, and will be full compensation for all materials, tools, labor, 
equipment, processes and other incidentals necessary to provide and maintain until project 
acceptance a fully vegetated cover over all disturbed areas. 

 
28. DENSITY AND TESTING REQUIREMENTS 
 
28.1 At the request of the Engineer, the Contractor shall provide the necessary equipment and 

personnel to cut samples from the compacted pavement for testing. Samples not smaller 
than four inches square or four inches in diameter for the full depth of the course to be 
tested shall be taken at the locations directed by the Engineer. The furnishing of suitable, 
approved cutting equipment, the cutting of the samples, and the immediate repair of the 
sample holes with similar type material shall be performed by the Contractor without extra 
compensation. The cost of all soils, concrete and asphalt field and laboratory testing 
deemed necessary by the Engineer, other than the design mixes (which are required), will 
be paid for by the Owner in a separate contract. The Contractor will provide assistance to 
the materials testing personnel in obtaining the necessary samples of soil and asphalt. 

 
28.2 At least two copies of all test results will be furnished to the Contractor as soon as they are 

available. Any areas found by the testing to be deficient in any way will be retested after 
the deficiency is corrected by the Contractor, unless otherwise directed by the Engineer. 

 
28.3 The Contractor shall submit a mix design for the bituminous concrete wearing surface that 

has been approved by the State. This mix design shall be submitted to and be approved by 
the Engineer prior to placing any asphalt on the job. 

 
28.4 The Engineer or his authorized representative will select locations for all tests to be 

conducted. 
 
29. LICENSE AND PERMITS 
 
29.1 The Contractor shall be responsible for the purchase of all licenses and permits required by 

the City, County, State or Federal government, and shall comply with all laws, ordinances, 
or regulations of those governments in pursuance of the work spelled out in this contract. 
The Contractor shall purchase a Contractor’s License from the Owner for this work, and he 
shall be responsible for determining the cost of this license. 
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30. ACCIDENT PREVENTION, SAFETY, AND PROTECTION OF PROPERTY 
 
30.1 The Contractor is solely responsible for job safety and for compliance with all applicable 

OSHA requirements, criteria, and regulations.  Neither the Engineer nor the Owner, either 
expressly or implied, are responsible for job safety or compliance with OSHA safety 
requirements, criteria or regulations. 

 
30.2 The Contractor will be solely responsible for initiating, maintaining, and supervising all 

safety precautions and programs in connection with the work.  The Owner will require that 
caution shall be exercised by the Contractor at all times for the protection of persons 
(including employees) and property and that the safety provisions of the applicable laws 
and building codes shall be complied with.  The Contractor shall comply with all applicable 
OSHA criteria and shall maintain a safety program as outlined in the Manual of Accident 
Prevention in Construction published by the Associated General Contractors of America. 

 
30.3 The Contractor alone shall be liable for any claims or lawsuits made or filed in connection 

with damages, injuries, loss of life or other accidents caused by his construction operations 
or due to his negligence or to the negligence of his employees in taking proper and 
adequate precautions to ensure the safety of the general public, his own employees, or any 
other person or property, or due to unforeseen accidents incidental to the work such as 
trench cave-ins, ruptured utility line and conduits, etc.  The Contractor shall indemnify and 
save harmless the Owner, the Owner's engineer, and all other agents, officials, or 
employees of the Owner, against any claims or lawsuits made of filed against him in 
connection with his work under this contract. 

 
30.4 The Contractor shall be completely responsible for planning and implementing all methods 

and measures necessary to fully comply with the OSHA requirements for excavations and 
trench protection, as well as all other phases of the work.  Any costs of complying with 
safety requirements shall be included in the various pay items for the major items of work.  
No direct payment will be made to cover the cost of safety requirement compliance. 

 
30.5 All excavations, ditches or trenches shall be backfilled and compacted as required.  The 

Contractor shall provide any necessary equipment required to properly compact 
excavations and ditch lines and this compaction work shall be accomplished in accordance 
with all applicable OSHA requirements. 

 
30.6 Prior to beginning construction work, the Contractor shall thoroughly document the 

condition of all existing landscaping, structures, and other improvements located along the 
line in those locations where property damage or damage claims may result from the 
construction work.  The manner in which this documentation is accomplished shall be 
acceptable to the Engineer.  A complete set of documentation will be available on the job 
site to help determine what restoration work is required to return any disturbed property 
to its original condition and to settle disputes concerning the original condition of any 
property. 

 
30.7 In order to minimize the damage to the existing paved streets, a method of compliance 

shall be utilized for trench protection on those lines that are installed in the street paving or 
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immediately adjacent to the street(s) which minimizes the width of paving to be cut, such 
as trench box or shoring. 

 
30.8 The ditches shall be backfilled and compacted in accordance with the General Specifications 

for Sanitary Sewer and Appurtenances.  The Contractor shall provide any necessary 
equipment required to properly compact the ditch lines and this compaction work shall be 
accomplished in accordance with all applicable OSHA requirements. 

 
31. SUBCONTRACTING 
 
31.1 The Contractor shall not subcontract more than 50% of the contract work without written 

permission of the Owner. The Owner shall approve all subcontractors. Prior to beginning 
any work on the contract, the Contractor shall submit a list of all subcontractors along with 
a description of the work planned for each subcontractor; a list of previous projects 
completed; a list of references; a list of the subcontractor's equipment to be used on the 
project; a list of credit references; and a copy of the proposed contract between the prime 
contractor and subcontractor. 

 
31.2 No subcontractor will be approved for work on this Contract who cannot demonstrate 

ability to satisfactory complete the work. 
 
32. EXISTING UTILITIES AND UNDERGROUND OBSTRUCTIONS 
 
32.1 In excavating and backfilling care must be taken not to remove, disturb or injure any water, 

sewer, gas, electric, telephone, or other conduits or utilities encountered without prior 
approval of the Owner of the utility, including private utilities. If necessary, in order to 
perform the intended work, the Contractor shall sling, shore up, and maintain such utilities 
in operation, and promptly repair any damage done to them. Before final acceptance of the 
work, all such utilities shall be made "equal or better" than prior to construction. 

 
32.2 It shall be the Contractor's responsibility to give sufficient prior information to the utility 

owner that construction will take place whereby the utility owner will be afforded an 
opportunity to adequately mark, on the ground or with sufficient maps, the utility locations. 
Coordination of such information and utility locations shall be the sole responsibility of the 
Contractor. In event of damage to the utilities, the Contractor will promptly notify the utility 
owner (private or public) and must assume full responsibility thereof. Failure of the 
Contractor to promptly notify the utility owner shall make him liable for any needless loss 
or interference with normal operations of the utility. 

 
32.3 In the event that pipes or conduits providing service to adjoining buildings are broken, or 

damaged to some questionable degree of service, the Contractor shall immediately make 
repairs at his own expense or be otherwise liable for repair costs incurred by others. Delays 
which would result in service being off overnight or needlessly for long periods during the 
day will not be tolerated. The utility owner reserves the right to make repairs, to utilities or 
structures damaged by the Contractor, without prior notice. Removal or relocation of a 
utility encountered may be done upon prior approval by the utility owner given directly to 
the Contractor. 
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32.4 Prior to construction and/or bidding, the Contractor shall satisfy himself as status of the 
underground obstructions by making direct contact with utility firms, if he so desires, to 
become thoroughly aware of true conditions. The utility lines shown on the Plans and any 
notes on the Plans pertaining to underground obstructions were taken from those records 
available for the system, and there was no intent to show the details and locations of all 
underground obstructions which may be encountered. The information shown is for the 
Contractor's convenience only, and it shall not be used as a basis for claims for extra 
compensation. 

 
33. CLEAN-UP AND MAINTENANCE 
 
33.1 The work site shall be cleaned on a daily basis.  Prior to stopping work for the day any open 

ditch lines or excavations shall be backfilled and tamped. 
 
33.2 The Contractor shall be responsible for the daily maintenance of all excavations and 

disturbed areas.  This maintenance shall include any measures necessary to control storm 
water run-off, sedimentation and excessive dust.  

 
33.3 The Contractor shall take care not to damage any property, structures, facilities, objects, 

trees, shrubs, etc. within the project area that are designated on the Plans or by the 
Engineer as “To Remain”, or any private or public property located outside the project area. 
 Any vegetation accidentally damaged shall be treated or repaired by a nursery or other 
qualified person to protect the vegetation and return it to as near its original condition as 
possible. 

 
33.4 Where the Contractor has performed work on or has made use of private property for 

storage of materials or for other purposes, he shall obtain a satisfactory release from the 
Owner of said property after completion of the work and the removal of all materials and 
equipment therefrom. 

 
34. EROSION CONTROL 
 
34.1 Where shown on the Plans or directed by the Engineer, the Contractor shall provide, 

establish, and maintain temporary measures as necessary to control erosion and prevent 
siltation/sedimentation run off from exiting the site.  Erosion control measures shall be 
installed prior to performing any other work, including clearing.  Erosion control measures, at 
a minimum, are expected to include silt fencing and wattles to be provided in accordance 
with Section 665 of the latest edition of the ALDOTSSHC.   No separate payment will be 
made for erosion control as it shall be included in the other major items of work. 

 
35. MISCELLANEOUS 
 
35.1 The Contractor shall abide by all local and state laws or ordinances to the extent that such 

requirements do not conflict with federal laws or regulations. 
 
35.2 It is the intent of this Contract to provide a complete resurfacing job for the unit prices bid 

for the various items of work included in the Proposal. The cost of the miscellaneous work 
required to complete the job including but not limited to brooming, clipping the asphalt 
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high spots, removing asphalt as necessary, etc., is to be included in the unit prices bid for 
various items in the Proposal. 

 
35.3 All contractors should note the requirements of Paragraph 28 of the General Conditions 

and Sections 11 and 12 of the Supplemental General Conditions concerning insurance 
requirements for this work, no exceptions will be taken. 

 
35.4 No work shall be initiated on this project until the Contractor has all equipment on the job 

that is required to clean up and properly maintain the site.  
 

END OF SECTION 
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PROJECT NOTES

TRAFFIC CONTROL IN WORK AREAS

DURING CONSTRUCTION WORK ALONG STATE, COUNTY, AND CITY ROADS AND STREETS, THE CONTRACTOR
SHALL COMPLY WITH THE APPLICABLE PROVISIONS OF PART VI OF THE FEDERAL MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES, LATEST EDITION.  THE ENGINEER, IN PERFORMANCE OF HIS DUTIES
OUTLINED IN THESE SPECIFICATIONS DOES NOT GUARANTEE OR INSURE THE CONTRACTOR'S COMPLIANCE
WITH THESE REGULATIONS.

EXISTING CONTROLS, UTILITIES AND UNDERGROUND OBSTRUCTIONS

DO NOT DISTURB SURVEY MARKERS THE CONTRACTOR WILL BE RESPONSIBLE TO GIVE SUFFICIENT
NOTIFICATION TO THE UTILITY OWNERS THAT CONSTRUCTION WILL TAKE PLACE WHEREBY THE UTILITY
OWNER WILL BE AFFORDED AN OPPORTUNITY TO ADEQUATELY MARK ON THE GROUND OR WITH
SUFFICIENT MAPS THE UTILITY LOCATIONS. COORDINATION OF SUCH INFORMATION AND UTILITY
LOCATIONS SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR.

EROSION CONTROL

PRIOR TO BEGINNING ANY CONSTRUCTION ACTIVITIES ON THIS PROJECT THE CONTRACTOR SHALL
INCORPORATE APPROPRIATE BEST MANAGEMENT PRACTICES AT THE PROJECT SITE INCLUDING, BUT NOT
LIMITED TO THE FOLLOWING:

A. SEDIMENTATION AND EROSION CONTROL MEASURES SHOULD BE IN PLACE PRIOR TO AND
DURING ANY CONSTRUCTION ACTIVITY.

B. PERMANENT HERBACEOUS VEGETATION IN DISTURBED AREAS SHOULD BE ESTABLISHED WITHIN
13 DAYS OF GROUND DISTURBING ACTIVITIES TO PROVIDE LONG TERM EROSION CONTROL.

C. EXCAVATED MATERIAL SHOULD BE STOCKPILED AWAY FROM STREAMS, DITCHES AND OTHER
STORMWATER CONVEYING SYSTEMS.

SITE MAINTENANCE AND CLEAN-UP

THE WORK SITE SHALL BE CLEANED UP ON DAILY BASIS.  PRIOR TO STOPPING WORK FOR THE DAY, THE
DITCH LINES SHALL BE BACKFILLED AND TAMPED.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE
DAILY MAINTENANCE OF ALL DITCH LINES AND STREET CROSSINGS ON PAVED STREETS.  ROADS WILL BE
REPAIRED WITH SURFACE AGGREGATE UNTIL THE PAVEMENT CAN BE REPLACED. THE CONTRACTOR WILL
BE RESPONSIBLE FOR DRESSING UP ANY AREAS OF THE DITCH ON WHICH ANY SETTLEMENT OCCURS.

COMPACTION TESTING

COMPACTION TESTING SHALL BE PERFORMED BY THE ENGINEER.

SELECT BACKFILL

SELECT BACKFILL SHALL BE FROM A SOURCE APPROVED BY THE ENGINEER, AND SHALL MEET THE
REQUIREMENTS OF THE APPLICABLE PORTIONS OF SECTION 210 OF THE ALDOT SSHC, LATEST EDITION.

SURFACE AGGREGATE

SURFACE AGGREGATE SHALL MEET THE REQUIREMENTS OF TYPE B, SECTION 825 OF THE ALDOT SSHC,
LATEST EDITION.

SHOULDER CLIPPING

CONTRACTOR SHALL BE REQUIRED TO CLIP ALL EXISTING SHOULDERS ON EACH ROADWAY. THIS WORK
SHALL BE A SUBSIDIARY OBLIGATION OF PLANT MIX (PER TON)

GRASSING AND RESTORATION

GRASSING (SOD OR SEED) SHALL BE PERFORMED WITHIN 15 DAYS, OR AS APPROVED BY THE ENGINEER.
THE GRASS VARIETY (SOD OR SEED) USED SHALL BE THE SAME AS THE GRASS WHICH SURROUNDS THE
DISTURBED AREA.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR WATERING THE SOD SUFFICIENTLY TO
KEEP IT IN A LIVING AND GROWING CONDITION UNTIL ALL WORK HAS BEEN COMPLETED AND ACCEPTED.

RESURFACING, WIDENING, & LEVELING

IN ALL AREAS WHERE TACK COAT IS REQUIRED, IT SHALL BE A SUBSIDIARY COST OF PLANT MIX (PER
TON). LEVELING SHALL BE REQUIRED FOR THE ENTIRE ROADWAY IN THE PORTION  BEING RESURFACED.
LEVELING SHALL BE REQUIRED AT THE QUARTER POINT ON EACH SIDE OF THE ROADWAY, AND BE
CARRIED OUT UNTIL THE E.O.P AFTER THE NOTCH OUT WIDENING IS COMPLETE.

TREATMENT OF VEGETATION PRIOR TO APPLYING ASPHALT

CONTRACTOR SHALL APPLY PRIMITOL TO ANY AREAS THAT HAD GRASS/WEEDS BEFORE
CLEANING/PREPARING SURFACES FOR RESURFACING (RATE 25 OZ OF SOLUTION PER 1000 S.F). COST
SHALL BE A SUBSIDIARY OF PLANT MIX (PER TON).

MACHINE GRADED SHOULDERS

ALL SHOULDERS ARE REQUIRED TO BE ROTARY TILLED BEFORE MACHINE GRADED THROUGHOUT THE
ENTIRE PROJECT.

FOUNDATION BACKFILL

FOUNDATION BACKFILL IS REQUIRED FOR ONLY PIPES THAT ARE UNDERNEATH THE ROADWAY.
ALL FOUNDATION BACKFILL REQUIRED TO INSTALL PIPE OR PIPE END TREATMENTS SHALL #57 CRUSHED
LIMESTOME, AND SHALL ALSO BE A SUBSIDIARY COST OF THE PIPE OR PIPE END TREATMENT PER LINEAR
FOOT OR EACH.

ROADWAY SIGN & MAILBOX RELOCATION

ANY REQUIRED ROADWAY SIGN & MAILBOX RELOCATION WILL BE COMPLETED BY THE CONTRACATOR.
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STREET RESURFACING
NOT TO SCALE

HOLMES ROAD STA 0+15.7 TO STA 16+95

SAWMILL STREET STA 0+13 TO STA 20+71

CARROLL STREET STA 1+62 TO STA 7+32

1 A

Ex
Shoulder
(Retain)

Ex
Shoulder
(Retain)

In Place Pavement (Retain)
(≈18' to ≈24' Width)

2 2

Match Existing Slope Match Existing Slope

A IN PLACE BITUMINOUS CONCRETE PAVEMENT (RETAIN: MILL AS DIRECTED) 

REQ'D 424A SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 1/2" MAXIMUM
AGGREGATE SIZE MIX, ESAL RANGE C/D (APP. 165 lb/sy)

2 REQ'D LEVELING AS DIRECTED BY ENGINEER.

Existing Right of Way

DESCRIPTION

1
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ET
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AN
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STREET PAVING
NOT TO SCALE

CARROLL STREET  STA 0+12 TO STA 7+32

TYPICAL SECTIONS

≈14' Min. Final Width

EXISTING SUB-BASE TO BE ROADBED PROCESSED AND COMPACTED TO 100% OF STANDARD PROCTOR DENSITY

 2

2

DESCRIPTION

1 132

1    

SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER, 3/4" MAXIMUM
AGGREGATE SIZE MIX, ESAL RANGE A/B (220 LB/SY)

2% 2%

4 5 345

3
SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 1/2" MAXIMUM
AGGREGATE SIZE MIX, ESAL RANGE A/B (165 LB/SY)

4 PRIME COAT

5 TACK COAT
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to be
overlayed

to be repaired
& overlayed
(width varies)

to be
overlayed

424A BITUMINOUS WEARING
SURFACE LAYER (1.5" THICK)

424B BITUMINOUS BINDER
LAYER, MISC. USE (2.5" THICK)

825B CRUSHED AGG. BASE
COARSE, MISC. USE (6" THICK)
100% COMPACTION, EXTEND
1'-0" BEYOND E.O.P. WHERE
APPLICABLE

IMPROVED SUBGRADE,
100% COMPACTED

EXISTING BITUMINOUS
CONCRETE PAVEMENT

EXISTING ROADWAY BASE

EXISTING SUBGRADE

SAWCUT AND REMOVE EXISTING
ASPHALT WHERE PAVEMENT REPAIR

IS REQUIRED

2' MIN

5' MIN

STOP

TRAVEL
WAY

SIGN PLACEMENT DETAIL

MISCELLANEOUS DETAILS
STREET RESURFACING

NOT TO SCALE

PAVEMENT REPLACEMENT DETAIL

M
IS

CE
LL

AN
EO

U
S 

DE
TA

IL
S

ST
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ET
 R

ES
U
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AC
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LM
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 S
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A

TYPICAL DRIVEWAY SECTION

EXISTING DRIVE

ROAD

PAVED APRON1 3'

TYPICAL SIDE STREET DETAIL

Street

SIDE STREET

*Typical Pavement Arpon Length
Shall Be 3' Minimum (Or As Directed
By Engineer)

1

Stop Bar
(Class 2, Type A

Thermoplastic)

2'

** 20' Max, Or
Back of Radius

10' or as directed by
the engineer

MILL APPROX. 1.10"

Typical begin or
end Project

Typical Begin/End Project In Overlay Sections

NOT TO SCALE

1 AB

Typical Begin/End Project In Overlay Sections

1 - SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 1
2" MAXIMUM

AGGREGATE SIZE MIX, ESAL RANGE A/B (115 LB/SY)
A - EXISTING BITUMINOUS ASPHALT PAVEMENT
B - EXISTING SUB-BASE TO BE COMPACTED TO 98% OF AASHTO T-99 SPECS

DESCRIPTION
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80'
ROW

40'ROW

Req'd Begin Holmes Street Resurfacing

Existing Stop Sign To Remain

Existing Curb To Remain

Req'd Stop Bar

Existing Curb To Remain

Req'd 3' Apron

Asphalt DriveConcrete Drive

Tie to Existing Concrete Drive

Req'd 3' Apron

Asphalt Drive

Req'd Resurfacing (≈14' Wide) (165 Lbs/SY)
Req'd Leveling as
Directed by Engineer

Req'd Resurfacing (
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0
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R
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a
v

Req'd 3' Apron

Asphalt Drive

Grass Drive Req'd 3' Apron

Grass Drive

Grass Drive

Gravel Drive

Existing Brick Wall

Req'd Resurfacing (≈14' Wide) (165 Lbs/SY)
Req'd Leveling as

Directed by Engineer

Req'd Resurfacing (
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GRAPHIC SCALE: 1" = 40'
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Gravel Drive

Existing Brick WallExisting Brick Wall

Req'd 3' Apron

Gravel Drive

Req'd Resurfacing (≈14' Wide) (165 Lbs/SY)
Req'd Leveling as

Directed by Engineer
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Req'd 3' Apron

Gravel Drive

Req'd 3' Apron

Gravel Drive

Req'd 3' Apron

Gravel Drive

Asphalt Paving

Req'd End Holmes Street Resurfacing

Req'd Resurfacing (≈14' Wide) (165 Lbs/SY)
Req'd Leveling as

Directed by Engineer
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Req'd Begin Sawmill St Resurfacing

Existing Stop Sign To Remain
Req'd Stop Bar

Req'd Begin Carroll St
Resurfacing

Req'd 3' Apron
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Req'd Resurfacing (≈16' Wide) (165 Lbs/SY)
Req'd Leveling as
Directed by Engineer

Req'd 3' Apron

Gravel Drive

Req'd 3
' Apron

Gravel
 Drive
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Req'd Resurfacing (≈16' Wide) (165 Lbs/SY)
Req'd Leveling as

Directed by Engineer

Tie to Existing Concrete Drive

Concrete Drive

Tie to Existing
Concrete Drive

Concrete Drive

Tie to Existing
Concrete Drive

Concrete Drive
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Req'd End Carroll St
Resurfacing

Req'd Resurfacing (≈16' Wide) (165 Lbs/SY)
Req'd Leveling as
Directed by Engineer

Gravel Drive

Existing
Concrete
Headwall

Existing
Concrete
Headwall

Existing
Drainage
Culvert

Tie to Existing Concrete Drive

Broken
Concrete Concrete Drive

Req'd 3
' Apron
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Req'd Resurfacing (≈16' Wide) (165 Lbs/SY)
Req'd Leveling as
Directed by Engineer

Existing
Drainage

Culvert

Tie to Existing Concrete Drive

Broken

Req'd 3' Apron

Dirt Drive
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q'd
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Concrete Drive
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Req'd End Sawmill Street Resurfacing

Req'd Water Valve
To be Reset

Req'd
Stop Bar

16' Wide) (165 Lbs/SY)

Req'd Resurfacing (≈16' Wide) (165 Lbs/SY)
Req'd Leveling as
Directed by Engineer

Req'd 3' Apron

Dirt Drive

Dirt Drive

Req'd 3' Apron

Req'd 3' Apron

Dirt Drive
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Req'd Stop Sign
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Carroll St
Resurfacing
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Gravel Drive

Req'd 3' Apron

Concrete Drive

Req'd 3' Apron

Gravel Drive

Req'd 3' Apron
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Req'd 3' Apron
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See Sheet #9

Req'd Paving (14' Wide) (220 Lbs/SY)
Req'd Leveling as
Directed by Engineer

Req'd Paving (14' Wide) (220 Lbs/SY)
Sta 0+12 to Sta 7+32

Req'd Paving (14' Wide) (220 Lbs/SY)
Sta 0+12 to Sta 7+32
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EROSION CONTROL DETAILS
STREET RESURFACING

12" (300mm)

12"
(300mm)

MIN. 4"
(100mm)
OVERLAP

12"(300mm)

(40mm)

TEMPORARY WATTLE CHECK DAM
NOT TO SCALE

APPROVED DATE: 07/2010

GENERAL NOTES:
1. USE MINIMUM 12 INCH D.I.AMETER FIBER WATTLE.
2. USE 2 FT. WOODEN STAKES WITH A 2 IN. X 2 IN. NOMINAL CROSS

SECTION
3. ONLY INSTALL WATTLE(S) TO A HEIGHT IN D.I.TCH SO FLOW WILL

NOT WASH AROUND WATTLE AND SCOUR D.I.TCH SLOPES AND AS
D.I.RECTED.

4. INSTALL A MINIMUM OF 2 UPSLOPE STAKES AND 4 DOWNSLOPE
STAKES AT AN ANGLE TO WEDGE WATTLE TO BOTTOM OF D.I.TCH.

5. PROVIDE STAPLES MADE OF 0.125 IN. D.I.AMETER STEEL WIRE
FORMED INTO A U SHAPE NOT LESS THAN 12" IN LENGTH.

6. INSTALL STAPLES APPROXIMATELY EVERY 1 LINEAR FOOT ON BOTH
SIDES OF WATTLE AND AT EACH END TO SECURE IT TO THE SOIL.

7. INSTALL MATTING IN ACCORDANCE WITH ALDOT STANDARD
SPECIFICATIONS.

8. PRIOR TO POLYACRYLAMIDE (PAM) APPLICATION, OBTAIN A SOIL
SAMPLE FROM PROJECT LOCATION, AND FROM OFFSITE MATERIAL,
AND ANALYZE FOR APPROPRIATE PAM FLOCCULANT TO BE APPLIED
TO EACH WATTLE.

9. INITIALLY APPLY 2 OUNCES OF ANIONIC OR NEUTRALLY CHARGED
PAM OVER WATTLE WHERE WATER WILL FLOW AND 1 OUNCE ON
MATTING ON EACH SIDE OF WATTLE. REAPPLY PAM AFTER EVERY
RAINFALL EVENT THAT IS EQUAL TO OR EXCEEDS 0.50 IN.

WITH MATTING AND OPTIONAL PAM

EXCELSIOR WATTLE

BACK
SLOPE

D.I.TCH
SLOPE

NATURAL GROUND

NATURAL GROUND

2' UPSLOPE
STAKE

2' DOWNSLOPE
STAKE

MATTING

MATTING

2' UPSLOPE
STAKE

2' DOWNSLOPE
STAKE

CROSS SECTION
VEE D.I.TCH

CROSS SECTION
TRAPEZOIDAL D.I.TCH

SEE INSET C

2"

2'(MAX.)

ISOMETRIC VIEW

MATTING

SEE INSET A

SHL
D.

PAV
EMENT

EDGE OF
PAVEMENT

PAM (2 OZ.)

VARIES

DOWNSLOPE
STAKEUPSLOPE

STAKE

FLOW

PAM (1 OZ.)

PAM (1 OZ.)

STAKES STAPLES

PAM (1 OZ.)

PAM (1 OZ.)

INSET A INSET B INSET C

SEE INSET B

2' MIN. 6' MIN.

NOT TO SCALE

10' (3m) MAXIMUM SPACING WITH

6' (1.8m) MAXIMUM SPACING WITHOUT 

STORAGE HT.

SIDE OF POST 

2. INSPECT AND REPAIR FENCE AFTER EACH
STORM EVENT AND REMOVE SED.I.MENT WHEN

3. REMOVED SED.I.MENT SHALL BE DEPOSITED
TO AN AREA THAT WILL NOT CONTRIBUTE 
SED.I.MENT OFF-SITE AND CAN BE PERMANENTLY

1. SILT FENCE SHALL BE PLACED ON SLOPE
CONTOURS TO MAXIMIZE POND.I.NG EFFICIENCY.

12" MIN.

NOTES:

NECESSARY.  9" (225mm) MAXIMUM

STABILIZED.

4"x6" (100 X 150mm) 
TRENCH WITH COMPACTED 
BACKFILL

12" MIN.

9" MAX. 

EXTRA STRENGTH FILTER FABRIC

WOOD POST

36" (1m) HIGH MAX.
STEEL OR WOOD POST

STEEL OR

NEEDED WITHOUT WIRE MESH SUPPORT

ATTACH FILTER FABRIC 
SECURELY TO UPSTREAM

POND.I.NG HEIGHT

WIRE SUPPORT FENCE    

WIRE SUPPORT FENCE

8" (200mm)

POND.I.NG HEIGHT

MIN. DRAIN ROCK

RECOMMENDED STORAGE HEIGHT.

3/4" (20mm)

(300mm)

(225mm)

(300mm)

      `B' ARE OF EQUAL ELEVATION.
`L' = THE D.I.STANCE SUCH THAT POINTS `A' AND

POINT `A'

FLOW

POINT `B'

18" (0.5m)

24" (0.6m)

6" (150mm)

NOTE:
KEY STONE INTO CHANNEL BANKS AND
EXTEND IT BEYOND THE ABUTMENTS A
MINIMUM OF 18" (0.5m) TO PREVENT
FLOW AROUND DAM.

`L'

8' (2.4m)

24" (0.6m)

NOT TO SCALE

GRAVEL FILLED SANDBAGS
STACKED TIGHTLY

BACK OF SIDEWALK

SPILLWAY

OVERLAP ONTO CURB
BURLAP SACKS TO

RUNOFF

RUNOFF

CATCH BASIN

CURB INLET
BACK OF CURB

NOTES:
1. PLACE CURB TYPE SED.I.MENT BARRIERS ON GENTLY SLOPING STREET
  SEGMENTS, WHERE WATER CAN POND AND ALLOW SED.I.MENT TO 
  SEPARATE FROM RUNOFF.

2. SANDBAGS OF EITHER BURLAP OR WOVEN `GEOTEXTILE' FABRIC,
  ARE FILLED WITH GRAVEL, LAYERED AND PACKED TIGHTLY.

3. LEAVE A ONE SANDBAG GAP IN THE TOP ROW TO PROVIDE A SPILLWAY
  FOR OVERFLOW.
4. INSPECT BARRIERS AND REMOVE SED.I.MENT AFTER EACH STORM EVENT.
  SED.I.MENT AND GRAVEL MUST BE REMOVED FROM THE TRAVELED WAY
  IMMED.I.ATELY.

1
8

1
8

1
8

1
8

FILTER 6" (150mm) MINIMUM THICK

`T' = THICKNESS: THICKNESS SHALL BE DETERMINED BY THE ENGINEER.

MINIMUM THICKNESS SHALL BE 1.5x THE MAXIMUM STONE D.I.AMETER,

NOTE:

NEVER LESS THAN 6" (150mm).

UNDER FILTER
SMOOTH FOUNDATION

FILTER FABRIC OR SAND AND GRAVEL

OR FLATTER
2

1

KEYWAY AT TOE
OF SLOPE

CLASS 1 OR CLASS 2
DESIGNED STONE SIZE`T'

`T'

`T'

1. CHECK SLOTS TO BE CONSTRUCTED
PER MANUFACTURERS SPECIFICATIONS.

MANUFACTURERS SPECIFICATIONS.
2. STAKING OR STAPLING LAYOUT PER

NOTES:

CHECK SLOT AT 25' (7.6m) INTERVALS

CHANNEL

BOTTOM

STAKE AT 3'-5' 
(1-1.5m) INTERVALS.

(150mm)

(300mm)
12"

6"

12"
(300mm)

(150mm)
6"

6" (150mm)

6" (150mm)

NOT TO SCALE
1. SLOPE SURFACE SHALL BE FREE OF
ROCKS, CLODS, STICKS AND GRASS. MATS/
BLANKETS SHALL HAVE GOOD SOIL CONTACT.

3. LAY BLANKETS LOOSELY AND STAKE OR
STAPLE TO MAINTAIN D.I.RECT CONTACT WITH

NOTES:

THE SOIL. DO NOT STRETCH.

3' 
(1
m
)

6' 
(2
m
)

MATS/BLANKETS SHOULD
BE INSTALLED VERTICALLY
DOWNSLOPE.

2:
1 
SL

O
PE

3' 
(1
m
)

1 1/2"

TAMP SOIL OVER MAT/BLANKET

2. APPLY PERMANENT SEED.I.NG BEFORE
PLACING  BLANKETS.
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TRAFFIC CONTROL DETAILS
STREET RESURFACING
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